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ADDENDUM NO. 1 

 

 

Date:  9/14/2022 

 

To:  ALL BIDDERS 

 

From:  Buchart Horn Architects 

445 West Philadelphia Street 

P. O. Box 15040 

York, PA  17405-7040 

 

Subject:  3rd & Spruce Rec Center Roofing Replacement 

   

Project:  81083-05 

 

NOTE:   This Addendum forms a part of the Contract Documents and modifies the Original Documents dated August 

2022 (Project Manual/Specifications) and August 10, 2022 (Drawings). Acknowledgement of receipt of this 

Addendum shall be completed by answering Question Response #5 when submitting bids on the PennBid website.  

Failure to do so may subject the Bidder to disqualification. 

********************************************************************************************* 

 

PRE-BID CONFERENCE 

 

A copy of the meeting minutes and attendees list from the August 26, 2022 pre-bid conference is attached to this 

Addendum No. 1.  The minutes are for information purposes only and do not reflect formal interpretations or 

revisions to the Contract Documents. 

 

 

ITEM A - REVISIONS TO THE NOTICES AND INSTRUCTIONS GROUP IN THE PROJECT MANUAL 

 

Page 10, Instructions to Bidders – DELETE paragraph regarding Notice to Proceed in its entirety. The Contractor will 

not be required to begin work on the job site within ten (10) days after receiving Notice to Proceed from the City.  

 

Instructions to Bidders – ADD new paragraph to read as follows: 

 

“BACKGROUND CHECKS 

 

Contractor shall conduct a background check on each of its employees and each of its subcontractors 

employees prior to the employee being on site. This includes FBI Fingerprint based record check, PA State 

Police Criminal Background Check, and PA Child Abuse History Clearance. Contractor shall provide the 

Owner with the background check documentation.” 

 

 

ITEM B - REVISIONS TO THE CONTRACT DOCUMENTS GROUP IN THE PROJECT MANUAL 

 

Pennsylvania Department of Labor and Industry Prevailing Wage Determination - ADD Pennsylvania Department of 

Labor and Industry Prevailing Wage Determination, attached to this Addendum No. 1. 

 

 

ITEM C – REVISIONS TO THE TECHNICAL SPECIFICATIONS GROUP IN THE PROJECT MANUAL 

 

Page 07 41 13-1, Metal Roof Panels – DELETE reference to “Section 07 92 00 – Joints Sealants:” in Paragraph 1.2.A. 
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Page 07 41 13-1, Metal Roof Panels – DELETE Paragraph 1.4.A. 

 

Page 07 41 13-2, Metal Roof Panels – DELETE Paragraph 1.7.A. 

 

Page 07 53 00-1, Elastomeric Membrane Roofing – DELETE Paragraphs 1.2.A, 1.2.C, and 1.2.D. 

 

Page 22 10 06-1, Plumbing Piping Specialties – DELETE Paragraphs 1.4.A; 1.4.D.1 & 2; 1.4.E.1, 2 & 3; and 1.4.F.1 & 2.  

 

Appendix 1 – Roof Core Samples – ADD Appendix 1 – Roof Core Samples, attached to this Addendum No. 1. 

 

 

ITEM C - REVISIONS TO THE DRAWINGS 

 

Sheet No A-101, Roof Plan 

 

General Notes:  ADD new General Note 16 to read as follows: 

 

“16. There is a separate HVAC replacement project that will occur simultaneous to this reroofing project. 

Rooftop units AHU-1 and AHU-2 were recently replaced and will remain. Rooftop units AHU-3 and 

AHU-4 will be replaced by the HVAC Contractor including new taller curbs by the HVAC Contractor. 

Roofing Contractor to coordinate with and provide flashing at all new or existing roof penetrations 

and equipment.”  

 

 

END OF ADDENDUM NO. 1 

 

 

 

 

 

 

 

 

  



 

MANDATORY PRE-BID MEETING AGENDA 

Buchart Horn will proceed in reliance on this report. Any discrepancy should be brought to our attention in writing within seven (7) days to the 

above address. Page 1 of 4 
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The Russell E. Horn Building 

445 West Philadelphia Street 

PO Box 15040  

York, PA  17405-7040  

T: (717) 852-1400  

F: (717) 852-1401 

 

Meeting Date/Time: Friday, August 26, 2022 at 10:00 a.m. 

Project Name: 3rd & Spruce Rec Center Roofing Replacement 

 

Project Number: 81083-05 

Meeting Location: 3rd & Spruce Rec Center 

320 S. 3rd Street 

Reading, PA 19602 

Participants: See attached attendees list 

  

  

Opening 
 

• It is important that all attendees sign the attendance sheet to verify representation of their 
company as this is a mandatory pre-bid. Be sure to include name and address of company as well 
as phone and e-mail. 

 

• On behalf of the City of Reading we would like to thank attendees for coming and for their interest 
in this project. 

 

• Purpose of Meeting - This Pre-bid Conference will outline the general project scope and provide 

an opportunity for questions related to the project. Everything stated in the pre-bid conference 

is intended to be consistent with the Bidding Documents. The Pre-bid Conference will only address 

questions that do not change the intent or requirements of the Specifications or Contract 

Drawings. Any questions that require change to the intent or requirements will be addressed by 

Addendum. 

 

• The City of Reading prohibits Contractors to communicate to or with any department director, 
division manager or employee during the submission process with the exception of those 
questions relative to interpretation of specifications or the proposal process. No interpretations 
of the meaning of the Bid documents will be made to any bidder orally. 

 

• Minutes of this Pre-bid Meeting and copies of the sign in sheets will be distributed as part of an 

Addendum. 

 
Introductions 
 

• David W. Anspach III, Capital Projects Manager, City of Reading  

• Tammi Reinhart, Purchasing Coordinator, City of Reading 

• Daphne Klahr, Executive Director, City of Reading Recreation Commission 

• Arlan Hollinger, Buchart Horn  

 

Details of the Project 

 

• This project is being bid as a single prime. 
 



 

• The project includes replacement of all existing low sloped membrane roofing and metal standing 
roofing at the existing 3rd & Spruce Rec Center building. 

 

• Area of membrane roofing replacement is approximately 12,845 SF and area of metal standing 
seam roofing replacement is approximately 330 SF (Contractor responsible to verify prior to 
submitting bid).  Work includes, but is not limited to, the following at reroofing areas: 

o Remove existing metal fascia and copings, membrane roofing, flashings, rigid roof 
insulation on tapered lightweight insulating concrete topping, etc. down to the existing 
precast concrete tees roof deck.  

o Install new fully adhered roofing system including adhered tapered rigid roof insulation 
(R-30 minimum), adhered cover board, and adhered membrane roofing and flashings. 

o Install new metal fascia, counter-flashing, etc. as detailed. 
o Remove existing metal standing seam roofing at main entrance including associated metal 

flashing, fascia, and soffit and install new. 
 

• Per existing drawings, the existing roof deck at membrane roofing areas is precast concrete tees 
and the existing roof deck at metal standing seam roofing is metal deck. 

   

• See drawings and specifications for specific scope of work. 
 

• The successful Contractor will be required to provide a construction schedule with proposed dates 
of on-site activities, acceptable to the Owner, and to coordinate deliveries, staging, dumpsters, 
etc. so as not to disrupt normal operations of the Rec Center which will remain open and 
operational during construction. 

 

Bidding Requirements (provided as a general reminder to potential bidders) 
 

• The City of Reading will receive proposals for the 3rd & Spruce Rec Center Roofing Replacement, 

submitted electronically via the PennBid Program (https://pennbid.procureware.com). Proposals 

shall be received until 3:00 p.m., prevailing time on Wednesday, September 21, 2022. 

 

• Proposals received via PennBid after the hour specified will not be considered. 

 

• Specifications and bid forms, upon which all bids must be submitted, can be obtained via Penn 

Bid at https://pennbid.procureware.com. 

 

• Each proposal shall be accompanied by bid security in the amount of ten percent (10%) of the bid 

price.  A certified or cashier’s check or bid bond will be accepted. 

 

• Each proposal shall also be accompanied by Non-Collusion Affidavit, Statement of Bidder’s 

Qualifications, and Non-Discrimination Statement. 

 

• Attention is called to the fact that prevailing minimum wage rates are a provision of this contract. 

Employees shall not be discriminated against because of race, color, age, religion, sex or national 

origin.  PA Prevailing Wage Rates will be added to the specifications by Addendum. 

 

• Attention is called to the fact that there are several unit prices included in the base bid. 

 

• All questions regarding meaning or intent of the Contract Documents shall be submitted in writing 

thru the PennBid “Questions” tab prior to 10:00 am on Wednesday, September 7, 2022. 

 

• Any/all interpretations will be in the form of an Addendum to the Contract Documents and will 

be issued via PennBid to all prospective bidders no later than Wednesday, September 14, 2022. 



 

• All Addenda will be posted to the PennBid “Documents” tab. 

 

• The City of Reading reserves the right to accept or reject any or all bids, and to accept or reject 
any part of a bid that may not be in the public interest. 

 

• Additional site visits during the bidding period require prior notification. Contact Tammi Reinhart, 
610-655-6207, tammi.reinhart@readingpa.gov. Site visits are generally available Monday thru 
Friday between 8:00 a.m. and 4:00 p.m. 

 

Contracting Requirements: 

 

• Successful Contractor will be required to provide a Maintenance Bond, Payment Bond, and 
Performance Bond in the amount of one hundred percent (100%) of the contract amount and 
a Wage Rate Compliance Bond in the amount of fifty percent (50%) of the contract amount. 

 

• Successful Contractor will be required to provide proof of insurance with coverage amounts as 
specified in the Instructions to Bidders. 

 

• Weekly Certified Payrolls will be required. 
 

• Substantial Completion – 270 consecutive calendar days after NTP. 

 

• Liquidated Damages - $500 for each consecutive calendar day after required date of substantial 
completion. 

 

• Permits - Contractor shall obtain and pay for their Construction Permit from the City of Reading. 

 

• Tests and Inspections – All construction tests, inspections, approvals, licenses required shall be 
arranged and paid by the Contractor.  

 

• It is anticipated that work shall occur between 6:00 a.m. and 6:00 p.m. Monday thru Friday but 
the City will also allow work to occur on Saturday and Sunday. 

 

• The Contractor shall remove debris daily and dispose of in a dumpster to be provided by the 
Contractor for their work. Do not place anything in the Owner’s dumpsters. 

 

• The contractor is responsible for cutting, fitting, or patching required to complete their work.  

 

• Shop drawing submittals and RFI’s during construction will be submitted electronically by e-
mail.  

 

• The Contractor shall supply temporary toilet for workers. Do not use toilet facilities in the 
building.  

 

• Job or storage trailers are not required but will be allowed at the Contractor’s option and cost 
including any temporary utility connection and cost. 

 

• Existing materials/finishes shall be protected by the Contractor during construction. 

 

• Contractor material lay down area will be made available if needed. Coordinate with the Owner. 

 

• It was noted that the Contractor will not be required to begin work on the job site within ten 
(10) days after receiving NTP from the City as stated in Instructions to Bidders. This will be 
clarified by Addendum. 



 

 

• The Rec Center is open every day except closed 2 weeks over the Christmas holiday. No 
Contractor parking will be allowed on site. The City owns a gated/locked parking lot at the 
intersection of Spruce and Carpenter Streets (1/2 block away) that they will make available for 
contractor parking. 

 

• The Rec Center operates children’s programs year round. Therefore the City requires Security 
Clearances for all contractors/subcontractors working on site.  This includes FBI Report, State 
Police Criminal History Check, and Child Abuse Report. This requirement will be added by 
Addendum. 

 

• There is a separate HVAC replacement project that is bidding and will occur simultaneous to the 
reroofing project that will require coordination by the Roofing Contractor. Rooftop AHU-1 and 
AHU-2 were recently replaced and will remain. Rooftop AHU-3 and AHU-4 will be replaced 
including new taller curb by the H.C. 

 
Questions and Comments: 

 

• Questions will be taken today but any changes to the bidding documents will be made by 

Addendum. 

 

Q1:  Were core sample taken to determine existing roofing materials and thicknesses and whether 
there may be additional roof layers under the visible ballasted membrane? 

A1:  Yes. This will be added by Addendum. Generally membrane roofing over 2 layers of 1-1/2” 
rigid roof insulation over tapered lightweight insulating concrete topping that varies from 3” 
at low points to 4” at high points. 

 
Q2:  Drawing A-101 in the "Roof Plan Legend" shows the existing drains are to be re-used, but 

there are specification sections for roof drains and insert drains. Are we using the existing 
drains or replacing? 

A2: All existing roof drains remain under the base bid. There are unit prices required in the bid for 

possible select roof drain replacement.  

 

Q3:   Will the prevailing wage rates be distributed for this project? 

A3.   Yes. They will be added by addendum. 

 
Q4:  Upon review of the technical spec posted, Div 2300 is not shown. Will this spec section be 

made available? 
A4:  There is no spec section 2300. 
 

• Attendees were reminded to sign the attendance sheet. Be sure to include name and address of 

company as well as phone and e-mail. 

 
Tour of the Project Roof 

Contractors were able to tour the existing roof. 










































