

CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM

THE CITY OF READING

ADDENDUM NO.2

RFP:

ENGINEERING AND
GENERAL CONSTRUCTION
SERVICES FOR THE CITY OF
READING'S 2021-2024 LFT
FUND TO PLAN ALL ROAD
CONSTRUCTION, PAVING,
BRIDGES, PREVENTATIVE
MAINTENANCE AND ADA
COMPLIANCE

DUE DATE:

March 11, 2021
3:00 P.M. Prevailing Time

NOTICE

This addendum must be signed, attached to, and returned with your proposal to the City of Reading by the time and date indicated ABOVE:

- Q1. Page 3 notes a 3-year contract, but the dates listed – 2021 through 2024 – amount to 4 years. Please confirm what years the assignment will cover.
- A1. The City's goal is to pave as many streets as possible this year and next, and to continue this accelerated paving schedule over the 4 year paving period. The City will include a Term allowance in the Consultant agreement for a one-year renewal period, or longer if appropriate and in accordance with the City's term agreement policy, in an effort to meet that goal.
- Q2. Page 4 states that the City wishes to award a construction contract in April 2021. Considering the late March timeframe of selecting a consultant, as well as an approximate 4-week bid period needed for a project of this magnitude, plus the need for Preliminary and/or Final design time, will the City issue a revised target date for putting the 2021 project out to bid? If yes, what is that new target date?
- A2. Refer to the A1 above. By late July of this year, the City expects to issue a construction contract NTP to pave as many streets as possible.

I, HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE BEEN TAKEN INTO ACCOUNT.

Firm Name (Type or Print) _____

Authorized Signature _____

Title _____

Name (Type or Print) _____

Date _____