DocuSign Envelope ID: 48CC02A6-0847-4F29-BED1-48FAF58EAC13

CONTRACT

Between

CITY OF READING

and

BARWIS CONSTRUCTION, LLC

For PAGODA ACCESS MODIFICATIONS PROJECT

DocuSign Envelope ID: 48CC02A6-0847-4F29-BED1-48FAF58EAC13

CONTRACT

THIS AGREEMENT, made and concluded this day of August 9, 2021 by and between the **CITY OF READING**, a municipal corporation of the Commonwealth of Pennsylvania, located in the County of Berks, said Commonwealth, party of the first part, and **BARWIS CONSTRUCTION, LLC.**, Contractor, party of the second part, pursuant to law and to the provisions and requirements of the ordinance of the City of Reading, Pennsylvania.

WITNESSETH, that the parties to these presents, each in consideration of the agreements on the part of the other herein contained, have agreed, and hereby do agree, the party of the first part for itself, its successors and assign, and the party of the second part for itself, himself, or themselves, its successors, or his or their executors and administrators as follows:

CONTRACTOR'S GENERAL AGREEMENT. The Contractor covenant, promises and agrees to and with the party of the first part, for the consideration hereinafter mentioned and contained, and under the penalty expressed in a bond and hereto attached, to furnish all the material, machinery, equipment, tools, labor and transportation, except as hereinafter otherwise provided, at his own cost, necessary or proper for the purpose of executing the work embraced in this contract in a good, substantial and workmanlike manner, and in strict accordance with the specifications pertaining to this contract a herein contained.

PARTS OF CONTRACT. The Location Map; Notice to Contractors; Bid Instructions; Documents to be Submitted with Bid; Contract Documents; Documents to be Submitted During the Course of the Contract; Wage Rate Determinations; Notice of Preconstruction Requirements and Pre-Construction Conference Questionnaire; Affirmative Action Requirements; General Provisions; Supplementary General Terms and Conditions; Technical Specifications; Supplementary Technical Specifications; and Correspondence and Supportive Documentation shall each form a part of the Contract.

THE CONTRACT SUM. The City shall pay the Contractor for the performance of the Contract, subject to additions and deductions provided therein, in current funds as follows: $160,344.00

ONE HUNDRED SIXTY THOUSAND THREE HUNDRED FORTY FOUR ~~($164,344.00)~~.

BJB
8-16-2021

Where the quantities originally contemplated are so changed that application of the agreed unit price to the quantity of work performed is shown to create a hardship to the Owner or the Contractor, there shall be an equitable adjustment of the Contract to prevent such hardship.

TIME & MANNER OF DOING WORK. The party of the second part agrees to commence the construction of the work to be done under this contract, immediately upon receiving written notice from the Director of Public Works, or other applicable Director, so to do and to complete the entire work as specified in the technical specifications, it being expressly agreed and understood that the time of beginning, rates of progress and time of completion of the work are essential under this contract. Time is to be considered to be the essence of this contract.

DocuSign Envelope ID: 48CC02A6-0847-4F29-BED1-48FAF58EAC13

STIPULATED DAMAGES. The Contractor shall begin work within ten (10) days of receipt of written notice from the applicable Director, to do so. If the Contractor fails to complete and finish the work in conformity with the terms and provisions of this Contract within the time hereinbefore specified, he shall pay to the City the sum of Five Hundred Dollars ($500.00) for each and every day thereafter, including Sundays and holidays, that the finishing of the Contract is delayed, which sum shall be construed as stipulated and liquidated damages and not as a penalty and shall be deducted from the amount due by the terms of the Contract; provided, however, that in case of justifiable delay, the City shall extend the time for completion of said work as provided for in Article G.7, but no extension of time for any reason beyond the time fixed herein for the completion of the work shall be deemed a waiver by the City of the right to abrogate this Contract for abandonment for delay.

LIENS. Neither the final payment nor any part of the retained percentage shall become due until the Contractor, if required, shall deliver to the City a complete release of all liens arising out of this Contract, or receipts in full in lien thereof, and, if required in either case, an affidavit that so far as he has knowledge or information the release and receipts include all the labor and material for which a lien could be filed. If any lien remains unsatisfied after all payments are made, the Contractor shall refund to the City all monies that the latter may be compelled to pay in discharging such a lien, including all costs and a reasonable attorney's fee.

IN WITNESS WHEREOF, the said City of Reading has caused this Agreement to be executed by its Mayor, and its corporate seal to be hereunto affixed, duly attested by its City Clerk, and the party of the second part, Barwis Construction, LLC, the day and year first above written.

ATTEST:

DocuSigned by:
Linda A. Kelleher CMC, City Clerk
73DE031C240D451...
City Clerk

CITY OF READING

By: DocuSigned by:
Mayor Eddie Moran
9DBC26E27C594BB...
Mayor Eddie Moran

BARWIS CONSTRUCTION, LLC.

By: DocuSigned by:
Gregory Frank Barwis
51BFFF863A5F472...