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CITY OF READING, PENNSYLVANIA

DEPARTMENT OF ADMINISTRATIVE SERVICES
PURCHASING DIVISION

Room 2-45

815 WASHINGTON STREET

READING, PA 19601-3690

(610) 655-6207

TAMMI REINHART
PURGHASING COORDINATOR

July 23, 2013

Perrotto Builders, Ltd.
426 Warren Street
Reading, PA 18601

Dear Madam or Sir:

The City of Reading has awarded you the contract for the Main Library Improvement Project
in the amount of $438,000 for the City of Reading.

This award is made in accordance with proposals received in the Office of the Purchasing
Coordinator.

The City Solicitor will notify you when the necessary papers are ready for signature.

/Si/n}erely, .
et i
e T e .

‘Tammi Reinhart

Purchasing Coordinator

cc:  Charlie Jones, PW Director DEPARTMENT OF Law
Dave Ruyak, Operations Division Manager i
Cindy DeGroote, Grants Coordinator :
Neil Nemeth, CD Specialist 7 JutL 2 312?&{3? . :
Frank Watts, Burkey Construction ) B L :

Frank Kasprowicz, Library Director ﬁ = (.;E ] \/ ED
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CITY OF READING, PENNSYLVANIA

CITY COUNCIL OFFICE
ROOM 2-24

815 WASHINGTON STREET
READING, PA 19601-3690
LINDA A. KELLEHER CMC (610) 655-6205

Crry CLERK

July 23, 2013

Ms. Tammi Reinhart, Purchasing Coordinator
City of Reading

Purchasing Division

815 Washington Street

Reading, PA 19601

Dear Ms. Reinhart:

The City of Reading City Council, at their Regular Business Meetmg held on Monday, July 22, 2013,
approved the following contract award:

Award of Contract - Main Library Improvements Project to Perrotto Builders, Ltd., 426 Warren
Street, Reading, PA 19601 for a total bid price of $458,000.00. (Purchasing)
Sincerely,

City of Readmg _______ w

f; ’J..—'"‘"

{ e

. Lifida A. Kelleher CMC

City Clerk
DEPARTMENT OF LAW
C: Members of Courncil, Solicitor, Managing Director JUL 2 3 2013
RECEIVE
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S
s FAX: (610Y655-6607 TDD: (8101 855-5442
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Reading Public Library Main Branch - Miscellaneous Improvements
ADDENDUM #1

Date of Issue:
June 18, 2013

A. List of Bidder’s Questions and Responses
Question 1: Please clarify the scope of ceiling tile work above the upper level of the book mezzanine.

Answer: The Work is as shown on the revised ceiling plan A-4.3, which is that there is no ceiling work in the cage area
shown on the plan and the balance of the mezzanine has work, as shown, which includes replacing ceiling tiles.

End of questions.

B. The following modifications shall be made to the Bid Specifications:

Bid Form (with price Breakdown)

Replaced in its entirety. See revised document attached.

Table of Contents - (TOC)
Replaced in its entirety. See revised document attached.

Section 11000 — Environemntal Specifications
This section is a new section and is being added to the specifications.

Section 11100 - Summary

1. This section is to be renumbered to be “Section 11100 — Summary”.

2. In addition, add line 1.06.B to read as follows: “The construction schedule prepared by the Construction
Manger is to be part of the Specifications and the project duration with subsequent declaration of a “Substantial
Completion” date shall be the basis for the start of liquidated damages, as called for in the Contractor’s Contract -
with the City of Reading.”

3. A copy of the Construction Manager’s schedule is attached to this Addenda.

Section 12300 — Alternates
Replaced in its entirety. See revised document attached.

Section 12900 — Payment Procedures
Replaced in its entirety. See revised document attached.

Section 15000 — Temporary Facilities and Controls
The Specification section referenced in line 1.02.a should read: “Section 11000 — Environmental

Specifications™,

Section 99123 — Painting
Replaced in its entirety. See revised document attached.




C. The following modifications shall be made to the Bid Drawings:

All the bid drawings are being reissued, as there are miscellaneous revisions to most of the sheets. All changes
have been noted with a “cloud” and are noted as Addenda One

End of Addendum #1



READING PUBLIC LIBRARY MAIN BRANCH — MISCELLANEOUS IMPROVEMENTS

PRICE BREAKDOWNS MUST BE SUBMITTED WITH BID

A._COSTFOR TOTAL PROJECT

1. Total Cost for Main Library Beanch,  {numerical value}$ 4[56/7, 0@ )

(Wmlmfmf///d/o@ffﬂ?%f?ﬁﬁr%fﬁ@@b A

B. ALTERNATES

Alternate No. 1: Painting of Basement pepucT) L, 700 . 00
Alternate No. 2: Carpeting @ Basement {DEDUCT) S "'}/, 000 .00
Alternate No. 3 Cleaning of windows at interfor (DEDUCT) S “97/ 000.nd
Alternate No. 4: Painting Exterior Window (DEDUCT) 5 "20. GOO .00
C. UNIT PRICES

{Unit Prices 1 threugh 6 are not used on this bid.)

Unit Price No. 7; Repair “flat” plaster at Maln Library (sq, foot) s 5@.0{)

Unit Price No. 8 Repair “tooled” plaster at Maln Library {sq. foot} Sjo?-'/ 00

Unit Price No, 9: Repalr “molded” plaster at Malin Library (sq. foot] $ 5‘5@.0’)

(End of Dacument)
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READING PUBLIC LIBRARY MAIN BRANCH — MISCELLANEOUS IMPROVEMENTS

SECTION 012300

ALTERNATES
PART 1 GENERAL

4.01 SECTION INCLUDES

A. Description of alternates.
B. Procedures for pricing alternates.

1.02 DEFINITIONS

A. Alternate: An amount proposed by bidders and stated on the Bid Form for defined certain work
that may be added or deducted from the base bid amount if Owner decides to accept a
corresponding change either in the amount of construction to be completed or in the products,
materials, equipment, systems, or installation methods described in the Contract Documents.

1. Alternates described in this Section are part of the Work only if enumerated in the
Agreamant.
2. The cost or credit for each alternate is the net addition o or deduction from the Contract

Sum to incorporate alternate into the Work. No other adjustments are made to the
Contract Sum.

1.03 ACCEPTANCE OF ALTERNATES

A. Alternates guoted on Bid Forms will be reviewed and accepted or rejected at Owner's option.
Accepted alternates will be identified in the Cwner-Contractor Agreement.

B. Coordinate related wark and modify surreunding work to integrate the Work of each alternate.

The cost for each alternate shall include costs of related coordination, modification or

adjustment.

1, Include as part of each alternate miscellaneous devices, accessory objects, and simiar
items Incidental to or required for a complete instaliation whether or not indicated as part of
aiternate.

C. Execute accepted alternates under the same conditions as other work of the Contract,
1.04 SCHEDULE OF ALTERNATES
A. Alternate No. 1: (Deduct) — Painting of the Basement level of the Main Library.

1., Base Bid: Paint all the rcoms in the Basement level noted on the drawings and
specifications to be painted.

2. Alternate 1 - In lieu of painting all the rooms in the Basement level noted on the drawings
and speciiications to be painted, instead do not paint them.

B. Alternate No. 2: (Deduct) — Install carpet in the Basement level of the Main Library,

1, Base Bid: Remove old and install new carpet tites in all the rooms in the Basement level
hoted on the drawings and specifications to be carpeted.

2. Alternate 2 - In lieu of installing carpet in all the rooms in the Basement level noted on the

ALTERNATES , 012300 -1



READING PUBLIC LIBRARY MAIN BRANCH ~ MISCELLANEOQUS IMPROVEMENTS

drawings to be carpet, instead do not carpet them — with the exception of the Tech.
Services room which is to be carpeted regardless, and the VCT in the Administrative area
which is to be instailed regardless.

C. Alternate No. 3 (Dedubt) — Glean Windows at the Main Library;

1. Base Bid: Carefully remove existing interior storm windows on the First and Second levels
of the Main Library, clean both sides of the storm unit and the inside face of the exterior
window. Reinstall storm windows using the existing fasteners. Follow haz-mat
specification protocols per Project Manual.

2. Alternate 3 - In lieu of removing and cleaning existing interior storm windows on the First
and Second levels of the Main Library, leave the units in place and do not clean them other
than cleaning the inside "room" face of each storm unit which shall remain part of the base
bid.

D. Alternate No. 4 (Deduct) —~ Paint exterior surfaces of selected Windows at the Main Library:

1. Base Bid: On the parking lot and main entrance elevations, prepare and paint the windows
indicated on the architectural drawings and specifications. All work to follow the
Environmental Specifications per the Project manual.

Alternate 4 - In fieu of painting the exterior windows and following the environmental
protocols per those windows, leave the units as they are and do no exterior work on these
units

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION

ALTERNATES 012300 - 2




READING PUBLIC LIBRARY MAIN BRANCH ~ MISCELLANEQUS IMPROVEMENTS

SECTION 012900

FAYMENT PROCEDURES
PART 1 - GENERAL

1.01 SECTION INCLUDES

A. This Section specifies administrative and procedural requirements governing the Contractor’s
Application for Payment.

B. This Section specifies administrative and procedural requirements governing the Prime
Contractor's Applications for Payment.

1. Coordinate the Schedule of Values and Applications for Payment with the Contractor's
Lonstruction Schedule. List of Subcontracts and Submittal Schedule. :

. _ echnical Spec mi on Sectlons f th'ls PmJect manual specifies prevalimg wage
~certified payroll procedures, _Te prevalling wage protocol is Davis-Bacon cniar:—x

D. The Contractos Construction Schedule and Submitial Schedule are included in other Sectlons

1.02 RELATED REQUIREMENTS

A. Drawings and general provisions of Contract, including General and Supplementary Conditians
and other Division-1 Specification Sections, apply to this Section.

1.03 SCHEDULE OF VALUES

A. Coordinate preparation of the Schedule of Values with preparation of the Contractor's
Construction Schadule.

1, Correlate line items in the Schedule of Values with other required administrative schedules
and forms, including:

Contractor's construction scheduie

Application of Payment form

List of subcontractors

Schedule of alternates

List of products

List of principal suppliers and fabricators

Schedule of submittals

Included general labor hours if included in bid package descriptions

In¢lude line item for daily and final cleanup

Separate line item for mobilization and demobilization as long as the values are the
same.

Separate line item for clogeout requirements to be 0.76% of coniract value.
Saparate line item for punch list.

Separate line item for safety.

Separate line item for project management.

All items should include a breakdown of material, labor and equipment as it applies.

oo a0Te

es3—F

2. Submit the Schedule of Values within 7 days of Notice to Proceed.
3.  Sub-Schedules: Where the Work is separated into phases that require separately phased
payments, provide sub-schedules showing values correlated with each phase of payment.

C. The Owner may pay for off site stored materials, at their discretion and through consultation with
the Architect and Construction Manager, provided the following requirements and the
requirements of the "General Provisions" are met:

PAYMENT PROCEDURES 012900 - 1




READING PUBLIC LIBRARY MAIN BRANCH - MISCELLANEOUS IMPROVEMENTS

1. Prime Contractor must provide insurance certificate indicating materials specifically
insured. Materials remain Prime Contractor's insurance responsibility until they are
delivered to the job site, which is when the Owner’s Builder's Risk goes into effect.
Refarence insurance specifications.

2. Materials shall be segregated and clearly marked with the Owher's name and project
name.

3. Prime Contractor must provide a fully executed "Bill of Sale”.

4. Prime Contractor must provide proof (through personal inspection by Owner
Representative) that materials noted can be physically verified. Prime Contractor shall
reimburse the Owner for all reasohable expensas associated with representative’s
inspection trip.

5. Materials must be stored within an insured facility within the State.

D. Formatand Content: Use the Project Manua!l Table of Contents as a guide to establish the
format for the Schedule of Values,

1. Identification: Include the following Project identification on the Schedule of Values:

Project name and Jocation
Name of Architect

Project humber

Contractor's name and address
Date of submitial

s eooD

E. Arrange the Schedule of Values in a tabular form consistent with AlA Document G703, with
separate columns.

1. Indicate the following for each item listed:

Generic name

Related Specification Section

Name of subceniractor

Name of manufacturer or fabricator

Name of supplier

Change Orders {numbars) that have affected value

Dollar value

Percentage of Contract Sum to the nearest one-hundredth percent, adjusted to total
100 percent

i Line item for fabor

j. Line item for material

k. Line item for equipment

S@ P aoTD

2. Provide a breakdown of the Contract Sum in sufficient detall to facilitate continued
evaluation of Applications for Payment and progress reports. Break principal subcontract
amounts down into severai line items.

a. No single line item shall exceed $40,000 in value.

Round amounts off to the nearest whole dollar; the total shall equal the Contract Sum.

For each part of the Work where an Application for Payment may include materials or
equipment, purchased or fabricated and stored, but not yet installed, provide separate line
iterns on the Scheduls of Values for initial cost of the materials, for each subsequent stage
of campletion, and for total installed value of that part of the Work.

5. Margin of Cost: Show line items for indirect costs, and margins on actual costs, only to the
extent that such items will be listed individually in Applications for Payment. Each item in

0

PAYMENT PROCEDURES 012900 -2



READING PUBLIC LIBRARY MAIN BRANCH - MISCELLANEQUS IMPROVEMENTS

the Schadule of Values and Applicaticns for Payment shall be complete including its total
cost and propertionate share of general overhead and profit margin.

a. Atthe Contractor's option, temporary facilities and other major cost items that are not
direct cost of actual work-in-place may be shown as separate line items in the
Schedule of Values or distributed as general overhead expense.

8. Schedule Updating: Update and resubmit the Schedule of Values when Change Orders or
Construction Change Directives result in a change in the Contract Sum.

1.04 APPLICATIONS FOR PAYMENT

A. Each Application for Payment shall be consistent with previous apphcatnons and payments as
certified by the Architect and paid for by the Cwner.

1. The initial Application for Payment, the Application for Payment at time of Substantial
Completion, and the final Application for Payment involved additional requirements,

B. Payment Application Times: Pay applications are due on the 20th day of each month with work
projected through the end of the calendar month or as required by the Cwner fo meet their
payment gycles,

C. Paymant Application Forms: Use AlA Document G702 and Continuation Sheets G703 as the
form for Application for Payment or similar approved forms.

D. Application Preparaficn: Complete every entry on the form, including notarization and execution
by person authorized to sign legal docurnents on behalf &f the owner. Incomplete applications
wil be returned without action.

1. Entries shail match data on the Schedule of Values and Contractor's Construction
Schedule, Use updated schedules if revisions have been made.

2. Include amounts of Change Orders and Construction Change Directives issued prior fo the
last day of the construction period covered by the application,

E. Transmittal: Submit 5 executed copies of each Application for Payment to the Construction
manager by means ensuring receipt within 24 heurs; one copy shall be complete, including No
Lien Agreement and similar attachments, when requirad.

1. Transmit each copy with a transmittal form listing attachments, and recording appropriate
information related to the application in a manner acceptable to the Architect.
2. Transmit along with the Application for Payment the following:

a.
b.
G,
s
,

Construction progress schedule, revised and current as specified in Section 013200,
Current construction photographs as specified in Section 013233,

Partial release of leans from major subcontractors and vendors.

The paperwork as described in this saction regarding application for stored materlals.
Prevailing wage ceriifiga gayroll Torms as described in The Non-Technical .
~ Specification Sections of thls Project manual. The preva:lmg wage protocol is Davis-
Y Bacon cnterla , . : o

F. Wailvers of Mechanics Llen Weth each Appilcation for Payment, Submit walvers of mechanics
lien from every entity who may lawfully be entitled to file a mechanics lien arising out of the
Contract, and related to the Work covered by the payment.

1. Waiver Delays: Submit each Application for Payment with the Contractor's waiver of
mechanics lien for the period of construction covered by the application.

PAYMENT PROCEDURES 012900 - 3



READING PUBLIC LIBRARY MAIN BRANCH - MISCELLANEOUS IMPROVEMENTS

a.  Submit final Application for Payment with or precéded by final walvers from every
entity involved with performance of Work covered by the application who could
lawfully be entitled to a lien.

2, Waiver Forms: Submit waivers of lien on forms, and executed in a manner, acceptable to
Owner.

G. Initial Application for Payment: Administrative actions and submittals that must precede or
coincide with submittal of the first Application for Payment include the following:

List of subcontractors,

List of principal suppliers and fabricators.

Schedule of Values.

Contractor's Construction Schedule.

Schedule of principal products.

Schedule of unit prices,

Submittal Schedule {preliminary if not final).

List of Contractor's staff assignments.

Copies of building permiis.

0. Copies of authorizations and licenses from governing authorities for performance of the
Work.

11. Initial progress report.

12. Report of pre-construction meeting.

13. Certificates of insurance and insurance policies.

14, Performance and payment bonds (if reguired).

15. Data needed to acquire Owner's Insurance,

16. Safety sheet.

SOBNOT A WD

H. Application for Payment at Substantial Completion: Following issuance of the Certificate of
Substantial Completion, submit an Application for Payment; this application shall reflect any
Certificates of Partial Substantial Completion issued previously for Owner occupancy of
designated portions cf the Work. Administrative actions and submittals that shall proceed or
coincide with this application include:

QOccupancy permits and similar approvals.

Warranties {guarantees} and maintenance agreements.

TesVadjust'balance records.

Maintenance insfructions.

Meter readings:

Start-up performance reports.

Change-over information related to Owner's occupancy, use, operation and maintenance,
Final ¢leaning.

Application for reduction of retainage, and consent of sursty.

Advice on shifing insurance coverages.

. Final progress photographs.

List of incomplete Work, recognized as exceptions to Architect’s Certificate of Substantial
Compietion

CONO O R WN -

5 A
M=o

i, Final Payment Application: Administrative actions and submittals which must precede or
coincide with submittal of the final Application for Payment include the folfowing:

Completion of Project closeout requirements.

Completion of items specified for completion after Substantial Completion.

Assurance that unseftied ¢laims will be settled.

Assurance that Work not complete and accepted will be completed without undue delay.
Transmittal of required Project construction records to owner.

LRSS Ml

PAYMENT PROCEDURES 012800 -4



READING PUBLIC LIBRARY MAIN BRANCH — MISCELLANEOUS IMPROVEMENTS

6. Certified property survey.

7. Proof that taxes, fees and similar obl[ga‘zlons have been paid.
8. Removal of temporary facilities and services.

9. Rernoval of surplus materials, rubbish and similar elements.
10. Change of door locks fo Owner's access,

11. Consent of Surety for Final Payment form.

12. Al closecut procedures specified in Section 017700,

1.05 PREVAILING WAGE CERTIFIED PAYROLL PROCEDURES

A. The prevailing wage protocol is Dav:s—Bacon eritaria. The Non-Technical Specification Sections 7
of thls Project manual specifies prevailing wage certified payrotl procedures =

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION (NOT APPLICABLE])

END OF SECTICN

PAYMENT PROCEDURES 012900 -5



READING PUBLIC LIBRARY MAIN BRANCH — MISCELLANEOUS IMPROVEMENTS

SECTION 099123

PAINTING
PART 1 - GENERAL

1.01 SUMMARY

A. This Section includes surface preparation and the application of paint systems on the following
substrates:

1. Exterior wood.

2. Previously painted plaster and gypsum hoard.
"3.  Praviously painted sieel and cast iron.

4, B evmusly painted wood casework and trim.
F’rev ous Vs amed wood hiandrall A

1.02 SUBMITTALS
A. Product Data: For each type of product indicated.
B. Samples: For each finish and for each color and texture required.

C. Product List: Printout of current "MPI Approved Products List" for each product category
specified in Part 2, with the propcsed product highlighted.

1,03 QUALITY ASSURANCE
A. MPI Standards:

1. Products: Complying with MP] standards indicated and listed in "MPI Approved Products
List.”

2. Preparation and Workmanship: Comply with requirements in "MPI Architectural Painting
Specification Manual" for products and paint systems indicated.

B. Mockups; Apply benchmark samples of each paint system indicated and each color and finish
selecied to verify pretiminary selections made under sample submiitals and to demonstrate
aesthetic effects and set quality standards for materials and execution.

1. Architect will select one surface to represent surfaces and conditions for application of
each paint system specified in Part 3.

a. Wallang Celling Surfaces: Provide samples of at least 50 sq. ft.
h. Other ltems: Architect will designate iterns or areas required.

2. Apply benchmark samples after permanent lighting and other environmental services have
been activated.
3. Final approval of coior selections will be based on benchmark samples.

a. Ifpreliminary color selections are not approved, apply additional benchmark samples
of additional colors selected by Architect at no added cost to Owner.

1.04 EXTRA MATERIALS

A. Furnish extra materials described below that are from same production run (batch mix) as
materials applied and that are packaged for storage and identified with labels describing
contents.

PAINTING 099123 -1



READING PUBLIC LIBRARY MAIN BRANCH - MISCELLANEQUS IMPROVEMENTS

PART2-

1. Quantity: Furnish an additional & percent, but not less than 1 gal. (3.8 L) of each materiel
and color applied.

PROBDUCTS

2.01 PAINT, GENERAL

A

E.

PART 3 -

Material Compatibility:

1. Provide materials for use within each paint system that are compatible with one another
and substrates indicatad, under conditions of service and application as demonstrated by
manufacturer, based on testing and field experience.

2. For each coat in a paint system, provide products recommended in writing by
manufacturers of topeoat for use in paint system and on substrate indicated.

VOC Content of Field-Applied Interior Paints and Coatings: Provide products that comply with
the following limits for VOC content, exclusive of colorants added to a tint base, when caloulated
according to 40 CFR 59, Subpart D {EPA Methed 24); these requirements do not apply to paints
and coatings that are apphec{ in & fabrication or finishing shop:

1. Flat Paints, Coatings, and Primers: VOC content of not more than 50 g/L.

2. Nonflat Paints, Coatings, and Primers: VOC content of not more than 150 g/L.

3. Anti-Corrosive and Anti-Rust Paints Applied to Ferrous Metals: VOC not more than 250
g/l

Unless otherwise indicated, provide factory-mixed coatings. When required, mix coatings to
correct consistency in accordance with manufacturer's instructions before application. Do not
reduce, thin, or dilute coatings or add materials to coatings unless such procedure is speciically
described In manufacturer's product instructions.

Basis-of-Design Products: Products specified in Part 3 are manufactured by Sherwin Williams
Company. Provide specified products or approved comparable products from one of the
following:

1. Benjamin Moore & Co.
2. M.A. Bruder & Sens, inc.
3.  PPG Industries, Inc.

4. Finnaren & Haley.

Colors: As selected by Architect from manufacturer's full range or as indicated.

EXECUTION

3,01 EXAMINATION

A.

B.

Examine substrates and cenditions, with Applicator present, for compliance with requirements
for maximum moisture cantent and other conditions affecting performance of work.

Maximum Moisture Content of Substrates: When measured with an electronic moisture meter
as follows:

1.  Masonry: 12 percent.
2. Wood: 15 percent.
3.  Gypsum Board and plaster: 12 percent.

Verify suitabliity of substrates, including surface conditions and compatibllity with existing
finishes and primers.

Begin coating application only after unsatisfactory conditions have been corrected and surfaces
are dry..

PAINTING 099123 -2



READING PUBLIC LIBRARY MAIN BRANCH - MISCELLANEOUS IMPROVEMENTS

1. Beginning coating application constitutes Contractor's acceptance of substrates and
conditions.

3.02 PREPARATION AND APPLICATION

A. Comply with manufacturer's written instructions and recommendations in "MP| Architectural
Painting Specification Manua!" applicable to substrates indicated.

B. Clean substrates of substances that could impair bond of paints, including dirt, oil, grease, rust
and incompatible paints and encapsulants.

1, Remove incompatible primers and reprime substrate with compatible primers as required
to produce paint systems indicated.

C. Apply wood flller paste to open-grain woods, as defined in "MP1 Architectural Painting
Specification Manual," to produce smaoth, glasslike finigh.

D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks,
roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and cotor
breaks.

E., Painting Mechanical and Electrical Work: Paint items exposed in occupied spaces except
surfaces that have a factory applied finish and are not intended for field painting, such as light
fixtures, registers, diffusers, device covers.

F. Protect the existing surfaces and the work of other rades against damage from paint
application. Correct damage to work of other trades by cleaning, repairing, replacing, and
refinishing, as approved by Architect, and leave in an undamaged condition.

G. At completion of construciion activities of other trades, touch up and restore damaged or
defated painted surfaces. e e it o
on badly deteriorated exterior window sills, use an epoxy consolidant, per the manufacturer's

instructions, such as “Abatron”.

I, On surfaces, plaster, GWB, or cther that have exisling stains, use a "stain sealer”, such as
“Kilz”, per the manufacturer's instructions,

™_ H.._Comply with the requirements of Section 11000 - Environmentat Specifiactions

3.03 INTERIOR PAINTING SHEULE

A. Schedule lists anticipated areas where painting will be required, but may not be comprehensive.,
Provide paint on all exposed surfaces using appropriate system, whether listed or not.

D. Interior Exposed Steel Substrates:

1. Latex Qver Shop Primer System (Includes exposed structural steel at ceilings, exposed
columns, undersides of stairs, hollow metal doors and frames):
a. Prime Coat Anticorrosive metal shop primer.
b. Intermediate Coat, Interior lalex matching topcoat.
c. Topcoat SW Harmony Low Odor Interior Latex Flat, B5 Series.

2. High-Performance Architectural Latex System (Includes siei-dsers, decorative columns
non-galvanized hollow metal doors and frames and other slements scheduled for
painting.}:

a. Prime Coat; Anticorrosive metal shop primer, or, if not shop primed, W Pro Industrial
Pro-Cryl Universal Primer B&6-310.

b. Intermediate Coat; High-performance architectural latex matching topcoat.

c. Topcoat SW Pro Industrial Zero VOG Semi-Gloss Acrylic B66-650 series.

PAINTING 089123 - 3
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F. Interior Gypsum Board and Plaster Substrates:

1, Institutional Low-OdorVOC Latex System:
a. Prime Coat: SW Harmony Low Odor Interior Latex Primer B1 1Ws00.
b. Intermediate Coat: Institutional low-odorVOG interior latex matching topcoat.

¢. Topcoat. SW Harmony Low Oder Interior Latex Eg-Shell B9 Series.

G Existing Wood Handrail at Stair:

1. Stain and Varnish System: Satin Finish.

a. Stain Coat: S-W Minwax 250 VOC Siains.

1) Color; Ebony, #2718, or as shown on drawings.

Seal Coat. S-W WoodClassics Waterborne Polyurethane Varnish, AB8 Series.
c. Second Seal Coat  S-W WoodClassles Waterborne Polyurethane Vamish, AG8

Series.

=)

3.04 EXTERIOR PAINTING SCHEDULE

A. Schedule lists anticipated areas where painting will be required, but may not be comprehensive.
~.Pjovide paint on all exposed surfaces using appropriate system, whether listed or not.

' B. Exterior Steel Substrates’ ~
None — section deleted from scope. 3

C. Wood Substrates:

1. Latex System:

Prime Coat: S-W A-100 Exterior Latex Wood Primer, B42W41,
Intermediate Coat: Exterior latex matching topcoat.
Topcoat: S-W A-100 Exterior Latex Satin, AB2 Series.

~pa

END OF SECTION 099123
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SECTION 011000

READING PUBLIC LIBRARY - MISCELLANEOUS IMPROVEMENTS

ENVIRONMENTAL LEAD AND ASBESTOS

RENOVATOR/REMEDIATION SPECIFICATIONS

I INSTRUCTIONS TO BIDDERS

BID PROCEDURES

001

002

003

004

005

006

oo7

008

009

Upon invitation to bid, Bidders shall sirst visit the site, become familiar with focal conditions under
which the work is to be performed and shali correlate their personal observations with tnhe
requirements of the Contract Documents. A separate bid may be required for any alternates.

in submitting a bid, the Bidder signifies that he is fully informed as to the extent and quality of the
supplies, materials, equipment and services necessary to perform his bid and that he will comply
satisfactorily with the bid documents. Further, the bidder signifies that he has visited the work site
and is aware of all conditions affecting the execution of the work contained within the bid

" document.

Bidders shall review and complete all sets of Bidding Documents in preparing bids. Neither the
Owner (Owner shali mean the City of Reading and the Project Management Firm) or the

Consultant assumes responsibility for errors of misinterpretations resulting from the use of
incomplete sets of bidding documents.

No bid shall be consldered unless submitted in accordance with the requirements of the bid
documentation process.

No changes in specifications shall be made by the Bidder. Alterations or omissions in the bid
may void the bid entirely, at the discretion of the Owner.

Where unit prices are requested, as addiiions or deductions to the base bid, the bidder shall state
the unit prices on the proposal sheet in the space provided thereon.

The unit prices In every case shall include ail aspects of the job, including set-up, execution,
disposal, materiais, overhead, profit etc.

The Owner has the right to reject any bid not prepared and submitted in accordance with the
provisions hereof and may waive any informalities in and reject any or all of the bids or any fiems
or parts thereof.

The environmental contractor shall be a sub-contractor to the GC. For the purpose of these
documents all references to GG {General contractor) shall mean the Prime contractor that is
responsible for the work.

COPIES OF PROPOSAL DOCUMENTS

001

Only complete sets of Bidding Documents shall be used in preparing Proposals; neither the
Owner, Management Firm or the Consultant assume any responsibiliies for errors or
misinterpretations resulting from the use of incomplete sets of documents.

Reading Public Library - SECTION 011000 Page 1
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W

The Owner, the Project Management Firm and the Consultant, in making copies of Proposal
Documents available on the above terms, do so only for the purpose of obtaining Proposals on
the Work and do not confer a license or grant for any other use.

INTERPRETATION

001

002

003

004

005

The Environmental Consultant, along with the Project Management Firm shall decide, in their
absolute discretion, as to the meaning of any part of the General Conditions, Specifications for
Environmental Remediation (Lead/Asbestos) requirements, Drawings, or Scope of Work, and
their decisions shall be binding and final on any question submitted such as what constitutes
"satisfactory" performance. Above and beyond consideration of their respective rights and
duties, it is well to remember that all parties should strive continually to work together in a
spirit of mutual helpfuiness toward a common objective - the satisfactory completion of
the conftract.

Any correction of etrors or omissions in the Specifications may be made in writing by the
Consultant when such correction is necessary for the proper fulfillment of their intention as
construed by him. Where said correction or errors or omissions, except as provided in the next
two paragraphs below, adds to the amount of work to be done by the Contractor, compensation
for said additional work shall be made under the item for extra work,

Any work performed after the discovery of an error or omission in the Specifications, without the
acceptance of the Consultant, shall be at the risk and expenses of the Contractor with no liability
or cost attaching ta the Cwner.

All work and material usual and necessary to make the work complete, in all its parts, whether or
not they are specifically menticned in the Specifications, shall be furnished and executed the
same as if they were called for by the Specifications.

Only questions answered by formal written Addenda wiil be binding. Oral and other
interpretations or clarifications will be without legal effect.

BIDDING QUALIFICATIONS

0o

Prior to award the apparent low bidder shall provide a signed affidavit showing all workers and
supervision to be properly licensed and qualified in accordance with industry standards, Federal,
State, and Local regulations and requirements in regards to asbestos abatement and lead
renovation work. Contractor shall comply with all provisions of this document and where in
conflict, the most stringent requirement (as construed by the owner, shall apply.

In addition to the affidavits all contractors may be asked to immediately provide copies of any
additional documentation that the consultant, Project Management Firm, or Owner shall request.

0 All Insurance "Certificates” shall list the Owner and its agents (including the
Architects, Project Management Firtn, Owner and Environmental Consuliants, etc.)
as named insured and shall contain a clause indemnifying and saving harmless
the Owner and its Agents from any and all liability of whatever nature arising from
the Work to be performed: including attorney’s fees, legal costs, court costs and
any other costs in connection with the defense against such claims.

M
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MMW

002

003

In additon to minimum $ 2,000,000.00 Lead and Asbestos liability insurance The
Environmental Contractor shall also provide the same insurance coverages as required
by the GC.

The Environmental contractor shall list of all violations (EPA, OSHA, or Specifications,
etc.) which firm has been cited for previcus projects in the last five years.

List of all persons, including workers, who will be on the job site. This list is subject to
prior approval and revision of the owner and consultant.

Contractors (and workers/superviscrs) qualifications and licensing to perform the work.

In the event that the Environmental Contractors qualifications are not satisfactory, the
Owner reserves the right to disqualify any individual and/or all bids.

Investigations may be made if the Owner/Project Management Firm deems it necessary
to determine the ability of a bidder to perform the work. The bidder shall furnish to the
Owner all such information and data for this purpose as the Owner/GC may request.

BIDDER RESPONSIBILITY

001

002

003

Each Bidder shall familiarize himself with all of the required forms, the general conditions,
specifications, and all other documents pertinent to the specification.

The Bidder shall visit the site, before submitting his bid, and shall examine all physical
conditions and field verify all measurements which might be material to the performance
of the work.

No interpretation of the meaning of the specification will be made orally to any Bidder.
Request for interpretation must be in writing, addressed {o the Project Management Firm
and received no iater than five (5) days prior to the date of bid opening.

INTEREST OF CERTAIN PERSONS PROHIBITED

001

No official, agent, employee or representative of the Owner who exercises any function or
responsibilities in connection with the Project to which the Contract pertains shall have
any direct or indirect interest in this Contract or the proceeds thereof.

SUBSTITUTE MATERIAL AND EQUIPMENT

001

002

The Coniract, if awardsd, will be on the basis of material and equipment described in the
Drawings or specified in the Specifications.

Whenever it is indicated in the Drawings or specified in the Specification that a substitute
or "or equal” item of material or equipment may be furnished or used by the Contractor,
application for review of such substitute material or equipment will not be considered by
the Consultant until after the "Effective Date of Agreement”.

W
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W

003

STANDARD OF QUALITY: The various materials and products specified in the
specifications by name or description are given to establish a standard of quality and of
cost for bid purposes. It is not the intent to limit the acceptance to any one material or
product specifled, but rather to name or describe it as the absolute minimum standard
that is desired and acceptable. A material or product of lesser quality would not be
acceptable. Where proprietary names are used, whether or not followed by the wards “or
as approved equal,” they shalf be subject to equals only as approved by the architect
and/ar engineer.

PREVAILING WAGE INFORMATION

001

The Environmental Contractor shall comply with all prevailing wage rates and
requirements applicable to this project and to his scope of work.

COMPETENT WORKMEN No person shail be employed to do work under such contract
except competent and first class workmen and mechanics.

No workmen shall be regarded as competent except those who are duly skilled in thelr
respectlve branches of labor, and who shall be paid not less than such rates of wages
and $or such hours’ work as shall be established and current rates of wages paid for such
hours by employers of organized labor in doing of similar work in the durisdiction where
work is being done.

HIRING AND CONDITIONS OF EMPLOYMENT

The contractor, his sub-contractors, or any person acting on behalf of the contractor, or
his sub-contractors, shali abide and be bound by all laws and regulations of the State of
Pennsylvania, and the Federal Government etg, relating to and regulating the hiring, fiting
and working hours etc.

DISCRIMINATION PROHIBITED: All projects for construction, alteration or repair of any
public works shall contain the following provision:

1.That in the hiring of employees for the performance of work under this contract, or any
sub-contract hereunder, no such contractor or subcontractor, shall, by reason of race,
creed or color, discriminate against any citizen of the Commonwealth of Pennsylvania
who is qualified and available to perform the work to which the employment relates;

2.That no contractor, sub-contractor, nor any person on his behalf, shall in any manner
discriminate against or intimidate any employee hired for the performance of work under
this contract on account of race, creed or color;

3.That this contract may be canceled or terminated by the Owner, and all money due or
to become due hersunder may be forfeited, for a second or any subsequent violation of
the terms or conditions of this portion of the contract.

Reading Public Library - SECTION 011000 Page 4
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COMPLIANCE WITH HUMAN RELATIONS ACT

HUMAN RELATIONS ACT: The provisions of the Pennsylvania Human Relations Act,
Act 222 of October 27, 1955 {P.L. 744) (43 P.S. Section 951, et. seq.) of the
Commonwealth of Pennsyivania prohibit discrimination because of race, color, religious
creed, ancestry, age, sex, national origin, handicap or disability, by employers,
emplayment agencies, labor organizations, contractors and others. The contractor shall
agree to comply with the pravisions of this Act as amended that is made part of this
specification. Your attention is directed to the language of the Commonwealth's non-
discrimination clause in 16 PA. Code 48.101.

DATE OF COMMENCEMENT

001

The environmental contractors work schedule and requirements shall be set by the GC
and the environmental contractor must abide by all requirements set forth in the
agreement between them.

DATE AND TIME OF COMPLETION

001

PHASING

001

002

003

004

005

006

T T

The project, or Intermediate phases, shall not be considered complete until ali work has
been completed to the owners satisfaction and that all required ‘clearance’ testing
‘passes’ the requirements set forth in this specification.

Phasing is listed in the drawings and contract documents. Contractor shall coordinate
phasing with the GC. Depending upon availability of man power, equipment and
organization, ncthing prohibits the use of multiple phases at one time.

No phasing however shall be developed that does not maintain two fire exits at all times

Phasing areas/order are flexible. The environmental contractor shall coordinate with the
GG to establish phasing order and dimensions that best configure for the efficient
completion of all the work. The goal being an ‘on time' FULLY completed project.

While phasing configurations are flexible, they must be approved by the Project
Management Firm. In addition, the owner will only pay for five sets of clearance
sampling. Should the environmental contractor/GC develop phasing configurations that
exceed five phases then the GClenvironmental contractor shall have all fees associated
with the additional testing (both perimeter/clearance’ deducted from their contact price.

The environmental contractor shall expect patential significant delays between phases.
No additonal charges, fees or change orders will be accepted or considered for any
remobilizations or waste runs etc.

It is hereby understood by the Bidder that TIME IS OF THE ESSENCE, and that the
Work schedule, Date of Commeancement, Rate of Progress, and the Date of Final
Completion of the Work are essential conditions of this contract. It is understood by the
Bidder that the allotted time as prescribed by the GC is an acceptable time schedule.

Reading Public Library - SECTION 011000 Pageh
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LIQUIDATED DAMAGES/NO DELAY FOR DAMAGES

001

002

003

Each Bidder with whom the Owner executes a contract must pay any liquidated damages
set forth in the agreement between them and the GC. At a minimum, additional
liquidated damages shall he assessed on the Environmental remediation contractor in the
sum to cover all costs (technician time, material, testing, transportation, shipment and
reporting etc) associated with any failed clearance testing

The Liguidated Damages fee shall not in any way release a contractor from the
obligations of his contract.

The Liquidated Damages Fee is the fee assessed to cover inconvenience, and the
extended loss of use of the facility etc. and to cover additional expenses due to contractor
delay and additional testing etc.

AWARD OF CONTRACT

001

The environmental remediation contractor shall be a subcontractor fo the GC. Award, if
made, will be to contractor who best satisfies the requirements and obligations of the GC.
Work shall not be started until the Contract between the GC and the Owner has been
fully executed.

SUBLETTING CONTRACT

01

002

Written consent of the Cwner is required prior to subletting any work of this contract.
Within five (5) working days after the award of the Contract and prior its execution by the
Owner, the Contractor shall provide to the Consultant a list of all subcontractors and
other persons and organizations who are to perform work or provide principal items of
material and equipment. Such list shall be accompanied by a Qualification and
Experience Statement in the same form as that required of the General Contractor. The
Owner reserves the right to reject any subcontractors based on their evaluation of their
investigations or the information contained in the Qualification Statement.

Written consent by the Owner of any particular subcontractor shall in no way relieve the
contractor of the full responsibility for the work sublet. The Contractor shall not be
required to employ subcontractor, other person, or organization if he has reasonable
objections.

CONTRACT CONDITIONS

001

002

The bidder agrees that if awarded the contract that he will not assign, or transfer the
contract. He must own or direct an established company, currently active in performing
the type of work specified.

The Bidder agrees that if awarded the contract, all his work or the work performed by
subcontractors shall be subject to inspections by the Consultant and/or any other Owner
represeniative. All work that does not meet the required specifications shall be replaced
or reworked by the contractor at no extra cost to the Owner.

M
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003

0

Pre-Work Information: The Contractor shall provide the pre-work submittal items listed
herein within five (5) days after receipt of Notice of Intent to Award. Written approval of
all pre-work submittals must be obtained from the Consultant prior to start of any work as
specified under this Section. Delays attributable to untimely submittals will not serve as a
basis for extending time for contract completion.

Submit to the Consultant the manufacturer's product literature and instaliation
recommendations for all products if their use is expected.

Ten (10) days prior to work commencement submit to the Consultant the following
documentation:

A statement demonstrating adequate manpower and equipment available to complete the
worlc within the time specified by the GC.

Resumes of job superintendent or foreman to be assigned to the project.

COMPLIANCE WITH STEEL PROCDUCTS PROCUREMENT ACT

In projects where steel or steel products are specified, the specifications shall include
compliance with Act 3 of 1978, as, or similar to he following: PROVISION FOR THE USE
OF STEEL AND STEEL PRODUCTS IN THE U.S. in accordance with Act 3 of the 1978
General Assembly of the Commonwealth of Pennsylvania, if any steel or steel products
are to be used or supplied in the performance of the contract, only those produced in the
Uriited States as defined therein shall be used or supplied in the performance or the
contract or any subcontracts thereunder.

In accordance with Act 161 of 1982, cast iron products shall also be included and
produced in the United States. Act 141 of 1984 further dsfines “steel products” to Include
machinery and equipment. The act also provides clarifications and penalties.

Reading Public Library - SECTION 011000 Page 7
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Il CONTRACTOR'S RESPONSIBILITIES

EXAMINATION OF EXISTING EQUIPMENT TO BE SERVICED

001 The Contractor shall familiarize himself with the materials, equipment and locations fo be serviced
under this contract; and o have read all the contract documents. Failure to do so will not relieve the
contractor of his ebligation to furnish all labor and supplies necessary to carry out the provisions of
this contract because of insufficient data orincorrectly assuming conditions nor shall claims be made
on any misunderstanding in regard to the nature, conditions, or character of the work to be dons
under this contract. The Coniractor shall assume all risks resuliing from any changes in the
canditions which may cccur during the progress of work.

002 If the Contractor foresees problems or difficulties in performing and completing the work as specified,
he shall contact the GC who may contact the construction manager for clarification.

DOCUMENTS

001 The intention of the contract documents is to include all labor and materials, equipment, disposal and
transportation etc. necessary for this work. It is not intended, however, that materials or work not
covered by, or properly inferable from any heading, branch, class, or trade of the specifications, shall
be supplied unless distinctly so noted on the drawings. Materials or work described in words which
so applied have a well-known technical or trade meaning shall be held to refer to such recognized
standards.

002 The contract documents shall be between the environmental remediation firm and the GC but must
include all insuranse, city of reading, state and federal regulatory requirements

CONFLICTS IN DOCUMENTS

001 Should Bidders find, during examination of the Contract Specifications, or after visit to site any
discrepancies, omissions, ambiguities, or confiicts, in or among contract Documents, cor be in doubt
as to their meaning, he shall bring question to the GC's attention, in writing, not later than seven (7)
days before proposal due date. Consultant will review any guestions and, where information sought
is not clearly indicated or specified, may issue a ciarifying Addendum to all contractors which will
become part of the Contract.

INSTRUCTIONS

001 Unless otherwise provided in the Contract Documents, the GC shall furnish to the Contractor copies
of specifications.

002 The Contractor shall keep one copy of all specifications at the work site, in good order, available at
all times.

Reading Public Library - SECTION 611000 Page B
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SAMPLE AND MATERIALS

001 Before any contract is awarded, the Bidder may be required to furnish a complete statement of the
origin, composition and manufacture of any or all materials to be used in the work together with
samples. Said samples may be subjscted to tests to determine their quality and adaptability to the
plans and specifications.

SCOPE OF WORK

001 The Work of the Contract comprises the performance and completion of the entire Project, and all
intermittent phases, within the time specified, including final clean up, the payment of all due
obligations pertaining to the Project and the satisfactory repair/replacement of defective work and
materials or any damage, all in accordance with the Plans and Specifications.

002 Unless otherwise specified, the Contractor shall furnish all materials, tools, machinery, equipment,
labor, superintendence, transportation, temperary construction, and all other services and facilities of
every nature whatsosver necessary to execute, complete, and deliver to the Owner a functional and
operating Project in accordance with the Contract Documents within the time specified, and the cost
thereof shall be included in the bid price.

FEES FOR TEM's

001 No TEM clearance samples are anticipate at this time. PCM Clearance (5 samples) for each
asbestos phase. See lead clsarance wipe criteria,

SUPERVISION AND SUPERINTENDENCE

001 The Contractor shall supervise and direct the Work competently and efficiently, devoting such
attention thereto and applying such skills and expertise as may be necessary to petform the Work in
accordance to the Contract Document.

002 The Contractor shall be solely responsible for the means, methods, techniques, sequence and
procedures of construction. The Centractor shall be responsible to see that the finished work
complies accurately with the Centract Documents.

COOPERATION WITH OTHER CONTRACTORS

001 During the time that the Contractor or his subcontractors are carrying on their operations under this
contract, other contractors and parties may be engaged In other operations on the site. PORTIONS
OF THE LIBRARY SHALL BE QGCCUPIED AND USED BY OTHER CONTRACTORS THROUGH
ALL PHASES. The Contractor shall so conduct his operations as o work in harmony with, and not
to endanger or avoidably interfere with or delay the operations of others, and shall utilize in the
performance of this Contract, only such persons and employees as can be expected to cooperate
and work in harmony with such other contractors, employees and parties as may be simultaneously
working on the site. The Owner {or their representatives) have the authority to require the removal
from the project of anyone deemed inappropriate, unruly or objectionable etc. - for whatever reason
they deem sufficient.

Reading Public Library - SECTION 011000 Page 9
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APPROPRIATE BEHAVIOR

001 Work iIs being performed in a public building. All contractors, their workers or
subcontractors/delivery men efc. shall behave with respect. Inappropriate language, dress or
BEHAVIOR shall be punishable by dismissal from the project.

ALTERNATE PROPOSALS FOR EXTRAS

001 When required or requested, alternate propcsals shall be submitted by the Contractor and shall
include all expenses necessary for the correlation of the work omitted or added, or necessary to be
performed by Contractor or Subcontractors.

002 Should the altarnate proposal or proposals be accepted by the Owner, the work included therein
shall become a part of the contract and shall be executed without any additional cost to the Owner
above the sum to be added or deducted by acceptance of the alternate proposal.

LABOR, MATERIALS and EQUIPMENT

001 The Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work
and perform construction as required by the Contract Documents. No personnel shall be regarded
as competent except those who are duly skilled in their respective branches of labor.

002 Mechanics or any other workers whose work is unsatisfactory to the Owner or Consultant, or who
are considered by the Consultant to be careless, incompetent, unskilled or octherwise objectionable,
shall be dismissed frem the work upen notice from the Consultant.

003 All materials and equipment shall be applied, installed, connected, erected, used, cleaned and
conditioned in accordance with the instructions of the applicable manufacturer or supplier.

004 Except in connection with the safety or protection of persons or the Work or property at the sita or
adjacent therete, and except as otherwise indicated in the agreement between the GC and the
environmental firm, all Work at the site shall be performed during the hours specified.

005 The Contractor shall furnish and pay for all materials, equipment, [abor, transportation, construction
equipment and machinery, tools, appliances, and all other facilities and incidentals necessary for the
execution, testing, initial operation, and completion of the Work. Water will be supplied by the
Owner, but it will be the responsibility of the Contractor to provide adequate connections and conduit
for such. This eguipment will be secured and maintained on a daily basis by the Contractor as such
to prevent leakage or hazards. All water heses etc. SHALL BE DISCONNECTED at the end of each
shift and all faucets and water supplies shut off.

006 Except where a generator is required, electric power will be supplied by the Owner. It will be the
responsibility of the Contractor to supply adeguate connection and conduit for such.

007 All materials and equipment shall be of good quality and new, except as otherwise provided in the
Contract Documents. If requested by the Consultant, the Contractor shall fumish satisfactory
evidence (including reports or required tests} as to the kind and quality of material and equipment.
Only manufactured products of the United States shall be used in the work under this
coniract.

]

Reading Public Library - SECTION 011000 Page 10



SECTION 011000

READING PUBLIC LIBRARY -~ MISCELLANEOUS IMPROVEMENTS

EQUIVALENT MATERIAL AND EQUIPMENT

001

002

003

004

005

006

Whenever material or equipment are specified or described in the Drawings or Specifications by
using the name of a proprigtary item or the name of a particular manufacturer, fabricator, supplier, or
distributor, the meaning of the itsm is intended to establish the type, function and quality required.

Unless the name is followed by words indicating that no substitution is permitted, matefials or
equipment of other manufacturers, fabricators, suppliers, or distributors may be accepted by the
Owner If sufficient information is submitted by the Conlractor to allow the Consultant to determine
that the material or equipment is equivalent to that named.

Requests for raview of substitute items of material and equipment will not be accepted by the
Consultant from anvone other than the Contractor. [f the Contractor wishes fo furnish or use a
subsfitute item, material or equipment, the Contractor shall make a written application to the
Consuitant for review thereof, certifying that the proposed substitute will perform adequately the
functions called for by the general design, be similar and of equal substance fo that specified, and be
suited to the same use and capabls of performing the same function as that specified.

The application will state whether or not acceptance of the substitute for use in the Work will require
a change in the Drawing or Specifications to adapt the design to the substitute and whether or not
incorporation or use of the substitute in connection with the Work is subject to payment of any
license fee or royalty. All variations of the proposed substitute from that specified shall be identified
in the application; and available maintenance, repair, and replacement service will be indicated.

The application will also contain an itemized estimate of all costs that will result directly or indirectly
from acceptance of such substitute, including costs or redesign and claim of other contractors
affected by the resulting change, alf of which shall be considered by the Consultant in reviewing the
proposed substifutes.

Upon review of the Contractor's application the Consultant will make his recommendation to the
Owner. No substitute shall be ordered or installed without written .consent from the Owner. The
Owner may require the Contractor to fumish at the Contractor's expense a special performance
guaranty or other surety with respect to any substitute.

EQUIVALENT MATERIAL AND EQUIPMENT

007

The Consultant will record time required in evaluating substitutions proposed by the Contractor and
in making changes in the Drawings and Specifications occasicned thereby. Whether or not the
Consultant recommends accepiing the proposed substitute, the Contractor shall reimburse the
Qwner for the charges of the Consultant (65.00/hour) for evaluating any proposed substitute.
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SURVEYS, PERMITS, AND NOTIFICATIONS

001

002

003

Permits and licenses for the execution of the Work shall be secured and paid for by the Contractor.
The Contractor shall pay for ali governmental charges and inspection fees necessary for-the
prosecution of the Work. The Owner will hire a Project Management Firm and an independent
Monitoring Firm and pay for their services within the normal hoursftime frame for project completion
(one set PCM clearance each phase onlyffive phases maximum). Ail overtime, additional sets of
finals or requests for rapid turnaround shall be deducted from the GC’s retainage and paid to the
consultant by the owner. :

The asbestos abatement contractor is responsible for all additional costs, including labar, resulting
from repeating any initial round of PCM post-tests for any work area exceeding the set clearance
standards (lead/asbestos). Costs of which to be deducted from the contractors bid price and paid to
the consultant.

The Contractor must provide all notifications in a timely manner. Copies of all Contractor-initiated
notifications shall be forwardad to the Consuttant within two days following their transmittal.

LAWS AND REGULATIONS

001

002

003

004

005

006

007

The Contractor shall give all notices and comply with all laws, ordinances, rutes, and regulations
applicable to the Work laws. If the Contracior observes that the Specifications or Drawings are in
variance therewith, the Contractor shall give the Consultant prompt written notice thereof. Upen
receipt of such notification, the Consultant shall endeavor to make applicable changes by &an
appropriate modification to the Specifications or Drawings.

Should a conflict arise between the Owner, Contractor and Consultant the most stringent
requirements of the specifications or laws take precedence.

In the event a law or requirement is revised, added, deleted or otherwise changed, the Contractor
must abide by the current enforceable law or requirement and shall not be entitled to additional
financial compensation as a result of such changes.

Any notice from the Contractor to the Consultant and/or any resulting action of the Consultant shall
not relieve the Contractor from his obligations under these specifications.

if the Cantractor performs any work knowing or having reason to know that it is contrary o laws and
without notice to the Consultant, the Contractor shall bear all costs arising therefrom.

The Contractor shall be responsible to insure that all employees, including employees of such
subcontractors and others involved with the Work, shall conduct themselves in compliance with al!
laws.

Contractor shall fully comply with all provisions of Pennsylvania act 194. Contractors and all
applicable (asbestos) site workers must be licensed in the state of Pennsylvania.

M
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TAXES

001 The Contractor shall pay all sales, consumer, use and other similar taxes required to be paid by him
in accordance with the law of the place of the Project.

USE OF SITE

001 The Contractor shall confine equipment, the storage of materials and equipment and the operations
of workmen to areas designated by the GC and shall not unreasonably encumber the premises with
construction equipment or other materials or equipment. Storage space andfor internal storage
areas shall be dasignated by the GC. If necessary, the Contractor must supply and maintain & job
site storage traller. The contractor shall be solely responsible for the security of their
tools/suppliesfmaterials etc.

002 Any space that the Contraclor may require, for access, equipment, storage or other purposes
additional to the space made available to him by the Owner, shall be procured by the Contractor and
the cost thereof shall be included in the bid for the contractor and the cost thereof shall be included
in the bid price for the various items scheduled in the Proposal. NO ADDITIONAL ON SITE SPACE
SHALL BE ALOCATED OR USED BY THE CONTRACTOR.

003 In the event of default, the Owner shall have the right to take over and occupy such space or cause it
to be occupied for purpose of completing the project. Contractor may be charged all applicable
moving and storage fees by the Owner.

004 No equipment or materials shall be operated or stored in any areas outside the Project Limits shown
on the Drawings ar other areas which have bsen provided for or procured by the Contractor, .

005 Any finished pavement surface, lawns, trees, shrubs, etc. damaged by construction equipment shall
be removed and replaced, as recommendad by the Consultant, with no additional compensation
being made to the Contractor for such work.

006 During the progress of the Work, the Contractor shall keep the premises free from accumulations of
waste materials, rubbish, and other debris resulting from the Work. The Contractor shall remove all
waste materials rubbish, and debris from and about the premises to storage on a daily basis as well
as all tools, appliances construction equipment and machinery, and surplus materials and shall
maintain the site in a clean and orderly manner,

007 The Contracter shall restore to their original condition those portions of the site not designated for
alteration by the Contract Document.

008 The Contractor shall not load nor permit any part of any structure to be loaded in any manner that
will endanger the structure, nor shall the Contractor subject any part of the Work or adjacent property
to stresses or pressure that will endanger it.

009 Existing (exposed or concealed) soll lines, drains, water, and gas pipes, electric conduits and wires,
or similar utjlities of every description which are disturbed or damaged due to the performance of the
work of the Contractor shall be repaired cr replaced with new materials to the owners satisfaction, at
the Confractor's expense.
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e

010 Any dumpster, refuse container or ths like left on the premises overnight must be lockable and kept
locked when left unattended.

011 The Contractor shall enforce a complete ban on the possession and/or consumption of alcoholic
beverages andfor controlled substances. No smoking within 100" of library property.

INSPECTION FOR PREEXISTING DAMAGE

001 Before beginning any work in any area, the Environmental Contractor and the GC should make an
inspection and list all preexisting damages. Tha Contractor will not be responsible for damages
listed.

LIABILITY FOR DAMAGES

001 The Contractor must assume all risks and bear any loss occasioned by neglect or accident during
the progress of work until same shall have been completed and accepted by Owner.

002 The Contractor agrees to indemnify, defend and save harmless the Owner, the Project Management
firm and the Consuitant from all suits and claims for damages, loss or injury to persons or property
received or sustained from the Contractor or his agents in the performance of his work under this
Contract.

003 The Contractor must assume all blame or loss by reason of neglect or violation of local or state laws,
ordinances and regulations, encroachment upan neighbors, or from any other cause.

004 The work in every respect shall be under the care of the Contractor and at his risk. He shall properly
safeguard against any or all injury or damage to the public, to any property, materials, or object,
except where stipulated otherwise in the Specifications, and also be responsible for any such
damages or injury from his undertaking of this work to any person or persons or thing connected
there within.

RECORD DOCUMENTS

001 The Contractor shall keep one record capy of all Specifications, Drawings, Addenda, Modifications,
Shop Drawings and samples at the site, in gocd order and annotated fo show all changes made
during the construction process. These shall be available to the Consultant for review.

FROJECT MILESTONE SCHEDULE

001 Contractor may ke required to maintain an up to date graphical representation of the projects
progress, indicating mile stone dates for each critical phase of the project and the percent complete.
Contractor shall upon request submit a detailed plan on how they intend to maintain (or get back on)
schedule whenever any milestone {as defined by the building owner) is in danger of not being met
according to the schedule. Define the completion dates for each phase as milestones. The above
itemns shall be made available to the consultant/obuilding owner upon request.

002 While no specific method of displaying this information is hereby specified, it is & requirement that all
milestones ba clearly displayed, showing start and completion dates and % completed.....such that it
can be easily determined whenever contractor is falling behind.
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SAFETY PRECAUTIONS

001 The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions
and programs in connection with the Work. The Contractor shall take the necessary precautions for
the safety of, and shall provide the necessary protection to prevent damage, injury, or loss to:

All persons or employees on the Work and other persons who may be affected thereby.
All the Work and all materials or equipment to be incorporated therein, whether in storage on or off site.

Other property at the site or adjacent thersto, including trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities not designated for removal, relocation or replacement in the course
of consiruction.

002 The Contractor shall comply with all applicable laws, ordinances, rules, and regulations and orders of
any public body having Jurisdiction of the safety of persons or property or to protect them from
damage, injury or loss; and shall erect and maintain all necessary safeguards for such safety and
protection.

003 The Contractor shall notify the owners of adjacent property and utilities when prosecution of the
Work may affect them.

004 All damage, injury or loss to any property caused, directly or indirectly, in whole or in part, by the
Contractor, and Subcontractor or anyone directly or indirectly employed by any of them or anyone for
whose acts any of them may be liable, shall be remadied by the Contractor. The Contractor's duties
and responsibilities for the safety and protection of the Work shall continue until such time as all
Work has been accepted by the Owner.

005 The Contractor shall designate a responsible member of his organization at the site whose duty shall
be the prevention of accidents. This person shall be the Contractor's superintendent unless
otherwise designated in writing by the Contractor to the Owner.

006 Although not a public school the contractor shall comply with requirements of the EPA AHERA
regulations. The Contractor shall strictly adhere to all precautions necessary to the safety and health
of the workmen in accordance with provisions of all applicable OSHA standards. The Contractor
shalt aiso follow all State and local regulations, standards and codes.

007 Nothing in these Contract Documents shall relieve the Contractor of his responsibility in insuring
proper job-site safety.

EMERGENCIES

001 In emergencies affecting the safety or protection of persons or the Work or property at the site or
adjacent thereto, the Contractor, without special instruction or authorization from the Consultant or
the Owner, is obligated to act, to prevent threatened damage, injury, or loss.

002 The Contractor shall provide the Owner and Consuitant with the name, address, and telephone
numbers of individuals to be contacted on a 24 hour basis to respond to any emergency.
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CONTINUATION OF WORK

001 The Contractor shall carry on the Work and maintain the progress schedule during all disputes or
disagreements with the Owner. No work shall be delayed or postponed pending resojution of any
disputes or disagreements, except as the Contractor and the Owner may otherwise agree in writing.

FINAL CLEAN UP

001 Before final acceptance of the Project, the Contractor shall remove all equipment, temporary work,
unused and useless materials, rubbish and temporary buildings; shall repair or replace in an
acceptable manner all private or public property which may have been damaged or destroyed on
account of the prosecution of the Work; shall fill in all depressions and water pockets on pubtic and
private property caused by his operations; shall remove all ohstructions from waterways caused by
his work; shall clean all drains and ditches within and adjacent to the site of the Project which have
obstructed by his operations and shall leave the site of the Project and adjacent public and private
property in a neat and presentable condition wherever his operations have disturbed conditions
existing at the time of starting work.,

COMMUNICATION

001 The Owner shall issue all communications to the Contractor through the Project Manager or
consultant.

002 Only official statements may be issued. The contractor, or anyone associated with then, shall not
talk too or issue any statements to the press or media. Failure to comply with this section or
to notify all employass of this requirement can resulf in the owner deducting up to $10,000.00
from the contractors contract price for each incident,

PAYMENT REQUESTS

001 Payment schedules are based solely on the prevailing wage requirements and the agreemeant
between the GC and the environmental contractor.

002 Final payment will not be considered until 100% of all work is released, certificates, etc. are
submitted in proper form and approved by the Project Management Firm.
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Il SPECIFICATIONS FOR ASBESTOS REMOVAL

, 001 The Contractor shall furnish all labor, materials, employee training, services, fees, insurance and
; equipment necessary to carry out the Lead renovation and asbestos removal; decontamination
operations and disposal in accordance with the federal EPA's AHERA and OSHA regulations, and all
; other applicable Federal, Staie, and {ocal government regulations and these specifications.
Wherever conflict occurs the most stringent reguirement shall apply.
| .
; QUALITY ASSURANCE
- 001 The contracfor shall comply with all applicable federal, state and local regulations. Applicable
Standards listed in these Specifications include, but are not necessarily limited to, standards
promulgated by the following agencies and organizations:

EPA U.S. Environmental Prctection Agency

OSHA Occupational Safety and Heailth Administration

NIOSH Naticnal Institute far Occupational Safety and Health

DEP Department of Environmental Protection

Department of Labor

Department of Health

HUD/ASHERA
; 002 The Contractor has the responsibility of informing himself fully of the requirements of these agencies
: and shall satisfy completely these Specifications and all referenced regulations. All other applicable

Federal, State and Local regulations are incorperated by reference.

STANDARDS

001 Standards which govern abatement work or hauling and disposal of ashestos waste materials
include but are not limited to the following:

ASHERA & NESHAP

American Nationa! Standards Institute (ANSI)

American Society for Testing and Materials (ASTM)
AFL-CLO, Asbestos Standard for construction (1926-58)
AlA Service Cerporation

AWCI, GAQ/GSA, DOT
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NOTIFICATION

001 Send written notification as requirad by USEPA National Emission Standards for Hazardous Air
Pollutants (NESHAPS) Asbhestos Regulations (40CRF 61, Subpart M) to the regional Asbestos
NESHAPS Contact at least ten (10) days pricr to beginning any work on asbestos - containing
materials. Send notification to the following addrass:

United States Environmental Protection Agency - Region 1l
Asbestos NESHAPS Coordinator (3AT33)

841 Chestnut Building

Phitadelphia, Pa. 19107

(212) 264-9538

Pennsylvania Department of Labor & Pennsylvania DEP
Department of Environmental Protection

Asbestos Notifications

400 Market Street

P.O. Box 8488

Harrisburg, Pa. 17105

002 Include the following information in the notifications:
Name and address of Owner or Operator.
Name and Address of Contractor.

Description of the facility being renovated, including the size, age, and prior use of the
facility.

Estimate of the approximate amount of asbestos material present in the facility in terms of
linear feet of pipe, and surface area on other facility components.

Location of the facility being renovated.

Scheduled stariing and complstion datses of renovation.

Nature of planned renovation and method(s) to be used.

Pracedures and aguipment to be used to comply with the requirements of USEPA National
Emission Standards for Hazardous Air Pollutants (NESHAPS) Asbestos Regulations (40
CFR 61 Subpart M).

Name and location of the waste disposal site where the friable asbestos material will be
deposited.

The name and address of the testing laboratory who shall perform air monitoring on behalf of
the Owner, and the name and address of the testing laboratory who shall perform OSHA
compliance air monitoring on behalf of the Contractor.
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003 The Contractor shall submit notijfications to the appropriate agencies, in writing, no fewer than tan
(10) days prior to the commencement of the project.

004 The notification fo the Division of Hazardous Waste Management shall include the following:
Name, address, and telephone number of the removal project.
Quantity in cubic yards and nature of the waste to be disposed (I.D. #27 for Asbestos).

Name, address, and Pennsylvania Department of Environmental Protection registraticn
number of the coilector-handler.

Name and address of the landfill at which disposal shall occur.
Date and Time of disposal.
A copy of any written notification required by 40 C.F.R. 61.22 {0 61.25

005 Send written nctification as required by state and local regulations prior to beginning any work on
asbestos containing materials.

006 The Contractor shall notify the [ocal police and fire departments of the asbestos abatement project
schedule.

LEAD NOTIFICATIONS AND REQUIREMENTS

001 Notify all agencies as required.

002 Notify DOT prior to transporting any lead waste from site
PERMITS

001 Where required, contractors must file an application in writing with the Administrative Authority
having jurisdiction and obtain any required permits before beginning a large asbestos/lead hazard
aclivities. Any required permit shall serve as notice for public record in the office of the
administrative authority having jurisdiction. All work shall be monitored by the consultant.

LICENSES

001 Maintain current licenses as required by applicable state ar local jurisdictions for the removal,
transporting, disposal or other regulated activity relative to the work of this contract. Contracting firm
must be licensed for asbestos as stipulated in Pa Act 194,

DOCUMENTATION
001 The contractor shall fumish documentation that the firm and its employees are familiar with the

regulations of OSHA, EPA, and AHERA relating to-the application, removal, disposal and treatment
of both lead and asbestos containing materials.
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002 One copy of each of the regulations cited shall be available in the Contractors business office and
made available at the job site upcn requsst.

003 Whritten proof that employees have had instructions on the dangers of asbestas/lead, respirator use,
and proper fit testing of approved respirators shall be documented at the Contractor's business
office. The Contractor shall further document that all workers on the job have completed an
approved safety and health program. Documentation shall consist of both asbestos/Lead
worker/supervisor certificate, issued by the proper training authorities, for all workers to be assigned
to the project. Contractor shall fully comply with the New OSHA respirator standard.

004 Listed on site shall be emergency telephone numbers to include the following: the monitoring firm
employed by the Building Owner, E.P.A., O.S.H.A., D.O.H., fire, police, local hospital, and
emergency squad,

005 Posted in view shail be emergency procedures. In case of an emergency, decontamination
procedures shall not impede emergency procedures.

006 A complete list of all personnel including new employees shall be posted.

007 A daily log of all persons entering the work area, including all visitors shail be kept on site.
Nonemployees of the Asbestos Contractor shall be required to sign an acceptable waiver form.

008 The daily log shall include a record of start and stop times, any work area problems encountered,
any cotrective action, and estimated amount of asbestos waste generated.

009 The Contractors daily logs shall be made available to the consultant or building owner representative
upon request.

010 Copies of daily log forms shall be given to the Consultant at the end of each phase of work.

011 On site shall be work schedules and updated progress charts depicting all phases of work and
completion dsadlines.

012 Caopy of Waste Haulers Certificate and copy of all landfill receipts.

SUBMITTALS DURING WORK

001 Coordinate preparation and processing of submittals with performance of construction activities.
Transmit each submittal sufficiently in advance of performance or related construction activities to

avoid delay.

002 Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals and related
activities that require sequential activity,

SPECIAL REPORTS
001 Except as otherwise indicated, submit special reports directly to the Owner, within one day of

occurrence requliting special reports, with one copy to the Consultant and others affected by
occurrence
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002 When an event of unusual and significant nature occurs at site, prepare and submit a special report
listing chain of events, persons participating, response by Contractor's personnel, evaluation of
results or effects, and similar pertinent information. When such events are known or predicable in
advance, advise the Owner at the earliest possible date.

003 Prepare and submit reports of significant accidents, at site and anywhere else work is in progress.
Record and document data and actions; comply with industry standards. For this purpose, a
significant accident is defined to include events where personal injury is sustained, or property loss
of substance is sustained, or where the event posed a significant threat of loss or personal injury.

CONTINGENCY PLAN

001 Prepare a contingency plan for emergencies including fire, accident, power failure, negative air
system failure, or any other event that may require modification or abridgement of decontamination
or work area isolation procedures. Include in plan specific procedures for decontamination or work
area isolation. Note that nothing in this specification should impede safe exiting or providing of
adequate medical attenticn in the event of an emergency.

002 Post at the job site adjacent to the designated telephone, numbers and locations of emergency
services including but not limited to fire, ambutance, doctor, hospital, police, power company,
telephone company eic.

PRECONSTRUCTION MEETING

001 The Contractor shall atiend a preconstruction meeting scheduled by the Consultant. This meeting
shall also be attended by the independent alr monitoring firm employed on behaif of the Owner.

002 Contractor shall attend all progress, or any other type of meetings, as required or called for by the
Owner, Project Manager or consultant as part of their bid price.

003 Contractor shall submit all proposed waste disposal sites and proof of transporter registration and
compliance with DOT regulaticns and requirements. If a change in either of these items occurs
during the course of the project, the Centractor shall notify the Consultant and obtain owners
approval.

SCHEDULING OF WORK

001 The entire project is to proceed in the order of the progress schedule set by the GC and agreed upon
between the GC and envircnmental contractor. :

002 Work shall be confined to the areas indicated in the contract. Employee access, location of barriers,
dumpsters, etc., shall all be at the discretion of the Consultant and/or Owner.

003 All scheduled work {sach phase separately) is to be complete in its entirety and before
environmental controls are remaoved certified to have passed the clearance critetia for any asbestos
fibers or lead dust elc.

PROGRESS SCH EDULES -
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001 Upon request, provide proposed detailed schedule including work dates, work shift time, number of
employees, dates of start and completion including dates of preparation work, removals and final
inspection dates.

002 Contractor shall maintain a minimum crew size to complete the work as scheduled.
PROGRESS MEETINGS

001 The Project Manager may hold general progress mestings as required. The Contractor is required to
attend all meetings. These meetings shall also be attended by designated representatives of the
Owner, and the consultant. At these meetings the Contractor shall present the following:

A full update of work programs both completed and started. This update shall be compared
to the detailed work scheduled.

Milestone schedules and percent completion
The daily monitoring logs from the Contractor's air monitoring firm hired by the Contractor.
All ather information or documentation required by the consultant.

PROJECT REVIEW AND INSPECTION

001 The Owner, Consultant, Project Manager, and the representatives of agencies having lawful
jurisdiction shall at ali times have access to the work area whether work is in preparation or progress.

002 Throughout the removal and cleaning operations, monitoring for airborne asbestos fibers or lead dust
{wipefair) shall be conducted (on behalf of the Cwner) to ensure that the contractor s complying with
all codes, regulations, ordinances, and requirements of this specification.

003 The consultant shall take Quality Assurance Samples at the job site and provide Quality Assurance
Inspections. The Contractor, shall be responsible for the added costs of the consultant if (cost of
bath the Technician and additional samples) the re-occupancy testing fails the <70 s/mm2 or where
applicable, the 0.010 ficc Phase Contrast Level for asbestos or the lead clearance criteria as
established. Also, the Contractor shall provide daily air monitoring, independent of the consultant in
order to demonstrate compliance with OSHA regulations in regards to employee exposures.
Contractor may submit ‘Negative Exposure Assessments’ (lead/asbestos) to demonstrate
compliance with OSHA requiraments.

004 The consultant/Project Manager shall have the full authority to direct the procedures of the
Contractor and to stop the project until work practices are corrected in order to reduce the fiber
concentration to acceptable levels as prescribed by this contract or meet the requirements of this
specification.
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005 The Owner reserves the right to stop all removal operations and cancel this contract if proper
environmental, health, and safety precautions are not being implemented and adhered to by the
Contractor and his personnel. If work procedures are not in compliance with this specification a
"Stop Work Order" shall be issued to the Confractor by the Owner or Consultant. No work shall
commence until authorization is given in writing by the Owner or Consultant. Further noncompliance
of these specifications or safety regulations may be cause for cancellation of the contract.

NONCOMPLIANCE

001 The Contractor shall be served with a verbal nofice when he is in noncompliance with these contract
specifications and/or safety regulations. If the matter for which the first noncompliance is not
promptly corrected, a written notice will be issued. The written notice will be cause for the project to
be halted until the matter is corrected. Contractor shall not recommence work after the issuance of a
stop work order without written permission from the Project Manager.

BUILDING CONTAMINATION

001 If it is determined by air or surface samples that building contamination has occurred as the result of
negligence and/or poor work practices of the Contractor, the Contractor agrees to clean the affected
premises at no charge to the Owner under the directicn of the Consultant. The Contractor also
agrees to accept all liability for damages claimed or lawsuits brought by person(s} exposed to such
contamination. Due to the latency of adverse effects associated fo asbestos and lead, claims or
lawsuits may be levied against the contractor for an unlimited time frame. Thus, the Contractor must
have frue occurrence insurance versus claims made or occurrence insurance with a sunset clause.

OWNER RESPONSIBILITIES
001 The Owner shall evacuate those portions of the building as specified at the pre-bid meeting.

002 The Owner shall provids the Contractor with a list of items requiring special protective measures
which may or may not be In the work area.

003 The Owner will stop all scheduled defiveries and activities associated with the work area while the
project is in progress.

004 The Owner shall have authorized representatives on the work site during all scheduled times or
provide the Contractor with a means of communicating to such representatives within a reasonable
time. These representatives shall have access and knowledge of all areas and equipment. These
representatives shall be available to aid the Contractor in the event of power failure, supply air shut
down, or other technical difficulties. The GC shall shut down (but contractor must verify) all air
handling equipment associated with -a work area.

005 Should any utility failure accur, the Owner shall not be responsible for any loss of time or other
expense to the contractor. The Owner shall notify the Contractor of any scheduled system shut
downs, electrical or water, to ensure no interruptions to the asbestosflead abatement engineering
controls.

AIR MONITORING - OWNR _
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002

003

004

005

006

007

008

008

The Owner shall employ the services of an environmental technician to conduct perimeter and
clearance sampling. An appropriately accredited laboratory facility shall be employed to analyze, air,
bulk, and any other samples deemed necessary. The laboratory identification number shall be
submitted and approved.

The purpose of the Owner's air monitoring is to detect faults in the work area isolation such as:

Contamination of the building outside of the work area with lead dust or airborne asbestcs
fibers.

Failure of filtration or rupture In the differential pressure system.

The Technician shall provide continuous monitoring and inspection to include samples outside the
work area to ensure that these areas remain free from contamination. Acceptable lead or asbestos
levels outside the work area will be:

0.01 fibers/cc or background - Analysis via Phase Contrast Microscopy (PCM) or as
necessary Transmission Electron Microscepy. TEM may be used for final clearance. Wipe
samples for lead with clearance levels below 40 ug/Sq.Ft.

inspections will include checking the standard operating procedures, engineering control systems,
respiratory protaction and decontamination systems, packaging and disposal of asbestos waste, and
any cther aspects of the preject which may affect the health and safety of the people and
environment. .

The Owner shall be responsible for initial costs incurred with the required laboratary work., Any
subsequent testing {and associated costs) required due to exceeded clearance standards stc. shall
be deducted from the contractors bid price.

Prior to beginning work in the area, the Technician will collect preliminary alrfwipe samples for use as
background levels to determine the present airbomne fiberflead dust concentrations.

Puring the work, the Technician may collect air samples at crifical barriers and other locations
outside of the work area. In addition, the Technician reserves the right to perform air monitoring on
the Contractor's employees.

If at any time during the course of the work, airborne fiber concentrations exceed either 0.01 fibers/cc
or background concentrations outside of the work area, the contractor will be required to halt worker
activities and take corrective measures to reduce airborme fiber/lead dust concentrations {misting the
air, wet wiping, and HEPA vacuuming, etc.) Work may not commence until the source of the
contamination has been identified and additional samples have been collected indicating outside
samples are at acceptable levels again. Any delays from such will not be cause {o extend the
completion schedule unless the contractor is clearly shown to be blameless.

After passing visual "clean up", air testing shall be conducted. Lead wipe sampling shall be
conducted in accardance with HUD practices.
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From start of work through the project completion, the Technician will take air/dust quality samples.
Total volume and actual number of samples may vary according to loading conditions etc.

If elevated levels of environmental contaminants are found outside the work area additional samples
will be taken as necessary to monitor lead or asbestos levels. Contractor will be responsible for cost
of additional sampling.

Owner will only pay for the initial sets of clearance sampling (hand delivery and rapid turnaround)
FIVE phases maximum (INCLUDING THE OUTSIDE WORK).

AIR MONITORING - CONTRACTOR

001
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The Contractor shall provide, through an independent party, representative personal air sampling, as
defined within the OSHA regulations and requirements. The Owner's Representative will be advised
of the TWA and STEL sampling results within 24 hours after receiving results (no longer than 72
hours after collection). During the environmental remediation/renovation work personal air samples
may need to be collected to establish a Time Wsighted Average (TWA). If required, TWA's shall be
performed for each individual task involving environmental contaminants. Such samples shall be
collected within the appropriate breathing zone and used to determine personal protective equipment
(respirator) requirements etc.

Sampling strategy and protocols shall be detarmined by a competent sampling professional.

The Contractor is also responsible for 30 minute sxcursion limit samples, as defined by OSHA.
Contractor is required to supply and post OSHA resuilts within 24 hours of receipt.

Contractor shall have deducted from their contract all costs associated with retesting should
contractor fail the initial set of clearance samples. Costs to include technician time, hand delivery to
lab and rapid turnaround of results. Fees for additional clearance services shall be $ 1,000.00 for

each asbestos clearancs set and $ 1,150.00 for lead clearance sets. All sets to be sent to the same
laboratory and same turnaround as owners sampls

- FIBER COUNTS

The following procedure will be used to resclve any dispules regarding fiber types when a project
has been stopped due fo excessive airborne fiber counts. "Airborne Fibers" include all fibers
regardless of composition as counted in the NIOSH 7400 Procedures. If work has stopped due to
high airborne fiber counts, air samples will be secured in the same area by the Owner for analysis by
PCM. If the results of these new samples remain elevated (by PCM analysis), a portion of the
elevated sample media shall be submitted for TEM analysis. "Airbome Fibers” counted in samples
analyzed by Transmission Electron microscopy shall be only asbestos fibers, but of any diameter
and length. Should the cause af the elevated fiber counts be determined to be the result of the
Contractor activity, the cost of additional sampling shall be deducted from the final payment due the
GC.

m
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RECORD KEEPING FOR ALL MONITORING

001 All records, reports, field notes, data, laboratory analysis, and support information shall be secured
and maintained in the Project Log far contractor menitoring and in the project minutes of the
Consultant. Such records will be retained fer a minimum of thirty (30) years.

CHAIN-OF-CUSTODY

001 Appropriate chain-of-custody for all samples will be strictly followed, including proper log sheet
forms, labels with information, containerization, and lab sample tracking systems.

DISCRETIONARY SAMPLING

001 Additional sampling may also be indicated based on the professional judgment of the Technician or
the Consultant.

LABORATORY TESTING

001 The services of a testing laboratory will be employed by the consultant to perform [aboratory
analysis. The owner will pay costs assaciated with the initial set of clearance samples ONLY. Initial
sets of samples will be taken sent by courier for rapid turnaround.

002 A complete record, certified by the testing laberatory, of all air monitoring tests and results will be
furnished to the Owner, the Consultant and the Contractor.

003 Written reports of all air monitering tests will be available at the job site.
TEMPORARY FACILITIES

001 Provide temporary connection to existing building utilities or provide temparary facilities as required
herein or as necessary o carry out the work.

002 Provide new or used materials and equipment that are undamaged and in serviceable condition.
Provide only materials and equipment that are recognized as being suitable for the intended use, by
compliance with appropriate standards.

003 The GC will provide all scaffolding, as necessary to accomplish the work of this contract. Scaffolding
may be of suspansion type; or standing type, such as metal tube and coupler, tubular welded frame,
pole, or outrigger type ar cantilever type. The type, erection and use of all scaffolding shall comply
with all applicable OSHA provisions. Provide a nonskid surface on all scaffold surfaces subject to
foot traffic. Equip rungs of all metal ladders, etc. with an abrasive non-slip surface. Provide guard
rails for working platferm. Any work performed from ladders shall be in fully comply with all OSHA
regulations and requirements.
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All temporary water service connections to the Owner's water system shall inciude backflow
protection, Valves shall be temperature and pressure rated for operation of the temperatures and
pressures encountered. After compietion of use, connections and fittings shall be removed without
damage or alteration to existing watar piping and equipment. Leaking or dripping valves shall be
piped to the nearest drain or located over an existing sinker grade where water will not damage
existing materials, finishes or equipment.

Employ heavy-duty abrasicn-resistant hoses with a pressure rating greater than the maximum
pressure of the watsr disiributicn system to provide water into each work area and to allow for
connection to existing wail hydrants ar spouts, as well as temporary water heating equipment,
branch piping, showers, shut-off nozzles and equipment.

Hot water shall be provided by the Contracter's water system, with backflow protection installed at
point of connection to Owner's cold water supply. Water connections limited fo two, %" pipe size
connections, and a maximum flow of 10 gpm each to cold water supply. Hot water shall be a
minimum temperature of 100 degrees f.

All polyethylene sheeting used shall be "Flame-resistant" and conform
to the requirements set forth by the National Fire Protection Association
Standard 701, Small Scale Fire Test for Flame-Resistant Textiles and
Films.

Electrical services should comply with applicable NEMA, NECA and UL standards and governing
regulations for materials and layout of temporary electric services. Contractors connection and
disconnect into and from the building supplied electrical service shall be accomplished by an
electrician licensed in Pennsylvania. The electrician shall be available throughout the project
duration for any and all alterations to the connection(s). Contractor/Electrician shall comply with all
Electrical code/subcode requirements,

Provide identification warning signs at power cutleis which are other than 110-120 volt power.
Provide polarized outlets for plug-in type outlets, to prevent insertion of 110-120 volt plugs into higher
voltage outiets. Dry type transformers shall be provided where required to provide voltages
necessary for work operations. '

Equip all circuits for any purpose entering Work Area with ground fault circuit interrupters
(GFCl). Locate GFCI's sc that all circuits are protected prior to entry to Work Area. Provide cirsult
breaker type ground fault circuit interrupters, equipped with test button and reset switch for all circuits
to be used for any purpose in work areas, decontamination units, exterior, or as otherwise required
by national electrical code, OSHA or other authority.

Use only grounded extension cords; use "hard service” cords where exposed to abrasion and traffic.
Use single lengths or use waterproof connectors to connect separate lengths of eleciric cords, if
single lengths will not reach areas of work.
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Provide general service incandescent lamps of wattage Indicated or required for adequate
illumination. To meet the required light level, one 200-watt incandescent lamp per 1000 square feet
of floor area, uniformly distributed, is required. In corridors and similar traffic areas provide 100-watt
incandescent lamp every 50 feet. Protect lamps with guard cages or tempered glass enclosures,
where fixtures are exposed to breakage by construction operations. Provide exterior fixtures where
fixtures are exposed to the weather or moisture.

In the event of power fallure, the Contractor wili immediately stop all abatement/renovation activities,
have personnel exit containment through decontamination unit, and seal containment openings.
Contractor shall have access to a generator with a minimum capacity to operate the required number
of NAUSs, for the duration of this project. Contractor will provide NAUs with power in an expedient
manner. Occupants will be instructed to Immedlately evacuate the facility if there is any delay in
getting backup generators working. No extension tc the project completion date will be granted due
to the foss of electrical pawer.

Provide a weathsrproof, grounded temporary electrical power service and distribution system of
sufficient size, capacity, and pocwer characteristics fo accommodate performance or work during the
construction period.

Provide circuits of adequate size and proper characteristics for each use. In general run wiring
averhead, and rise vertically where wiring will be least exposed to damage from construction
operations.

Temporary wiring in the work area shall be type UF non-metallic sheathed cable located overhead
and exposed for surveillance. Do not wire temporary lighting with plain, exposed (insulated}
electrical conductors. Provide liquid tight enclosures for wiring devices,

First aid supplies should comply with governing regulations and recognized recommendations within
the construction industry.

Provide Type "A" fire extinguishers for temporary offices and similar spaces where there is minimal
danger of electrical or grease-oil-flammabie liquid fires. In other locations provide Type "ABC" dry
chemicals extinguishers or a combination of several extinguishers of NFPA recommended types for
the exposure in each case. Locate fire extinguishers where they are most convenient and effective
for their intended purposes. No COZ2 fire extinguishers in containment.

As scaffolding within containment will add to confusion during any emergency, contractor shall
frequently mark containment walls with emergency exit signs and arrows (no higher than 18" from
the floor) with highly visible fluorescent type paint. Tape a retractable utility knife to the emergency
exit door.

019 The GC is responsible for providing access to the environmental contractor's electrical supply

connections. All electric info the work area must be via GFCI.
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NEGATIVE PRESSURE SYSTEM

001 Submit the design of the negative air system to the Consultant for review before the start of work.
The submittal must be approved before work is begun. Include in the submittal at a minimum:

Number of negative air machines required showing the calculations used to determine the
number of machines.

Description of projected air flow within work area and methods required to provide adequate
air flow in all portions of the work area.

The anticipated pressura differential across work area enclosure.

Description of methods of testing for corrective airflow and pressure differentials.
Manufacturer's product data on the machines to be used.

A design showing the location of the machines in the work space.

Method of supplying adequate power to the machines and designation of building electrical
panel {s) which will be supplying the power.

Descripticn of work practices to insure that airborne fibers travel downstream from workers,

Manufacturer's product data on equipment used to monitor pressure differential between
inside and outside of work area.

002 Compensate for any space above the ceiling tile when calculating negative air requirements.
003 Each negative air machine shall include the following:

A cabinet consiructed of steel or other durable material able to withstand damage from
rough handiing and transportation. The width should be less than 30 inches to fit through
standard size doorways. Cabinet shall be factory sealed to prevent asbestos-containing
dust from being released during use, transporf, or maintenance. Arranged to provide access
to and replacement of all air filters shall be from intake end. Unit shall be mounted on
casters or wheels.

The units fan shall have a rate capacity accerding to usable air-moving capacity under actual
operating conditions. Use centrifugal-type fan.

The final filter shall be the HEPA type. The filter media (folded into closely pleated panels)
must be completely sealed on ail edges with a structurally rigid frame.
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A continuous rubber gasket shall be located between the filter and the filter housing to form
atight seal. Each filter shall be certified by the manufacturer to have an efficlency of not less
than 99.97% when challenged by a test aerosol of 0.03um DOP particles.

Prefilters, which protect the final filter by removing the larger particles, are required to
prolong the operating life of the HEPA filter. Two stages of prefiliration are required. The
first stage prefilter shall be a low-efficiency type {e.g., for particles 10 um and larger). The
second-stage {or intermediate} filter sha!l have-a medium efficiency (effective for particles
down fo 5 um). Prefilters and intermediate fllters shall be installed sither on or in the intake
grid of the unit and held in place with special housing or clamps.

The unit shall have an electrical (or mechanical) lockout to prevent the fan from operating
without a HEPA filter. Units shall be equipped with automatic shutdown system to stop fan
in the event of a major rupture In the HEPA filter or blocked air discharge. Warning lights are
required to indicate normal operation, too high a pressure drop across the filter {i.e., fiiter
overloading), and too low of a prassure drop (i.e., major rupture in HEPA filter or obstructed
dischargs.

Electrical components shall be approved by the National Electrical Manufactures Association
{NEMA) and Underwriter's Laboratories {UL). Each unit shall be equipped with overload
protection sized for the equipment. The motor, fan, fan housing, and cabinet shall be
grounded.

003 Provide fully operational negative pressure systems supplying a minimum of one air change every 15
minutes. Determine the volume in cubic feet of the work area by multiplying floor area by ceifing
height. Determine total ventilation requirement in cubic feet per minute (cfm) for the work area by
dividing this volume by the air change rate. Add additional units as requested by the consultant for
'dead zones'.

Ventilation Required (cfm) = Volume of work area (cu. ft.)/15 min.

004 Determine numbers of units needed to achieve 15 minute change rate by dividing the ventilation
requirement (CFM) above by the actual {not rated) capacity of exhaust unit(s) used. Capacity of a
unit for purposes of this section is the capacity in cubic feet per minute with fully loaded filters
{pressure differential which causes loaded filter warning light to come on) in the machines labeled
operating characteristics.

Ventilation Requirement {CFM)
Number of Units Needad =

Capacity of Unit with Loaded Filters (CFM)

Add a minimum of one additional unit as a backup in case of equipment failure or machine
shutdown for filtter changing etc. Also add one additional unit for every 10,000 cu.it, of
containment area
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Locate exhaust unit{s} so that make-up air enters work area primarily through decontamination
facilities and traverses work area as much as possible. This may be accomplished by positioning the
exhaust unit(s} at a maximum distance from the worker access opening or other make-up air
sources. One unit will remain portable and be positioned in the room(s) in which active abatement is
heing accomplished.

Supply only new exhaust ducting (lay flat negative air ducting shall be acceptable). Where possible
exhaust shall be directed outside the building unless approved by the Consultant and shall exit the
building through securely attached plywood and 2x4 wood plenums. (See Window Opening
Procedures)

Primary make up air source shall be supplied through the attached decon/egress air lock.

Provide supplemental makeup air inlets where required for proper air flow through the work space in
iocation approved by the Consultant by making openings in the plastic sheeting that allow air from
outside the building Into the work area. Lacate auxiliary makeup air inlets as far as possible from the
exhaust units (e.g., on an opposite wall).

Each unit shall be serviced by a dedicated minimum 115V-20A circuit. Dedication of an existing
circuit will be accomplishad by shutting down all other existing loads on the circuit. Licensed
electrical contractor / electrician shall perform and be responsible for all electrical work.

Test negative pressure system before any environmental work is conducted. After the work area has
been prepared, the air lock set up, and the exhaust unit(s) installed, start the unit(s) (one at a time).
Demonstrate operation and testing of negative pressure system to the Consultant. Demonstration
shallinclude, but not be limited to, the following:

Plastic barriers and sheeting move slightly In toward work area,
Curtain of decontamination units move lightly in toward work area,

There is a noticeable movement of air through the air lock. As necessary, use smoke tube
to demonstrate required air movement.

Modify the negative pressure system as necessary to successfully demanstrate the above.
Polyethylene sheeting "pallooning” shall not be just cause to shut down negative air machines.
Additional suppiementary make-up ports shall be made to correct this situation.

Start exhaust units before beginning work (before any asbestos containing material is disturbed).
After abatement work has begun, run units continuously to maintain a constant negative pressure
until decontamination -of the work area is complete. Do not tum off units at the end of the work shift
or when abatement operations temporarily stop.

Do not shut down negative air systems during encapsulation procedures, unless authorized by the
Consultant in writing.

Start renovation/abatement work at a location farthest from the exhaust units and proceed toward
them. If an electric powear failure occurs, immediately stop all abatement work and do not resume
until power is restored and exhaust units are operating again.
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015 At completion of each portion of work, allow exhaust units to run to remove environmental
contamination that may have been generated during the work and to cleanup and to purge the work
area with clean makeup air. At the completion of the project all NAU filters shall be properly
disposed with the site generated waste.

WINDOW OPENING PROCEDURES FOR NEGATIVE AIR EXHAUST

001 Windows throughout the library are old and have been sealed behind a plexiglass type material.
Pue to the age of the windows and their deteriorated condition it is assumed that the windows have also
been painted with lead based paint and that the deteriorated paint has been degrading and releasing lead
dust within the sealed window area.

002 As the sealed area around the windows is considered contaminated with lead dust, contractor must
wait until containment measures have been established BEFORE REMOVING THE PLEXIGLASS.

003 During Phase |, contracior shall have established containment, have the decon fully functioning and
have the negative air machines etc. inside the containment, Workers shall enter fully suited and remove
ONE panel of Plexiglass. Contractor shall HEPA Vac the area and shall open the window and install the
wood plenum for the negative air exhaust. Hook up the hose and start the negative air machine.
Contractor shall then proceed to remove additional plexiglass panels and install additional negative air
machines as necessary to achieve the 4 air exchanges/hour requirement.

004 Whenever possible during proceeding phases, contractor shall use one of the existing open windows
to vent the initial negative air. Contractor may then proceed to remove the plexiglass from the windows in
containment, HEPA VAC and install additional negative air units. Contractor may then remove the initial
negative air if its presence interferes with the renovation work as long as there are sufficient machines
operating within the containmeant to maintain 4 air exchanges/hour.

005 Remember that the HEPA VAC used for the windows should be a LEAD HEPA VAC and the lead
waste shall be separated from the ashestos.

USE OF A 'BUBBLER’

001 ‘Bubblers’ will only be approved for those areas whwre exhausting the air to the outside can not be
achieved.

002 Using ‘Bubblers' shall not reduce the need (o attain 4 air exchanges/h and the technician shall use a
velomiter to determine actual output of the unii. Contracter shali increase the number of units as
necessary to achleve and maintain 4 air exchanges/hour,

003 For each 'bubbler’ confractor shall direct the exhaust from the negative air unit under a minimum of
18" of water. Use a single drum for each exhaust hose. Fill drum 2/3 full of potable water and secure
hose on place with the end of the hose being 18" below the surface. Install and seal two perfilters over
drum opening.

004 Be aware that the above ‘bubbler’ may create significant back pressure and that additional negative
air machines may be required.
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‘005 Change bubbler water after each phase of werk. Dispose of lead bubbler water in the required
manner. Dispose of asbestos bubbler water as asbestos waste, use as a wetting agent for asbestos
waste or filter water through a Smicron sock.

TEMPORARY ENCLOSURE

001 Completely isolate the work area from other parts of the building so as to prevent environmental dust
or debris from passing beyond the isolated area.

002 Should the area beyond the work area(s) become contaminated with either lead dust or asbestos
containing dust or debris as a consequence of the work, clean those areas in accordance with the
section - project deccntamination. Perform all such required cleaning or decontamination and
clearance testing at no additional cost to the Owner.

003 Place all tools, equipment and staging, etc, necessary for the work in the area to be Isolated prior to -
the start of abatement activities.

004 Pre-clean and remove all uncontaminated removable fumiture, equipment, and/for supplies from the
work area before commencing work.

For bookcases etc. that must remain in place contractor shall, prior to installing critical barriers,
install a single layer (6mil) poly of differing appearance, and completely separate from the critical
barrier poly. Leave this ‘dust control' poly in place during and after tear down. Completely cover with
critical barrier poly. Cover with two (2) independent layers of polyethylene sheeting, each at least 6
mil in thickness, securely taped in place with duct tape. Such fumiture and equipment shall be
considered outside the work area unless covering plastic or seal is broached.

005 Contractor shall confirm that the ventilating system or any other system bringing air into or out of the
wark area has been completely sealed with a secure air tight seal. |n addition to the HAVC *blinds’
installed by the GC, contracter shall instali critical barriers over all such openings.

006 Permit access to the work area only through the air lock. All other means of access shall be closed
off and sealed and warning signs displayed on the clean side of the sealed access.

007 The environmental contractor, for each phase, must construct an opaqgue (6mil flame poly) ‘dust
control barrier’ around the perimeter of the phase in guestion. The dust control barrier shall be of
different appearance to the containment poly and will be utilized by the GC upon completion of the
environmental work and must be completely sealed and separates from the environmental
‘containment’. The dust contrel barrier shall be |eft in place when the environmental containment is
torn down. The environmental contractor, after tearing down the environmental ‘containment' shall
reseal and repair the ‘dust control’ barrier as necessary.

008 The environmental containment must consist of two independent layers of 6 mil flame paly,
wallsffloors/ceilings.
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In areas where the poly walls (‘containment’ or dust barrier) will extend from the top ceiling all the
way down to the first floor, contractor must separate the walls into two halves....running the poly
from the top ceiling down to the second floor and then again, run a separately attached poly wall
from the second floor down to the ground. This separation is designed to reduce the weight on the
poly hangers and to reduce the possibility of sagging or other containment disruptions.

Contractor shall be permitted o use furring strips etc. to aid in securing the poly to the ceiling etc.
Contractor shall coordinate with the GC for repair requirements due to anchors used to secure tha
support strips.

Contractor shall construct a 4'x4’ air lock at the entrance to each work area. This air fock shall be
considered contaminated and act as an egress/staging area where contractors shall enter the work
area and where workers shail HEPA vac their suits and don clean suits before proceeding to the
decon unit, Contractors shall wear only blue suits when moving in the library, either to or from the
work area. Contractor shall enter the containment area through the alr lock, ensuring that workers
don the respirator and check all seals prior to entry info the contaminated area. Air lock shall have
FOUR layers of floor poly. Two te be removed during the asbestos phase, leaving two remaining for
the lead phase. Thorcughly clean and decon the air lock between each of the lead and asbestos
portions of work.

FOR LEAD WORK - AFTER THE FLOOR TILE/MASTIC HAS BEEN REMOVED (or in areas where
the contractor is not remaving flooring materials) Two SEPARATE layers of 8 mili poly shall be
installed on the flcor of each work area. CONTRACTOR MUST MAINTAIN THE FLOOR POLY
INTACT. All rips and tears must be immediately addressed. All remediation work must be halted

until the rupture in floor poly has been HEPA vacuumead and completely sealed.

During the final cleaning portion of the lead renovation portion of the phase, contractor shall
encapsulate and remove the top layer of paly. The encapsulation is used to seal any contamination
to the ploy floor prior to removal. The encapsulant does not need to have dried to remove the top
layer of poly. Contracior shall proceed fo final clean the second floor of floor poly. Remove the
second layer of floor poly and clean in preparation of clearance wipe sampling.

During the lead renovation phase Contractor shall post OSHA approved lead danger signs. Lead
danger signs shall depict a regulated Lead work area.

For the asbestos phase: Provide warning signs {14" x 20"} at each visual and physical barrier
reading as follows:

DANGER 3" Sans Serif Gothic or Block
ASBESTOS ABATEMENT WORK 1" Sans Serif Gothic or Block
IN PROGRESS 1" Sans Serif Gothic or Block
AUTHORIZED PERSONNEL ONLY 14" Gothic

BREATHING ASBESTOS DUST MAY 14 Point Gothic
BE HAZARDOUS TO YOUR HEALTH
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Provide danger signs:

LINE1: DANGER ASBESTOS

LINE2: CANCER AND LUNG DISEASE
LINE3: HAZARD

LINE4: AUTHORIZED PERSONNEL ONLY
LINE5S: RESPIRATORS AND PROTECTIVE
LINES: CLOTHING ARE REQUIRED IN
LINE7: THIS AREA

As the asbeslos phase cannot start unti! the lead phase has been fully completed and cleared, the
asbestos signs can be placed right over the lead...either cover the lead signs or remove
them. ALL SIGNS MUST BE BILINGUAL.. . ENGLISH/SPANISH

Respiratory and Worker Protection must be worn upon start of the work through completion (all
phases of work).

Completely separata the Work area from cther portions of the building, and the outside by sheat
plastic barriers (2) at least 6 mil in thickness. Install a sealed dust barrier that shall remain upon
removal of the 'containment’ poly.

Individually seal all openings between the work area and uncontaminated areas including (but not
limited to} windows, corridars entrances, doorways, skylights, floor and sink drains, all ventilation
openings (supply or return), clocks, fire alarms with polyethylene sheeting (2 layers) at least 6 mil in
thickness, taped securely in place with duct tape. Maintain seal until all work including Project
Decontamination is completed. Take care in sealing off lighting fixtures to avoid melting or burning
of sheeting.

Provide sheet plastic barriers at least 6 mil in thickness as required to completely seal openings from
the work area into adjacent areas. Seal the perimster of all sheet plastic barriers with duct tape etc.
Temporary walls may be constructed to facilitate barrier construction but any damage caused
thereby shall be the responsibility of the contractor ta repair.

Clean all contaminated furniture, equipment, and or supplies with a HEPA filtered vacuum cleaner ar
by wet cleaning, prior to being moved cr covered.

Clean all surfaces in Wark Area with a HEPA filtered vacuum or by wet wiping prior to the installation
of any sheet plastic,

Enclose Work Area with two {2) layers of plastic sheeting and two layers on all critical barriers.

Cover all walls and non-abatement ceilings in the Work Area, including "Critical Barrier" sheet plastic
barriers, with two fayers of polyethylene sheeting, at least 6 mil in thickness, which may be sealad
with duct tape or spray glue in the same manner as "Critical Barrietr” sheet plastic barriers.

If the critical barrier is breached sufficiently to allow the passage of debris or airborne contamination
then add affected area to the work area, enclose it as required by this section of the specification and
decontaminate it as described in the deconiamination section.
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026 Install poly drop cloths during gross removal procedures. Attain a state of relative cleanliness as
soon as possible. Waste is not permitted to sit unbagged overnight. As necessary, adjust work
schedule so that overtime is not required to clean gross debris,

027 Built in bookcases shall remain full and shall be criticalled.

028 Any bookcase where the cwner has failed to empty shall be criticalled and the asbestos tile cut
around and left underneath.

022 Contractor shall manually scrape mastic around fixed compenents and shall insure that no mastic
remover seeps under them during the mastic removal process.

(330 Mastic remover must be appraved by the consultant pfior to use

031 CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO INSURE THAT MASTIC
DOES NOT SEEP UNDER OR LEAK OR SPILT OR IN ANY OTHER WAY FIND ITS WAY TO ANY
AREA NOT DESIGNATED FOR 'ABATEMENT

032 Gontractor shall be responsible for ali damage, repairsireplacement costs due to mastic remover
impacting anything other than the mastic under the floor tile being 'abated’, and shall
cleanupfirepaltfreplace at contractors expense without additional compensation.

WORKER PROTECTION

001 Asbestos and Lead Workers are {o be accredited as in their respective fields. Asbestos workers
must be licensed Abatement Workers as required by the Pa. DOL, and trained in accordance with
the regulations on the dangers inherent in handling asbestos and breathing asbestos dust. Lead
workers MUST have passed an EPA accredited lead worker or supervisar course but DO NOT need
to be licensed for lead renovator work.

002 Instruct workers on the importance of and instruction in the measure of necessary proteclive
controls, practices and procedures to minimize exposure including:

Engineering controls

Work Practices

Respirators

Housekeeping procedures
Hygiene facilities

Protective clathing
Decontamination procedures
Emergency procedures

Waste disposal procedures
TRACKING OF CONTAMINATION

003 Train workers on the purpose, proper use, fitting, instructions, and limitations of respirators as
required by the new OSHA regulations.
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004 Other areas requiring instruction includs, but are not limited o, are as follows:

Appropriate work practices for the work
Requirements of medical surveillance program
Review of 20 CFR

Negative alr systems

Work practices including hands on or on-job training
Personal decantamination procedures

Air monitoring, personal and area

005 Provide medical examinations for all workers as required by OSHA,

006 Before the start of work, coniractor may be required to submit the following medical examination
information to the Consultant for review:

Name and Social Security Number far each worker who is to enter the work area.
Physician’s written opinion from examining physician including at a minimum the following:

Whether worker has any detected medical conditions that would place the worker at an
increased risk of material health impairment from exposure to asbestos.

Any recommendad limitations on the worker or on the use of personal protective equipment
such as respirators.

Statement that the worker has been informed by the physician of the results of the medical
examination and of any medical conditions that may result from asbestos exposure.

Copy of information that was provided to physician in compliance with OSHA requirements,

Statement that warker is able to wear and use the type of respiratory protection proposed for
the project, and is able to work safely in an environment capable of producing heat stresses
in the worker.

L.ead blood leveis of all workers involved with the lead portion of the work.
007 Adequate protective clothing, including but not limited to the following items, must be provided:

Provide disposable full-body coveralls, eye protection, footwear covers, and disposable head
cover, and require that they be worn by all workers in the work area. Provide a sufficient
number for all required changes, for all workers in the work area.

Provide eye protective (goggles) as required by OSHA for all workers involved in scraping,
spraying, or any other activity which may potentially cause eye injury.

Provide work gloves to all workers and require that they be worn at all times in the work
area. Do not remove gloves from work area and dispose of them as asbestos contaminated
waste at the end of the work.
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008 Respirators, disposable coveralls, head covers, and footwear covers ete. shall be provided by the
Contractor for the Owner, Consultant, Project Administrator, and other authorized representatives
who may inspect the job site.

009 Provide worker protection as required by the most stringent OSHA and/or EPA standards applicable
to the work. The following procedures are minimums to be adhered to:

Each time work area is entered remove all street clothes in the changing room of the
Personnel Decontamination Unit and put on new disposable coverall, new foot wear covers,
new head cover, and a clean respirator, Proceed through the air lock. If work boots are
worn in the work area, they should be left (In bags) in the air lock until the completion of the
project. :

When leaving the work area, HEPA vac disposable coveralls (in their entirety) and don clean
blue suits over the contaminated suit. Proceed to the remots decon and decontaminate.
Showering after leaving ths work area is mandatory.

010 Require that workers not eat, drink, smoke, chew gum or tobacco or apply cosmetics within the work
area. .

RESPIRATORY PROTECTION

001 Powered air-puritying, positive pressure, full or half-faced respirators may be worn during any
phases of the project providing they provide sufficient respiratory protection. Full-face PAPR's or
other respirators may be required depending upon the fiber levels generated within containment. In
accordance with the OSHA respirators regulations all tight fitting respirators only have an assigned
protection factor of {en unless quantitative fit iesting demonstrates greater protection factors.

002 Supply a sufficient quantity of high efficiency respirator filters approved for asbestos so that workers
can change filters at any time that flow through the face piece becomes restricted etc. Require that
HEPA slements in fitter cartridges be protected from wetting during showering. Require entire
exterior housing of respirator including blower unit, fiter cartridges, hoses, battery pack, face mask,
belt and cord to be washed sach time a warker leaves the work area. Where necessary, provide an
extra battery pack for each respirator so that one can be charging while ane is in use.

003 Provide half-face or full-face type respirators. Equip full-face respirators with a nose cup or other
anti-fogging device,

004 Provide, at a minimum, HEPA type filters labeled with NJOSH and MSHA Certification for "Radio
nuclides, Radon Daughters, Dust, Fumes, Mists including Asbestos-Coentaining Dusts and Mists" and
color coded in accordance with ANSI Z228.2 (1980).

005 Do not use single, disposable or quarter-face respirators.
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DECONTAMINATION UNITS

001 The Contractor shall provide a remote, full size, fully functioning three stage decontamination unit in
area deslgnated by the GC for contractors use. The decontamination unit shall consist of a serial
arrangerent of rooms or spaces, each of at least sufficient size to permit workers to properly
decontaminate. Clean and dirty rooms shall be clearly identified and separated from the others by
three (3} alternating weighted poly sheet doors in the "Z" door formation. A minimum of two layers of
palyethylene sheeting shall be required for walls, floors and the ceilings of the decontamination
chamber. Each chamber shall be noless than 3'x3’ in size.

002 The decontamination areas are described below:

a Clean Room/Changing Rocm: In this room persons remove and leave all street clothes and
put on clean disposable coveralls. Approved respiratory protection equipment is also picked
up and donned in this area. NO CONTAMINATED ITEMS ARE PERMITTED IN THIS
ROOM.

b. Shower Room: This is & separate room used for showering by the workers after they have
undressed in the Equipment Room. THIS IS A CONTAMINATED AREA.

c. Eaquipment Room: Work equipment, footwear, and all other contaminated work clothing are
left here. This is a change and transit room for people. All areas between the Shower Room
and Work Area shall be considered part of the Equipment Room. Plastic floor and wall
covering is required. THIS IS A CONTAMINATED AREA.

003 A decontamination facility shall be available during any full and partial containment remaval activity.

004 Waste shower water shall be filtered to five {5) microns or recycled to be used as a weftting agent or
added to asbestos wasts before dispcsal In an approved landfill. Where required the contractor shall
obtain written permission from the local authorities to dispose of filtered shower water into the
sanitary sewer. Water waste from the lead rencvator work shall be properly disposed in accordance
with all applicable local, state or federal requirements.

005 Water to the contractors decon may be obtained by the adjacent outside spigot or other water source
as provided by the GC. Contractor must use an appropriate key to operate the outside spigot and
may obtain key from owner. Should the kay be lost contractor shall promptly replacs at contractors
expense, '

006 If the outside spigot is used, insure building security is maintained at all times,

007 If an outside decon trailer is used, contractor may run an electrical line from the boiler room to the
decon. Electrical line must be GFCI protected and may NOT be run through the door. Contracter is
prohibited from using the receptacle next to the fire panel. DO NOT OVERLOAD CIRCIT.

008 CONTRACTOR IS FULLY RESFONSIBLE FOR THE SECURITY OF HIS EQUIPMENT,
MATERIALS, TRAIL.ER, WASTE AND STORAGE ETC. The area is prone to crime and the owner
will not compensate the contractor or grant an extension in project completion time due to the
contractor’s inability to provide sufficient security.
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009 Each phase must have a ssparate attached air lock for workers to HEPA vac suit and don clean suit
prior to proceeding to decan.

WET REMOVAL

001 The following is a list of some of the procedures which are to be used in the wet removal of all lead
paint chips and all asbestos-containing and askestos-contaminated materials as indicated on the
confract drawings. Before the start of any work in this section, a pre-commencement authorization
is required.

002 Any changes to this project shall be in writing from the Consultant.

003 Lead based paint and all asbestos-containing and asbestos-contaminated materials within the scope
of work shall be removed using wet/non-friable methods.

004 Prior to and during actual scraping and abatement work, mist all impacted materials with
water/amended water. This shall aid in minimizing dust/fiber release during work activities.

005 The lead and asbestos materials should be sufficiently saturated to prevent emission of airborne
dust/fibers.

006 A fine, low pressure spray shall be applied. The use of high revolutions per minute (R.P.M.} power
equipment, pressure washers, or hydro-blasters is nct permitted.

007 In all cases, Lead and asbestos-containing materials shall be handled carefully and deliberately. No
lead may be permitted to drop directly to the floor. Any unnecessary agitation of the material is
strictly prohibited.

008 The wet material from each section shall be drummed (lead waste) or packed and sealed into
labeled 6 mil plastic hags and double bagged with visible labels prior to starting the next section.
Water-soaked fallen material shall be picked up while wet to prevent water loss due to evapaoration.
Maintain good housekeeping s¢ as not to accumulate loose waste or foot traffic on fallen paint chips.
Reach the clean wipe state as quickly as possible. Remove all floor residues as quickly as possible
for safety concern and to reduce tracking.

ALL BAGGED ASBESTOS DEBRIS OR WASTE MUST BE VISIBLY WET. ADD WATER
TO THE BAGS AS REQUIRED,

ALL LEAD WASTE SHALL BE PUT IN DOT APPROVED 55 GALLON DRUMS

009 Contaminated material containing sharp edged items shall be cut to size while adequately wet,
placed in cardboard boxes or burlap bags and double bagged, or singly bagged and then placed in
temperate fiber drums. 40 C.F.R. {j) prescribes a leak-tight container, integrity of which is the
Contractor's responsibility.

010 Bags and drums shall be marked and properly labeled prior to leaving the work area. The outside of
all containers shall be wet cleaned or HEPA vacuumed before leaving the Work area.
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011 If at any time the airborne fiber level outside the Isolated area or the clean room of the
decontamination unit rises above 0.02 f/cc, the work shall stop immediately and air cleaning
equipment and clean up procedurss will be used to reduce fiber level to less than 0.01 ficc.

012 if at any time the airborne fiber level inside the isolated area exceeds 0.2 flcc the work shall stop
immediately and air cleaning, wetting, and surface cleaning procedures will be necessary.

013 The first worker to enter the removal area at the bedinning of each work day shall carefully wet the
walls and floors with a fine mist of amended water. Such misting will wet any residues, which may
have dried since the end of the previous work day and are therefore more likely to become airborne.

SCRAPING LEAD BASED PAINT

001 The lead renovator portion of the project is based upon paint stabilization, NOT abatement.

D02 Contractor is required, after setting up containment etc, to stabilize all loose, peeling, alllgatoring or
otherwise unsound paint.

003 Scrape ALL unsound paint (paint that is not securely adhered to the substrate} in preparation to the
renovation and repainting work, Coordinate with the GC about paint scraping requirements and
follow his directives as to the level of care needed to minimize damage done or repairs needed.

004 Upon completion of paint stabilization, contractor shall prime the work areas with primer as specified
by the GC,

005 All primer painting shal! be performed to professional standards and shall not impact unintended
components or glass etc.

EXTERIOR WINDOW 3ILLS

001 GC shall coordinate with the city of reading to ensure that any sidewalk blockage is approved prior {o
the work. EXTERIOR WORK TO BE AS LOW PROFILE AS POSSIBLE

002 Exterior wark shall be performed in blue suits.

003 Contractor shall establish a regulate work area using barrier tape and lead warning signs.
004 Wel scrape to stabilize designated exterior window sills

005 Contractor shall install floor poly 6" either side of the window sills being worked on.

006 Ensure that no negalive air discharge can disturb the work area.

007 NO EXTERIOR LEAD WORK TO BE PERFORMED WHEN LOCALIZED WIND SPEEDS EXCEED
10 MPH
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LEAD AND ASBESTOS WORK IN SAME WORK AREA

001 NO LEAD WORK TO BE PERFORMED DURING ANY ASBESTOS PHASE OR NO ASBESTOS
WORK TO BE DONE DURING ANY LEAD PHASE, LEAD AND ASBESTO WORK MUST BE
SEPARATE. CONTRACTOR MUST OBTAIN CLEARANCE BEFORE PROCEEDING TO THE
OTHER ENVIRONMENTAL WORK OF THAT PHASE.

002 DUE TO THE NEED FOR ERRECTED SCAFFOLDING IN AREAS WHERE CONTRACTOR MUST
ACCESS THE HIGH CEILING AREAS, CONTRACTOR MUST DO THE ASBESTOS FLOOR TILE
REMOVAL FIRST.....GET CLEARANCE THEN PROCEED TO THE LEAD WORK AFTER THE GG
HAS BUILT THE SCAFFOLDING

003 IN AREAS WHERE MOBILE SCAFFOLDING CAN BE USED CONTRACOR MAY PERFORM THE
LEAD ABARTEMENT WORK FIRST.

EN CAPSULATIVON (following removal)

001 The encapsulation shall be a binding compound or approved equal. The encapsulation shall occur
after passing visual clearance. Encapsulate after lead and again after asbestos work. Contractor
shall spray coat all dried exposed poly surfaces with a sealant.

002 Application shali be with an airless spray gun and shall be in strict accordance with the
manufacturer's instructions. ‘

003 With the encapsulation procedures completed, a visual inspection shall be made of the area by the
Consultant, checking for uniformity of coverage. Leave the poly in place until after the area passes
final air clearance testing.

BATHROOM CEILING

001 The plaster ceiling above the second floor bathroom has delaminated and significant amounts of
material and debris are lying on the drop ceiling. THIS [S LEAD CONTAMINATED DEBRIS,

002 CONTRACTOR SHALL NOT DISTURB THIS MATERIAL UNTIL CONTAINMENT MEASURES
HAVE BEEN FULLY IMNPLEMENTED IN THE AREA.

003 While the white ceat ceiling plaster, with a result of < 1.0% asbestos does not meet the criteria as
being classified as asbestos, OSHA regulations still apply.....Containment, worker protection, no
unnecessary disturbance, wet removal, bagging eic. Bagged waste may be disposed of as
construction debris.

004 Preclean and insure that all bathroom fixtures have been criticalled and work is performed undear
negative air etc.

005 Dispose of all ceiling tile. Coordinate with the GC regarding clean up or disposal of lights and ceiling
grid. GC shall have the option to replace, dependent upon the most cost effective option

Reading Public Library -~ SECTION 011000 Page 42



SECTION 011000

READING PUBLIC LIBRARY - MISCELLANEQUS IMPROVEMENTS
- ——————— ]

PROJECT CLOSE -OUT / CLEAN UP PROCEDURES

001

- 002

003

004

005

006

007

008

At the completion of lead renovator activities/work, any and all debris generated by the work will
have been removed and disposed.

A first cleaning of all surfaces of the work area including items of remaining sheeting, tools,
scaffolding and/or staging* shall be carried out by use of damp cleaning and mopping, and/or a
HEPA vacuum. Dry dusting or dry sweeping shall not be permitted. Each surface of the cleaning
cloth shall be used then disposed of as contaminated waste. This cleaning shall be continued until
there is no visible debris from removed materials or residue on plastic sheeting or other surfaces.

CONTRACTOR MUST DECONTAMINATE THE SCAFFOLDING. With clearance levels of only
40ug/Sq.Ft. it will not take much fo spread contamination if the scaffolding still has lead dust on it.

Wait sufficlent time to allow negative air machines to clean air of airborne contamination. Oscillating
fans may be used as necessary to assure circulation of air in all parts of work areas during this
period. The negative pressure system shall be maintained at all times.

The Contractor shall perform a complete visual inspection of the entire work area including: air lock,
primary seals/critical barrier over ventilation openings, doorway, windows and other openings; look
for debris from any sources, residue on surfaces, dust or other matter. If any such debris, residue,
dirt or any other matter is found, repeat final cleaning and continue decontamination procedure from
that point. When the area is visually clean for the final clean up, the Contractor shall sign a
certification form (Owner's Representative furnished) and request a pre-sealant inspection.

After completion of the cleaning operation of the facility, the Contractor shall notify the consultant that
a pre-sealant inspection is needed. This shall be in writing from the Contractor. CONTRACTOR
SHALL NOT USE THE PRE-SEALANT INSPECTION AS A MEANS OF DETERMINING ‘IS THIS
GOOD ENOUGH'!' Area shall be clean or substantially clean prior to pre-sealant inspection
request. Contractor shall have deducted from their retainage charges for the consultants
time for all pre-sealant inspections where contractor has not been deemed to have made a
good faith effort to clean and where significant amounts of clean up remain before the work
area could pass inspection.

The consultant shall perform a visual inspection of the work area to ensure that it is dust free before
requesting the inspection from the consultant.

After approval by the consultant, the Contractor shall spray coat all dried exposed surfaces with a
sealant. The surfaces to be coated shall include the polyethylene which has been used to cover
walls, floors, and nan-removable fixtures and equipment etc.

REPETE FOR ASBESTOS
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RE-OCCUPANCY SAMPLING - LEAD:

001 If the clearance standards established in these specifications are not met repeat final cleaning and
continue decontamination from that point.

002 Contractor must achieve a level of <40ug/Sq.Ft. lead before the lead renovator portion of the work is
considered complete.

003 Contractor MUST pass all lead clearance criteria prior to proceading with the non-friable asbestos
removal portion of the work. OR, in areas where the asbestos work is done first must pass the
<0.01f/cc asbestos clearance criteria.

004 Lead clearance {sach work area) includes sampling to demonstrate that no tracking of lead
contamination outside the work area has occurred into previously decontaminated space. Lead dust
wipe sampling may be taken adjacent to the containment and must demonstrate that the contractors
work had not spread contamination beyond his work area.

005 If elevated levels are found, Contractor shall wet wipe and HEPA vac the area. Additional sampling
will also be conducted along the path to the decon.

REOCCUPANCY SAMPLING — ASBESTOS

001 After the work is found to be visually clean by the monitoring Technician, he shall perform post-
removal sampling in accordance with EPA's AHERA Act, 40 CFR part 763.90. This test is required
to establish safe conditions for removal of critical barriers and to permit reoccupancy by unprotectsd
workers. Sufficient time following clean-up activities shall be allowed so that all surfaces are dry
during monitoring. Negative air filtration units shall be in use during monitaring.

002 If the standard is nof met, repsat fina! cleaning and continue decontamination procedures from that
point,

003 If the release criteria is met, the Contracior shall procaed to remove all barriers.

004 Negative air machines shall be sealed with six {6) mil. Polyethylene sheeting and tape to form a tight
seal af intake and before being moved from the work area.

005 All damagéd materials shall be replaced. All tapefspray glue residue shall be cleaned and if needed,
surfaces refinished.

006 Contractor shall coordinate with the GC to rehang all lighting/smoke detectors etc. Any loose wiring
shall be secured. All items shall be secured to be safe,

007 Clearance criteria shall be < 0.01 f/cc. Five PCM samples each work area. No single sample may
exceed the <0.01 f/cc clearance level of the work area shall have bean considered to have failed and
the contractor must reclean.
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DISPOSAL OF LEAD WASTE

001 ALL LEAD AND ASBESTOS WASTE SHALL BE STORED IN A SECURE LOCATION PRIORTO
TRANSPORT.

002 GContractor shall dispose of all waste as lead unless representative TCLP sampling indicates the
waste to be non-hazardous. Contractor may segregate waste streams BUT NO COMINGLING OF
ASBESTOS AND LEAD WASTE SHALL BE PERMITTED,

003 All hazardous waste shall be placed into sealed DOT approved steel drums. Where necessary (prior
to transport/disposal of hazardous waste, the GC must secure the proper EPA ID#s. Lead waste
musi be transported by a licensed hazardous waste waste hauler. NO LEAD WASTE MAY BE
STORED OFF SITE UNLESS IN A LICENSED TSD FACILITY.

004 All waste shall be properly disposed and waste manifests delivered {o the owned prior to any
payment.

DISPOSAL OF ASBESTOS-CONTAINING WASTE MATERIAL

001 All waste generated within the isclated work area which is packed, sealed and disposed of according
to this seclion may be disposed of at designated landfills when certain precautions are taken and
natifications are given. Notification shall be given to the appropriate Environmentatl Protection
Agency regional office and a permit shall be received from the appropriate State and/or local
agencies. Disposal shall be in accordance with applicable regulations.

002 Before disposal the Centractor shall not allow asbestos materials to dry out or collect on the floors.
Removed malerials shall be immediately placed in approved bags, doubled bagged, and sealed with
a "goose-neck” closure.

003 Warmning labels, having waterproof print and permanent, waterproof adhesive, shall be affixed to all
bags, dumpsters, trucks and cther cantainers used for asbestos. Labels shall be conspicuous and
legible and shall contain the following warning (as a minimum):

DANGER
Contains Asbestos Fibers
Do Not Open
Avaid Creating Dust
Breathing Asbestos is Hazardous to Your Health
{owner)

004 Any dumpster used shall be completely enclosed and kept locked. 1tis to be opened only for
materials from the removal area. Warning sign shall be posted on the dumpster.

005 The Confractor shall maintain a bag disposal log numbering each bag of waste with a water procf ink
pen. This log shall be used to verify all bags listed on the chain of custody form, prior to disposal.
Also, copies of this log shall be submitted to the Owner for final payment.
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006 Inspection of the waste hauling vehicle shall be accomplished upen its arrival on-site, Walls and
floor will be inspected for sharp profrusions which will be taped, if found. Container floor shall be
covered by one layer of 8 mil poly which shall exiend at least 6" up container walls.

007 Prepped vehicle will be inspected by the Consultant before loading begins {iransportation must be
by the appropriate waste hauler). Workers invelved in loading containers shall wear protective
clothing following appropriate regulations.

008 Prior to loading, the consultant must review the bag disposal log and the chain of custody log as well
as the waste manifest to verify all information is accurate on the waste manifest. The consultant
must initial the bag disposal log.

009 Do not store disposal/bagged material outside the work area, Take bags from the work area directly
to a sealed truck or dumpster. Plastic (COVERED) mobila bins may be used for transport from the
waork area to the dumpster. Bins shall be wet wiped following each usage.

010 The Contractor shall transport all sealed bags to an approved and licensed disposal sight. Disposal
shall be in accordance with the Environmental Protection agency etc. Contractor is responsible for
all transfer fees. :

011 Retain the material chain-of-custody and receipts from landfill for materials disposed of. The
Contractor shall forward copies of such receipts to the Consultant. Copies of the original transport
receipts (signed by the centractor and waste vehicle driver} shall be submitted to the Consultant,
Originals shall be forwarded to the Owner prior to payment request.

CARPET

001 All carpet shall be considered to he LEAD CONTAMINATED.

002 Contractor shall have a separate dumpster ONLY for carpeting. Carpet dumpster must be lockable.

003 Carpeting debris/waste shall be disposed of as hazardoeus waste unless TCLP testing is performed to
indicate the waste is not hazardous,

004 DO NOT PLACE PAINT CHIPS OR LEAD DEBRIS IN THE CARPET DUMPSTER,
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REMOVAL OF CARPET OVER FLOOR TILE

001 n areas where the floor tile and raastic are to be removed, Contractot may attempt to TemoYe the carpet
before building containment. 1F howevel, tile start coming up with the carpet contractor shall leave the
carpet in place and establish contaipment before continuing work.

002 Certain areas are designated for card ot removal only- The Environmentai gontractor ghall coordinate with
the GC and may be required 10 retnrn and renove the carpet from these designated areas.

003 guch carpet shall also be placed in the ‘carpet dumpster” and TCLP testing 0ot pe performed until after all
the carpeting has een deposited-

004 Contractor <hall estimate the entire amount of carpet waste and adjust the gize of the dumpster accordingly.
DO NOT remove the dumpster from site until after the TCLP testing has been done and the waste propetly
classified. ‘

005 Contractor shall carefully remove the carpet from designated areas where the floor tile has not been

scheduted for removal. Great care shall be taken (o ensure that the underlying tile are not disturbed. I
incidental tile cOTe up with the carpet the contractor shall cut out the tile and dispose of as asbesios waste
ut would te permitted +o continue tO carefully remove the remainder of the carpel.

006 Jid HOWEVER A SIGNIFICANT AMOUNT OF TILE COME yp WITH TUE CARPET coniractor shall
establish a regulated work area, wear propet personal protection (suits and respirators) and MUST
reestablish 8 fully functioning decon prior t0 * gbatement’ of the Carpet/Floot Tile and Mastic.

007 As long 25 the work continues to remain ‘non-friable’ Contractor may still cut out the tile that adhered 10
the carpet and put the tile free section of carpet in the carpet dumpster.
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RE

IV SCOPE OF WORK
RELATED DOCUMENTS

001 General provisions of Contract, inchuding General and Supplementaty Conditions, and Specification
sections, apply to work of this section.

PROJECT/WORK IDENTIFICATION

001 General: Project name is Reading Public [ ibrary-Miscellaneous Tmprovements. The project is located at
100 South Fifth Street, Reading PA. Lead Renovator and non-friable asbestos removal 2013, as indicated
in the specification documents prepared by Karl & Associates, Inc, t/aK & A Bovironmental, Inc. The

work on this project shall be performed in 1o gical phases. All phases inchude all required environmental
lead/asbestos work before permitting restoration activities.

002 Contract Documents: Indicate the work of the Contract and related requirements and conditions that have
an impact on the project. Related requirements and conditions that are indicated on the Contract
Documents include, but are not necessarily limited to the following:

Tnstructions and Supplementary Instructions to bidders

Actual Proposal (bid) to submitted to the GC

Specifications in their entirety

All drawings, plans and shop prints heretqfore or hereafter issued
Applicable codes and regulations

Notices and permmits

Existing site conditions and restrictions on use of the site
Addenda (if any)

003 Summary by Reference: Work of the Contract can be summarized by references to the Contract, General
Conditions, Supplemeniary Conditions, Specification Sections, addenda and modifications to the contract
documents issued subsequent to the initial printing of this project manual and including but not necessarily

limited to printed material referenced by any of these. Work of the Contract is also unavoidably affected or
influenced by governing regulations, natural phenomenon including weather conditions and other forces
outside the contract documents.

004 Plan of Action: Upon award of the bid, submit a detailed plan of the procedures proposed for nse in
complying with the requirements of this specification. Inciude in the plan the location and layout of the
decontamination areas, the projected manpower quantity, the sequencing of asbestos work, the interface of
trades involved in the performance of work, methods to be used to assure the safety of visitors to the site,
disposal plan including location of the methods io be employed to controk pollution. Expand upon the use
of portable HEPA ventilation system, method of removal to prohibit visible emissions in the work area, and
packaging of removed asbestos debris. The plan must be approved by the Owner's Representative prior to
commencement of work.
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0035

006

Potential Ashestes/T.ead Hazards: The disturbance or dislocation of such materials may cause
contamination to be released into the buildings atmosphere, thereby creating a potential health hazard to
workers and building occupants. Apprise all wotker, supervisory personnel, subcontractors and consultants
who will be at the job site of the seriousness of the hazard and of the proper work procedures which must
be followed,

Insure that the GC sends notification to &ll contractors or sub-contractors that are expected to on the work
site at any time during the course of the project.

Where in the performance of the work, workers, supervisory personnel, subcontractors, or consultants may
encounter, disturb, or otherwise function in the immediate vicinity of any identified asbestos-containing
materials, take appropriate contingency measures as necessaty to protect all building occupants from the
potential hazard of exposure to iead or airbome asbestos. Such measures shall include the procedures and
methods described herein, and compliance with regulations of applicable federal, state and local agencies.

Stop Work: Ifthe Owner, the Consultant, or the Owner's Representative, presents a written stop work
order, immediately and autornatically stop all work. This order will be signed by the senior on-site
supervisor and the immediate supervisor of the participating activity / event. The need to advise the
contractor's office, project manager, or other individual will not be an acceptable delay in the expected
immediate stoppage of work. Do not recommence work until authorized in writing by the Owner's
Representative, Failure to stop work after being issued a stop work order (other than that work designated
by the consultant for shut down or for immediate safety concerns) shall be cause to assess the contractor a
penalty of $200.00/hour for each hour the coniractor continues to perform any work not deemed necessary
to ensure safety.

ORDER OF PHASING

001

002

003

In order to coordinate with the movement of furnishings by the owner and the GC, General Contractors
renovation activities, the abatement contractor shall perform the listed abatement activities in the order as
stipulated by the GC

Contractor shall coordinate with the GC and accormplish all work according to the schedule agreed upon.

Work in the stairwells may only be done in such a manner as to maintain two forms of egress in the cage of
an emergency.
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SCOPE OF WORK
001 All Phages:

a) Preclean all dust and debris from work area/fixtures and furnishings etc. to remove any potential lead
contamination prior to installing critical barriers.

b) Stabilization of all painted surfaces in the work area and apply primer paint.
¢) Removal of Carpet and Asbestos containing floor tile and mastics * Contractor shall coordinate with the GC and
- leave carpet in place in those areas designated (Central Mezzaine ‘book stacks”) to have new carpeting installed
over existing securely adhered floor tile...see specification procedures for removing such carpeting.

d) Exterior door/window stabilization and primer paint.

e) Any and all additional work as required tc remove/address agreed upon between the environmental confractor and
the GC

* Floor tile under unmovabie furnishings/bockcases shall remain.
*NOTE: Quantities, lengths, and footage amounts are the responsibility of the contractor to determine.

EXTERIOR. DOORS AND WINDOWS

001 Contractor shall clean and use wet methods to stabilize the deteriorated paint and surfaces and apply primer
paint.

002 Scope of work includes the exterior window sills of 5 ‘normal’ windows at the rear of the library’

003 Scope of work also inclﬁdes complete paint stabelizatin and application of primer paint on all component
surfaces (frames/sashes/sills/door) for 2x two story front windows, window over front door and the main
front door to the library.

ASBESTOS

All floor tile and mastics scheduled for removal.
LEAD BASED PAINT

001 Licensed environmental contractor shall use wet methods to stabilize all interior painted surfaces (and
designated exterior surfaces) with the exclusion of the three central Mezzaine *book stacks’ area (listed as
NIC (white en the drawings)).

002 Review with the GC for any specific requirements that may limit the amount of interior window work or
the specific number of window locations that must be cleaned and stabilized. However, ANY EXPOSED
WINDOW WITHIN THE WORK AREA MUST BE FULLY ADDRESSED. An exposed window within
the containment area must be fully stabilized and primed BEFORE clearance sampling is performed.

Reading Public Library - SECTION 011000 Page 50




SECTION 011000
READING PUBLIC LIBRARY - MISCELLANEOUS IMPROVEMENTS

- —————

CAPPET ONLY AREAS

001 Areas depicted ‘in White’ on the drawings and listed as NIC do have requirements for the environmental
confractor to remove the carpeting over flor tile,

002 Tnsure that all above carpeting goes into the carpet durpster.

003 If an inappropriate number of tile come up with the carpet contractor shall stop and either have the
tile/mastic tested for asbestos or proceed to have the carpet/floor tile/mastic removed as per the asbestos
floor tile requirements outlined in these specifications.

WORK HOURS

001 Waork hours shall be set by the GC (General Contractor). No work activities shall be permitted outside the
established work hours.

WORK METHODOLOGY

001 This project is to be accomplished in multiple phases. The building owner will only pay for a maximum of
one set of clearance finals for each separate phase. FOUR PHASES MAXIMUM.

002 All work of this projfect shall be in compliance with USEPA Lead Renovator, OSHA 29 CFR. 1910.1001,
29 CFR 1926.1101, ASHERA and these specifications and plans, Whenever these documents conflict, the
more stringent requirements apply as directed by the Consuliant.

003 All exterior and interior wall and ceiling penetrations (doors, windows, etc.) shall be sealed with two layers
of 6-mil fire resistant polyethylene sheeting. Containment area shall incorporate one (2) layers of 6-mil fire
retardant polyethylene sheeting on the walls and two layers on applicable floors.

004 Spray adhesives, furring strips, staples, and duct tape may be utilized to secure containment area sheeting
and materials. Contractor bears the full responsibility for any damage caused by the use of these materials
and shall be sclely respensible for returning any damaged building materials to their original condition
unless specifically anthorized by these bid documents or by the building owner or Consultant in writing,

003 Care is to be taken on all stairways, the use of hand rails is mandatory,

006 Extraordinary care nmst be taken to protect library property and any lesser durable mechanisms.

007 Contractor shall use appropriate "wet" removal techniques to keep fiber/dust release to a minimom.

008 Where access to the abatement areas is limited the bag load out and emergency exit may be out of the same

door. During environmental activities the door to the bag load out chamber must be sealed and only used
in the event of an emergency. To double as a bag load out site all gross removal must have stopped before
the seal to the air lock chamber is broken.

009 All polyethylene sheeting used that is visible from outside the containment area shall be opaque.

b e e e e L G i r e Pt o o o o et o i o e e o ]
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010

Waste Disposal; Waste removal to the locked dumpster (ALL ASBESTOS AND LEAD WASTE MUST
BE SECURE) shall be conducted af the end of each work day. Enough time must be allocated to complete
all operations prior to the end of the shift. Waste material must be packaged so that no sharp edges can
puncture the bags. Insulation must be visibly wet. Bags containing waste must be "goose neck” sealed
then moved to the bag load out door, HEP A cleaned to rernove gross debris then wet wiped and then
passed into the air lock ehamber where they must be put into a clean asbestos bag, "goose neck" sealed and
again wet wiped prior to being passed out of the containment. Lead waste must be drummed.

PHASING/PROJECT WORX IDENTIFICATION

001

002

003

004

0035

006

007

Contractor must comply with the phasing requirements of the specifications and the GC.

Phasing has been developed to coordinate with the requirements for two emergency egress methods. The
order and completion dates of some phases may be critical, however, the GC shall remain in
communication with the owner and may alter phasing in accordance with new developments.

Plan of Action: At least one week prior to the project start date the contractor shall submit a detailed plan
of the procedures proposed for use in complying with the requirements of this specification. Include in the
plan the location and layout of the projected manpower quantity, the sequencing of the abatement work, the
interface of trades involved in the performance of worlk, methods to be used to assure the safety of visitors
to the site, disposal plan including location of the methods to be employed to control pollution. The plan
must be approved by the Owner's Representative prior to commencement of work,

The procedures proposed shall be in accordance with manufacturers’ instructions and recommendations, the
best practices of the trade, and the intent of these specifications.

Products: Product specification data and all MSDS shall be submitted to the Owner prior to project
commencement.

Materials and accessories, of types, formula and sizes used, must have been satisfactorily used for purposes
similar to those intended herein for not less than two years.

Performance Requirement: Design and performance of equipment and components specified hersin or
otherwise utilized in performance of the work shall comply with the applicable provisions of all applicable
codes, standards and industry ‘bestpractices’.

DESCRIPTION OF WORK.

001

002

Reading Public Library - SECTION 011000

Time of Completion: Biddets mustagree to complete all work included in their contract including all final
air clearance items and the completion of all punch list items to the owners satisfaction on or before the
final completion date set forth by the owner. Fach phase may have separate completion dates that must be
adhered to. :

The Owner shall be notified in writing of mechanical defects that require repair ptior to any restoration of
building system or mechanism components.
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* GENERAL REQUIREMENTS
001 Contractor must maintain a minimum crew size to complete the work as scheduled.

002 Rags shall be used during the pre and final {prior to the clean - up inspection) cleaning activities.
Disposable towels may be used during the removel stage of the project.

003 The contractor will be responsible for the repair of all finish work and materials damaged during any phase
of the asbestos project unless specifically stated otherwise.

004 The fire alarms must remain active throughout the project. The contractor shall be responsible for
reimbursing all associated costs for any emergency response to any false alarm caused by the contractor or
_ his representatives. False alarm will disrupt activities and the contractor shall pay compensation to the
owner by paying a fine of $500.00 for the first, and a fine of $1,500 for each subsequent occurrence
payable to Reading Public Library. Fines to be deducted from the coniract price with the GC. Intentional,
improper use of the fire alarm system will not be tolerated.

PRODUCTS

001 Product specification data and all MSDS shall be subimitted prior to project commencement, copies of all
MSDS must be maintained on site for all applicable chemicals and products..

002 Encapsulant: all bridging encapsulant, lockdown, and heavy duty encapsulant (high viscosity) must be
tinted when dty and exhibit Fire Resistant (rated class "A", ASTM - 84 or UL 723 Tests) properties - (i.e..
Certane 1000, 2000, 3000 or equal).

003 Foam Encapsulant: Expanding Urethane foam caulking used to seal wall penetrations, cracks, or openings
shall be Class 1 Fire Rated by UL 723 testing or equivalent,

004  -Mastic remover: Submit MSDS for approval BEFORE using and mastic remover. Mastic remover shall ne
non-flammable and LOW QDOR.

CONTRACTOR USE OF PREMISES

General: The Contractor shall limit his use of the premises to the work areas indicated.

Use of the Site: Confine operations at the site to the areas permitted under the Contract. Portions of the site beyond
areas on which work is indicated are not to be disturbed. Conform to site rules and regulations affecting the work

while engaged in project construction,

Keep existing driveways and entrances serving the premises clear and available to the Owner, No use of onsite
parking spaces is permitted except as authorized by the GC.

Lock automotive type vehicles, such as passenger cars and trucks and other mechanized or motorized construction
equipment, when parked and unattended, so as to prevent unavthorized use. Do not leave such vehicles or
equipment unattended with the metor running or the igrition key in place or accessible to unauthorized persons. -

T A e e B e s evSSET ST o
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Contractor's Use of the Existing Building: Maintain existing building in a safe and weather tight condition
throughout the construction period. Repair damage caused by construction operations. Take all precautlons
necessary to protect the building and its occupants during construction period.

Keep public areas such as hallways, stairs, and toilet rooms free from accumulation of waste, rubbish, or
construction debris.

NOTE: All workers must carry their licenses with them.,

Contractor may be required to provide a port-a- potty or may be permitted to use the GC’s with permission as long
as the additional load does not exceed the daily/weekly capacity of the facilities to remain hygienic (as per
manufactures recommendations).

EPA CERTIFIED ASBESTOS PROJECT DESIGNER

ANTHONY SANTARELLI
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Reading Public Library Main Branch - Miscellaneous Improvements

ADDENDUM #2
Date of Issue:-
July 1, 2013

A. List of Bidder’s Questions and Responses
Question 1: Is there a detail for the entrance mat frame and is it a recessed {frame?

Answer: The entrance mat frame is NOT recessed. The specification is corrected to reflected the correct product. There
is a perimeter frame but there is no work required to recess the mat.

It is desired for the mat to have a smooth transition between the carpet and the mat along the west edge. The contractor is
to provide a tapered application of flash-patching under the carpet adjacent to the entrance matt to provide a smooth
transition. The iransition coating shall be appropriate for the height of the mat and no less that 24 inches in dimension.
Question 2; Ts there a spec for the joint sealants on the roof?

Answer: Yes. There is a joint sealant product specified on drawing 4/A-4.9.

It is not clear if the question is instead asking if there is a “Penetrating Water Repellent” specified, which is

referred to in drawing 2/A-4.9. To clarify, a new specification section is being added to the project specifying
the Repellent and is included with this Addenda.

B. The following modifications shall be made to the Bid Specifications:

Table of Contents - (TOC)
Add a new Spee, Section 171923 — Clear Penetrating Water Repellent.

Section 011000 - Summary
Add a new item: 1.02.F to the Contract Description Section.

There are clearances required, during those times of the project, such as project close~-out, or other project-related tasks,
which must occur during times when the public occupies the building. Contractor personnel working at the Library shall
complete two Clearance applications prior to be allowed access to the properties. The City of Reading shall review the
forms and approve access for Contractor Personnel. These forms do not need to be provided as part of the Bid, but will be
required prior to the start of work. The Clearances are:

1. Pennsylvania Child Abuse History Clearance
2. Pennsylvania State Police Criminal Record Check

Section 071923 — Cleax Penetrating Water Repellent
This section is a new section and is being added to the specifications.




Section 124813 — Entrance Mats, Grilles and Frames
Replaced in its entirety. See revised document attached.

C. The following modifications shall be made to the Bid Drawings:

There are no drawing revisions in this Addenda.

PLEASE REPLACE DAVIS-BACON WAGE RATES INCLUDED IN SPECIFICATIONS
WITH ATTACHED CURRENT DAVIS-BACON WAGE RATES. BIDS SHOULD BE BASED
ON THE CURRENT RATES.

PLEASE BE ADVISED THE FOLLOWING SCHEDULE MUST BE MADE PART OF THE
FINAL EXECUTABLE CONTRACT DOCUMENTS. THE FOLLOWING SCHEDULE IS
VALID ONLY IF THE BIDS ARE OPENED WITHIN TEN (10) DAYS. ALSO, IF THE
CONTRACT IS NOT AWARDED WITHIN NINETY (90) DAYS AFTER THE BID OPENING
DATE, THE FOLLOWING SCHEDULE WILL NEED TO BE UPDATED AND THE

SELECTED CONTRACTOR MUST AGREE TO PAY THE UPDATED RATES.
General Decision Number: PA130059 06/28/2013 PASY

Superseded General Decision Number: PA2012005%

State: Pennsylvania

Construction Type: Building

County: Berks County in Pennsylvania.

BUILDING ERECTION AND FOUNDATION EXCAVATION PROJECTS (Does not
include residential projects consisting of single family homes

and apartments up to and including 4 stories. EXCLUDES SEWAGE
AND WATER TREATMENT PLANT BROJECTS

Modification Number Publication Date
0 01/04/2013
1 03/22/2013
2 04/05/2013
3 05/03/2013
4 06/07/2013
5 06/14/2013
6 -06/28/2013

ASBE(0Q23-005 07/02/2012
Rates Fringes

Asbestos Workers/Insulator

(Includes the application of

all insulating materials,

protective coverings,

coatings and finishes to all

types of mechanical systems)..... § 32.17 21.54



BRPAOOOS5-025 04/29/2012

Rates Fringes
BRICKLAYER...... e e i $ 30,92 12.97
CBRPA0005-028 05/01/20:1
Rates Fringes
TILE SETTER......... . . e $ 25.90 12.92
CcaRPO£92-001 06/01/2013
Rates Fringes
CARPENTER (Ineluding Drywall
Hanging, excluding Batt
Insulators) . e ererrreraeacanss 5 27.18 13.70

ELEC0143-004 06/01/2013
BERKS COUNTY (Bethel, Marion, and Tulpzhocken Townships)

Rates Fringes

ELEC0D743~004 09/01/2010

BERKS COUNTY (Except Bethel, Marion, and Tulpehocken Townships)

Rates Fringes
ELECTRICTIAN. s v v v v v s v s v e e s vnnns s 31.87 $+15.50
‘BLEV0084-001 01/01/2013

Rates Fringes
ELEVATOR MECHANTIC. ... . v vvuennmnns S 42.82 25.185%

FOOTNOTES :

A. VACATION CREDIT: Employer contributes 8% basic hourly rate
for 5 years or more of service as wvacatlon pay credit, and
6% for 6 months to 5 years of service.

B. Eight Paid Holidays (provided employee has worked 5
consecutive days before and the working day after the
holiday): MNew Years's Day; Memcrial Day; Independence Day;
Labor Day; Veteran's Day; Thanksgiving Day and the Friday
after Thanksgiving Day, and Christmas Day.

ENGI0542-010 05/01/2013
Rates Fringes

Power equipment operators:
Backhoes, Bulldozers,
Excavators, Graders,
ILoaders, and Rellers........ 5 31.77 21.57+A
O - 1= 5 32.08 21.65+A



FOQOTNOTE :

2, Paid Holidays: Washington's Birthday, Gocd Friday,

Memorial Day, Labor Day, Presidential Election Day,
Veterans Day, Thanksgiving Day, and Christmas Day

TRON0420-004 07/01/2012

Rates Fringes
Ironworker, reinforcing and
structural
Projects $200 million and
greater...... R e 5 31.00 23.00
Projects less than 5200
million......coovvuunn e 5 30.00 23.00
LABO1174-006 05/01/2013
Rates Fringes
Laborer, Unskilled...............5 15.67 13.05
PAINQQZ21-016 05/01/2012
Rates Fringes
PAINTER
Brush and Roller...... e 5 24.55 14.80
PAINOC21-030 05/01/2010
Rates Fringes
DRYWALL FINISHER/TAPER........... $ 23.86 13.15
PLAS0592-026 05/01/2013
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
BERKS (Northeastern part
lying North of a line
starting from the Southern
boundary line of Lehigh
County continuing through
Buffs Church,
Fredericksville, Dryville,
Lyen Station, Kutztown,
Krumsville, and Stoney run
in Berks County to the
Lehigh County line)......... 5 26.30 19.55
REMATNDER OF BERKS COUNTY...$ 33.30 11.05
PLASTERER .
BERES COUNTY.....cvnv e 5 23.03 19.00
PLUMO420-007 05/01/2013
Rates Fringes



* PLUM0O690-005 05/01/2013

Rates Fringes
PLUMBER. « st ot iveiensinnnnecannen $ 37.50 27.24
CsHEE0019-005 06/01/2012
Rates Fringes
Sheet metal worker (Including
HVAC Duct Work)............. ve...5 30.61 30.05+A

FOQOTNOTE: A. Paid Holiday: Election Day.

Rates Fringes
ROOFER............. e, s 17.23 6.99
SPRINKLER FITTER........ v iuiunn $ 15.09 3.90

WELDERS - Recelve rate prescribed for craft performing
operation to which welding is incidental.

Unlisted clasgsifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a)y (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of comnstructicn in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0O1%8-005 07/01/2011. The first
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local unicn
number or district councll number where applicable , i.e.,
Plumbers Local 0198. The next number, 005 in the example, is
an internal number used in processing the wage determination.
The date, 07/01/2011, following these characters is the
effective date of the most current negotiated ratefcollective
bargaining agreement which would be July 1, 2011 in the abowve
example,



Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually
each January. ‘

Non—-Union Identifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-unicn data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

a survey underlying a wage determinaticn

a Wage and Hour Diwvision letter setting forth a position on
a wage determination matter

a conformance {additional classification and rate} ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regicnal Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis~Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinaticns., Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.5. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the guestion in 1.) is ves, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator



U.5. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S5. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

L HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE BEEN TAKEN
INTO ACCOUNT.

Firm Name (Type or Pi:int)

Authorized Signature

Title

Name (Type or Print)

Date




READING PUBLIC LIBRARY MAIN BRANCH - MISCELLANEOUS IMPROVEMENTS

SECTION 124813 - ENTRANCE FLLOOR MATS, GRILLES AND FRAMES
PART 1 - GENERAL

1.1 SUMMARY

A, This Section includes the following:
1. Recessed entrance mats.
2. Recessed foot grilles and frames.
3. Boot scrapes.

1.2 SUBMITTALS
A.  Product Data: For each type of floor grille, mat and frame.
Shop Drawings: Show the following:
Layout.
Divisions between sections.
Perimeter floor moldings.

Ttems penetrating foot grilles and frames.
Divisions between grille sections.

ok R e

C.  Samples: For each floor grille, mat and fréme member.

D.  Maintenance data.

13 QUALITY ASSURANCE

A, Accessibility Requirements: Provide installed floor grilles and mats that comply with
Section 4.5 in the U.S. Axchitectural & Transportation Barriers Compliance Board's "Americans
with Disabilities Act (ADA), Accessibility Guidelines for Buildings and Facilities (ADAAG)"
and Sections 302 and 303 in ICC A117.1.

1.4 WARRANTY
A, Warranty: Manufacturer's standard Five (5) Year Warranty in which manufacturer agrees to

repair or replace compaonents of installation that fail in aterials or workmanship within
specified warranty period.

ENTRANCE FLOOR MATS, GRILLES AND FRAMES 124813 -1



READING PUBLIC LIBRARY MAIN BRANCH - MISCELLANEQUS IMPROVEMENTS

PART 2 - PRODUCTS

2.1

A,

22

23

MATERIALS

Extruded Aluminum: ASTM B 221, Alloy 6061-T6 or Alloy 6063-T5 as standard with
manufacturer. Coat surface of frame in contact with cementitious materials with manufacturer's
standard protective coating.

ENTRANCE MATS

Basis-of-Design Product: Subject to compliance with requirements, provide Fluff Cord Strip
Tile manufactured by Musson Rubber Co.

Rubber-Tire Mats: Units of close-nap nylon carpet-like surface manufactured of rubber fabric
tire strips bonded to a durable flexible backing sheet to form 3/8-inch- thick, 12-inch- wide,
continnous linear strip up to 23 feet long.

1. Colors, Textures, and Patterns: TT12-CT Bluetone, run strips perpendicular to traffic,

Perimeter Frames;

1, Extruded Aluminum: L-Frame to be RF-125.

FABRICATION

Floor Mats: Shop fabricate units to greatest extent possible in sizes indicated. Where joints in
mats are necessary, space symumetrically and away from normal traffic lanes, Miter corner
joints in framing elements with hairline joints or provide prefabricated corner umits without
joints,

Perimeter Frame: As indicated, for permanent edge protection.
1. Fabricate edge-frame members in single lengths or, where frame dimensions exceed
maximum available lengths, provide minimum number of pieces possible, with hairline

joints equally,

Fabricate frame members in single lengths or, where frame dimensions exceed maximum
available lengths, provide minimum number of pieces possible,

Coat surfaces of aluminum frames that will contact cementitious material with manufacturst's
standard protective coating.

ENTRANCE FLOOR MATS, GRILLES AND FRAMES 124813 -2



READING PUBLIC LIBRARY MAIN BRANCH — MISCELLANEOUS IMPROVEMENTS
PART 3 - EXECUTION

3.1 INSTALLATION
A, Install floor mat using Musson No. TT-390 non-flammable environmentally safe adhesive.

1. . VOC Limits: Provide adhesives with VOC coantent not more than 50g/L when calculated
according to 40 CFR 59, Subpart D (EPA method 24),

B.  Install perimeter mat frame to comply with manufacturer's written instructions.

C. TInstall surface-type units to comply with manufacturer's written instructions at locations
indicated; coordinate with entrance locations and traffic patterns.

END OF SECTION 124813

ENTRANCE FLOOR MATS, GRILLES AND FRAMES 124813 -3



READING PUBLIC LIBRARY MAIN BRANCH -- MISCELLANEOUS IMPROVEMENTS

SECTION 071923 — CLEAR PENETRATING WATER REPELLENT

PART I: GENERAL
1.01 DESCRIPTION

Provide labor, materials, equipment and supervision necessary to complete the application of
product to existing substrate.

1.02 QUALITY ASSURANCE

Products shall be installed by a trained applicator with a minimum of five years experience and
meet the requirements of tha specifier.

1.03 SUBMITTALS
A. Manufacturers current product data bulletin,

B. The trained applicator shall prepare a test panel of the repair installed on the actual struc-
ture as a submittal for approval of proper application.

C. The trained applicator shall submit to the specifier a list of five projects that he has com-
pleted within the last five years, exhibiting the applicator’s skills. The list shall include pro-
ject name, location, and description of work and completion date.

1.04 PRODUCT DELIVERY, STORAGE & HANDLING

A. Deliver all products and all accessories in original labeled, sealed, and undamaged con-
tainers or bundles.

B. Store all products in accordance with manufacturer’s printed instructions.
C. Handle products in accordance with manufacturer’s printed instructions.

1.05 JOB CONDITIONS

. All products shall be applied at substrate and ambient temperatures of 40°F or abova. A

mintmum temperature of 40°F shall be maintained 1 hour after completion of work. Protect
preducts from weather and other damage for a period of 24 hours after installation, Do not
apply products to frozen surfaces. .

1.06 COORDINATION & SCHEDULING

The work requires close coordination with related sections and trades.

PART II: PRODUCTS

2.01 MANUFACTURERS
A. The following manufacturer is approved for this project; their products are basis-of-design:

Conproco Corporation, 17 Production Drive, Dover, NH, (800) 258-3500.

ENTRANCE FLOOR MATS, GRILLES AND FRAMES 124813 -1



READING PUBLIC LIBRARY MAIN BRANCH — MISCELLANEOUS IMPROVEMENTS

B. Alternate, equivalent products may be considered for the project but must be submitted ac-
cording
to the procedures outlined in Division 1, no later than 14 days prior to the bid date.

2.02 MATERIALS

Shield MX: A penetrating, siloxane water repellent, for both vertical and horizontal surfaces,
that complies with all existing VOC regulations,

2.03 PERFORMANCE CHARACTERISTICS

« General Physical Properties: The products shall meet or exceed the following performance

standards:
Physical state and appearance Liquid - slightly clouded
Base Agueous
pH 9
Percent solids by weight 11%
Volatile organic cantent ~ VOC ASTM D3960 <50 gms./liter
Density of liquid coatings ASTM D1475 8.4 |bs./qgal.
Active ingredients Siloxane based
Water vapor transmission ASTM E96 100%
Water penetration and leakage ASTM E514 100% reduction

PART II1: EXECUTION
3.01 GENERAL

A. Installation shall be performed strictly in accordance with manufacturer's current product
data bulletin.

B. Examine substrates and conditions under which materials will be installed, Do not pro-
ceed with installation until unsatisfactory conditions are corrected.

C. Coordinate instaliation with adjacent work to ensure proper sequence of construction.
Protect adjacent areas and landscaping frem contact due to mixing, handling, and appti-
cation of materials.
'3.02 SURFACE PREPARATION

A. Surfaces to be treated must be clean and free of frost, loose debris, coatings, dirt, mildew,
olls and grease, or any other substance that would interfere with penetration.

B. Surfaces to receive the repellent to be cleaned first using “SimpleKleen” surface wash by
Carlisle, or equal. Surface cleaner to be a non-solvent, non-caustic, synthetic acid com
position. All manufacturer’s printed instructions for the cleaner to be followed. Provide a
test area, for architect’s approval, prior to cleaning larger exposed areas.
3.03 MIXING

Mix until homogeneous. Dc not use high-speed mixers or over mix.

3.04 APPLICATION

ENTRANCE FLOOR MATS, GRILLES AND FRAMES 124813 -2



READING PUBLIC LIBRARY MAIN BRANCH — MISCELLANEOUS IMPROVEMENTS

Apply Conpro Shield MX by low-pressure spray.

For vertical application, start at the top or bottom of the wall, slowly working in opposite
directions using overlapping horizontal strokes to fully saturate the surface.

On horizontal surfaces, start at one edge and work backwards, applying enough material
to saturate the surface. When using Shield MX horizontally, care should be taken not to let
product pond. If ponding occurs, excess material must be soaked up or broomed out.

. The surfaces must be permitted to dry after treatment for proper cure to take place. Refer

to Data Sheet for additional application instructions.

Always apply a sample to determine coverage and ensure there is no discoloration from
contaminants, excess moisture in the substrate or from previously applled treatments.

A single coat is usually sufficient, but on very porous surfaces, a second coat may be
needed. Refer to the Data Sheet for additional application instructions.

3.05 CURING
. Protect from moisture and traffic for eight hours. Material is fully cured in fourteen days.
3.06 JOB SITE CLEANUP
A. Material left over at the job site by the approved applicator shall be removed.
B. All adjacent surfaces and materials shall be cleaned.
C. Clean glass with glass cleaner before material can dry.
END OF SECTION 071923

ENTRANCE FLOOR MATS, GRILLES AND FRAMES 124813 -3



PENNSYLVANIA CHILD ABUSE HISTORY CLEARANCE

COMPLETE SECTION | ONLY. PRINT CLEARLY IN INK, ENCLOSE $10.00 MONEY ORDER
ONLY., PAYABLE TO DEPARTMENT CF PUBLIC WELFARE. DC NOT SEND CASH OR
PERSONAL GHECK.

SEND TO CHILDLINE AND ABUSE REGISTRY, DEPARTMENT OF PUBLIC WELFARE,
P.0. BOX 8170 HARRISBURG, PA 17105-8170

APPLICATIONS THAT ARE INCOMPLETE ILLEGIBLE OR RECEIVED WITHOUT FEE WILL
BE RETURNED UNPROCESSED. [F YOU HAVE QUESTIONS CALL 717-783-6211

CHILDLINE USE ONLY
DATE REGEIVED BY CHILDLINE

SECTION | APPLICANT IDENTIFICATION

IN THIS SPACE PRINT APPLICANTS FULL NAME AND ADDRESS (DO NOT USE IMITIALS)

NAME SOCIAL SECURITY NUMBER
STREET AGE DATE QF BIRTH DAYTIME PHONE NO.
GITY, STATE
ZIP CODE SEX COUNTY YOU LIVE IN
[ e

PREVIOUS NAMES USED SINCE 1975 (Include Maiden Name, Nicknames, Aliases)

{FIRST, MIODLE, LAST} (FIRGT, MIDDLE, LAST)

PURPOSE OF CLEARANCE {Check ONE block ONLY)

[] cHiwo care [[] VOLUNTEERS-A copy of your PROCESSED 'Request || CWEP (Community Work Experience Program
I:l FOSTER CARE for Criminal Record"” {Form SP4-164) must be Participant)
attached. Out-of-state residenis must alse attach a
D ADROPTION copy cf their PROCESSED FBI clearance (Form
D SCHOOL FID-258). SIGNATURE OF CAQ REP CAC PHONE NO

PREVIOUS ADDRESSES SINCE 1975 (Attach additional pages if necessary)

1
2.
3
4
HOUSEHOLD MEMBERS (List everyone who lived with you at anytime since 1975 to the present).
NAME (First, Middle, Last) Do not use initials. RELATIONSHIP PReGE | | sex
1
2.
3.
4,
5.
6.

true and correct under penalty of law (Section 4904 of the Pennsylvania Crimes Code).

Applicants are required to show the Administrator the ori%;inz‘al
document. Administrators are r'e?mred to keep a copy of this
child abuse history record on file. Any person altefing the
contents of this doGument may be subjact to civil, criminal or

| certity that the above information is accurate and complete to the best of my knowledge and belief and submitted as

administrative action. . APFLICANT'S SIGMATURE

DATE

DO NOT WRITE IN THIS SECTION - CHILDLINE USE ONLY

SECTION Il RESULTS OF HISTORY CHECK

DAPPLICANT IS NOT LISTED IN A REPORT OF CHILD ABUSE [ ] APPLICANT IS LISTED IN A REPORT OF CHILD ABUSE OR A

OR A REPORT FOR SCHOOL EMPLOYEE. REPORT FOR SCHOOL EMPLOYEE (SEE BELOW),
STATUS OF REPORT DATE OF INCIDENT STATUS OF REPORT DATE OF INCIDENT
1 3,
2 4.
VERIFIER DATE VERIFIER'S SUPERVISOR DATE
03460C CY 113 12/99



DO NOT WRITE IN THIS SECTION ~ CHILDLINE USE ONLY

m VOLUNTARY CERTIFICATION FOR CHILD CARE SERVICES

has requested a certification which includes a clearance of
hisfher name against the child abuse, school employee, and criminal history reports,

The results of the child abuse and school employee report clearances are listed in Section 1l on the
reverse side. The results of the criminal history reports are listed below. Qut-of-state residents
must have criminal history clearance from both the Pennsylvania State Police and the FBI, The
voluntary certification may be obtained every two years.

It is the responsibility of parents and guardians to rewew this information to determine the
suitability of the applicant as a substitute caregiver.

PENNSYLYANIA CHILD ABUSE HISTORY CLEARANCE

Applicant is named as the perpetrator of a "Founded™ child abuse or school employee report
which occurred in the last five years.

Applicant is named as the perpetrator of a "Founded™ child abuse or school employee report
which occurred over five years ago.

Applicant is named as the perpetrator of an "Indicated” child abuse or school employee report,

0O 0O O O

Applicant is not named as the perpetrator of any child abuse or school employee report
contained in the Statewide Central Register.

PENNSYLVANIA STATE POLICE CLEARANCE

Record exists and contains convictions which prohibit hire in a ¢child care position. Report
attached.

Record exists, but convictions do not prohibit hire in a child care position. Report attached.

Record exists, but no convictions are shown. This does not prohibit hire in a child care
position. Report attached.

O O o O

No record exists. Report attached.

FBI CLEARANCE

Record exists and contains convictions which prohibit hire in a child care position. Report
attached.

Record exists, but convictions do not prohibit hire in a child care position. Report attached.

Record exists, but no convnctwns are shown. This may not preohibit hire in a child care
position. Report attached.

No record exisis. Report attached.

I N T N I O

No FEI clearance required,

VERIFIER DATE VERIFIER'S SUPERVISOR DATE

034600 . CY 113 - 12/99




SP 4-164 (7-2009) PENNSYLVANIA STATE POLICE
REQUEST FOR CRIMINAL RECORD CHECK

This form is to be completed in ink by the requester — (information will be mailed fo FOR GENTRAL REPOSITORY USE ONLY
the requester only). If this form is net legible or not properly completed, it will be CONTROL NUMBER

returned unprocessed to the requester. A response may take four weeks or fonger, )
Warmning: A person commits a misdemeanor of the third degree If he/she makes a writien false

statement, which he/she does not balieve to be true.
AFTER COMPLETICN MAIL TO:

TRY OUR WEBSITE FOR A QUICKER RESPONSE PENNSYLVANIA STATE POLICE

https:llepatch.state.pa.us CENTRAL REPOSITORY ~ 164
) ‘ 1800 ELMERTON AVENUE
HARRISBURG, PA 17110-9758

NAME/

REQUESTER Local Number 717-425-5546

e - 1-888-QUERYPA (1-888-783-7072)

DO NOT SEND CASH OR PERSONAL
TYISTATE HECK

CITY/S CHECK ONE BLO

ZIP CODE ] ) ck
INDIVIDUAL/NONCRIMINAL JUSTICE AGENCY — ENCLDSE A
CERTIFIED CHECK/MONEY ORDER IN THE AMOUNT OF

§10.00, PAYABLE TO:
HCOMMONWEALTH OF PENNSYLVANIA"

THE FEE IS NONREFUNDABLE

CONTAGT TELEPHONE NUMBER (INCLUDING AREA CODE) FEE EXEMPT-NONCRIMINAL JUSTICE AGENGY — NO FEE

NAME/SUBJECT OF RECORD GHECK (FIRST) | (MIDDLE) (LAST)
MAIDEN NAME AND/OR ALIASES SOCIAL SECURITY NUMBER DATE OF BIRTH SEX RACE
{MM/DDIYYYY)

The Pennsylvania State Police response will be based on the comparison of the data provided by the requester
against the information contained in the files of the Pennsylvania State Police Central Repository only

REASON FOR REQUEST: All requests $10.00

*MAKE ALL MONEY ORDERS PAYABLE TO: COMMONWEALTH OF PENNSYLVANIA ***
44 4«4 «4CHECK BOX THAT MOST APPLIES TO THE PURPOSE OF THIS REQUEST» »- > b - -

[J INTERNATIONAL ADOPTION - INTERNATIONAL ADOPTION MUST BE NOTARIZED.

[l ADOPTICN (DOMESTIC) [ EMPLOYMENT/SCREENING [] PASSPORT

[1 ATTORNEY [0 FOSTER CARE [ PRIVATE INVESTIGATIONS

] BANKING [ HEALTHCARE [T SOCIAL SERVICES

1 BAR ASSOQCIATION [ HousING O TENANT CHECK

[0 CHURCH [] INSURANCE LICENSE 0O visa

[ CHILD CARE [0 MENTAL HEALTH O VOLUNTEER AMBULANCE/FIREFIGHTER
] EDUCATION NURSE AID TRAINING O vOLUNTEER

0 ELDER CARE ) [l OTHER

[0 EMERGENCY MANAGEMENT

[l ACCESS & REVIEW - (NOT FOR EMPLOYMENT PURPOSES. MUST BE MAILED INTO THE CENTRAL REPOSITORY.)

AVAILABLE ONLY TO SUBJECT OF RECORD OR LEGAL REPRESENTAT[VE WITH LEGAL AFFIDAVIT ATTACHED
FOR THE PURPOSE OF REVIEWING YOUR CRIMINAL HISTCRY,

Homeland Security is Everyone’s Responsibility - Pennsylvania Terrorism Tip Line 1-888-292-1919
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CITY OF READING, PENNSYLVANIA
NOTICE TO CONTRACTORS

The City of Reading will receive sealed proposals in the Office of the City Purchasing Coordinator, Rm. 2-45,
City Hall, 815 Washington Street, Reading, PA., until 3:00 p.m., prevailing fime on Tuesday, July 9, 2013 for
the Reading Public Library improvements for the City of Reading, Pennsylvania, as per specifications on file in
the Office of the Purchasing Coordinator.

Specifications and Proposal Forms for the above work can be obtained at the Office of the Purchasing
Coordinator, Rm. 2-45 City Hall.

A mandatory pre-bid conference will be held cn Wednesday, June 12, 2013 at 10:00 a.m. in the City Councll
Chambers, City Hall, 815 Washington St., 2™ Floor, Reading, PA 19601. All prospective contractors must
attend.

Each proposal shall be accompanied by bid surety in the ameunt of ten percent (10%) of the proposal, A
certified check or bid bond will be accepied.

Attention is called to the fact that Davis-Bacon Act prevailing wage rates must be paid by the contractor and
that employees shall not be discriminated against because of race, color, age, religion, sex or national origin.

The City of Reading reserves the right to accept or reject any and all bids, and {o accept or reject any part of a
bid, as may be in the public interest.

Funding for this project is from the United States Department of Housing and Urban Development Community
Development Biock Grant.

Tammi Reinhart
Purchasing Coordinator
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INSTRUCTIONS TO BIDDERS

PROPOSAL SUBMISSION

Proposals shall be submitted in dupticate on the "Proposal Forms” included in the specifications for the work,
and shall be based on the specifications. Each proposal should be submitted in a sealed envelope, and shall
plainly indicate on it the title of the preposal, and the date for receiving the bid. This shall be delivered to the
City Purchasing Coordinator on or before the time stated in the NOTICE TO CONTRACTORS.

Bids received at the Office of the Purchasing Coordinator after the hour specified, will not be considered.
Bidders are invited to be present at the opening of bids.

BONDS

Bid security, in the amount of ten percent (10%) of the bid price shall accompany each proposal. This bid
security may be a Cerfified or Cashier's Check, or a bid bond furnished by a surety company, satisfactory to
the City of Reading. The successiul hidder, upon award of confract, shall furnish at the time of execution of
the same, a Maintenance Bond, Payment Bond, and Performance Bond by a surety company acceptable to
the City of Reading, in an amount egual to ONE HUNDRED PERCENT (100%) of the contract to guarantee
satisfactory performance, and a Wage Rate Compliance Bond in an amount equal to FIFTY PERCENT {50%)
of the contract. All bonds are subject to approval by the City Solicitor,

In case the contract is awarded to a bidder who fails to enter the contract or to deliver all required bonds and
affidavits, the cash or check deposited shall become absolute property of the City; or if a bond has been
deposited, it shall become payable immediately. Cash, checks or bonds deposited will be returned fo
unsuccessful bidders as soon as the confract is awarded, or all bids rejected.

INSURANCE

The Contractor, at the time of execution of the contract, shall also furnish the City with insurance certificates of
adequate limits, as later indicated, to protect the City of Reading, its agents, and employees from any litigation
involving Worker's Compensation, Public Liability and Froperty Damage, involved in the work. All
subcontractors must also furnish copies of their liabilily insurance and Worker's Compensation Insurance
cerfificates to the City. No subcontractor will be sllowed to perform any work under this contract by the City
unless such certificates are submitted to and approved by the City beforehand.

WORKERS' COMPENSATICN AND PUELIC LIABILITY AND PROPERTY DAMAGE INSURANCE

The status of the Contractor in the work to be performed by the Contractor is that of any independent
Confractor and as such, he shall properly safeguard against any and all injury or damage to the public, to
public and private property, materials and things, and as such he alone shall be responsible for any and all
damage, loss or injury to persons or properiy that may arise, or be incurred, in or during the conduct or
progress of said work without regard to whether or not the Contractar, his sub-contractors, agents, or
employees have been negligent, and the Ceontractor shall keep the City free and discharged of and from any
and all responsibility and llability therefore of any sort or kind. The Contractor shall assume all responsibility
for risks or casualties of every description, for any or all damage, loss or injury to persons or property arising
out of the nature of the work from the action of the elements, or from any unforeseen or unusual difficulty. The
Contractor shall assume and be liable for all blame and loss of whatsoever nature by reason of neglect or
violation of any Federal, State, County or Local laws, regulations, or ordinances; the Contractor shall indemnify
and save harmless the City from all suits or actions of law of any kind whatsoever in connection with this work
and shall if required by the City, produce evidence of settlement of any such action before final payment shall
be made by the City. Contractor's Liability Insurance Cettificate shall include the save harmless clause and
shall be filed with the City.
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The Contractor shall maintain such insurance as will protect him from claims under worker's compensation
acts and from claims for damages because of bodily injury, including death, and property damage, which may
arise from and during operations under this Contract, whether such operations be by himself, by any
subcontractor or anyone directly or indirectly employed by either of them. Contractor's liability insurance shall
be in the names of the Contractor and the City, as their respective interests may appear. Certificates of such
insurance shall be filed with the City Risk and Safety Manager.

The minimum amount of liahility insurance to be maintained by the Contractor during the life of the contract
shall be as follows:

Comprehensive General Liability — for badily injury and property damage - including any liability
normally covered by a general liability policy with limits of not less than $1,000,000 per occurrence
and $2,000,000 in the annual aggregate.

Business Automobile Liability — For owned, non-owned, leased and hired vehicles with a
combined single limit of not less than $1,000,000 for bodily injury and property damage.

Professional Liahility — in minimum amounts of $1,000,000 per occurrence and $2,000,000
aggregate.

Worker's Compensation — Statutory limits in each state in which Service Provider is required to
provide Worker's Compensation coverage including “All States” and “Voluntary Compensation”
endorsement, and a Waiver of Subrogation endorsement in favor of the County.

Employer’s Liability — with limits of not less than $100,000 Accident — Each Accident, $100,000
Disease — Each Employee; and $500,000 Disease — Policy Limit.

Prior to commencement of performance of this Agreement, Contractor shall furnish to the City a
certificate of insurance evidencing all required coverage in at least the limits required herein, naming
the City of Reading, its elected officials, agents, and employees as additional insureds under
the Comprehensive General Liability coverage, and providing that no policies may be modified or
cancslled without thirty (30) days advance written notice to the City. Such certificate shall be Issued
to: CHty of Reading, 815 Washington Street, Reading, PA 19601. All policies shall be in effect with
companies holding an A.M. Best rating of “A-" or better and shall be licensed to do business in the
Commonwealth of Pennsylvania. Such companies shall also be acceptable to the City.

Please forward a certificate of insurance verifying these insurance requirements.

Liabiiity insurance shall include automobile coverage, including "hired automobiles and non-ownership
automobiles."

Liability insurance shall include the hazard of collapse, damage to underground utilities, underground blasting,
and excavation. Prior to any blasting which may be required, blasting insurance shall be obtained by the
Cantractor in an amount satisfactory to the City Engineer.

Liability insurance shall include the hazard of building collapse and of damage to adjoining praperties and/or to
individuals located within or adjacent to each project site.

All subcontractors performing work under this confract must furnish to the City a copy of their Certificate of
Insurance for Workers' Compensation and liability for bodily injury and property damage.

WAGES AND EMPLOYMENT REQUIREMENTS

Bidder agrees that not less than the Federal Davis Bacon Act prevailing wages will be paid.
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The Contractor will further agree to comply with Commoenwealth of Pennsylvania Act of August 15, 1961, P.L.
1225 and amendments as applicable.

EQUAL EMPLOYMENT OPPCRTUNITY
During the performance of this Contract, the Contractor agrees as follows:

The Contractor will not discriminate against any employees or applicant for employment because of race,
color, religion, sex, or national origin. The Cenfractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without regard to race, color; religion, sex, or
nationat origin.. Such acticn shall Include, but not be limited to, the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in
consplcuous places, available to employees and applicants for employment, notices which may be provided by
the City setting forth the provisions of this nondiscrimination clause.

The Contractor will, in all solicitations or advertisements for employees placed by or on hehalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to race,
color, religion, sex, or national origin.

The Contractor will send to each labor union or representative of workers with which the Contractor has a
collective bargaining agreement or other contract or understanding, a notice advising the labor union or
workers' representatives of the Contractor, commitments under this Section and shall post copies of the notice
in consp[cuous places avallable to employees and applicants for employment.

In the event of the Contractor s noncompliance with the non-discrimination clauses of this Contract or with any
of the said rules, regulations, or orders, this Contract may be canceled, terminated, or suspended in whole or
in part and the Confractor may be declared ineligible for further City contracts.

The Contractor will include the provisions of these paragraphs in every subcontract or purchase order unless
exempted.

EMPLOYMENT OF CERTAIN PERSONS PROHIBITED

No person who, at the time, is serving sentence in a penal or correctional institution shall be employed on the
work covered by this Contract,

SUPERVISION OF WORKERS

The Contractor shall provide qualified supervision of each crew at all times while working under this confract.
Each supervisor shall be authorized by the Contractor to accept and act upon all directives issued by the City.
Failure for the supervisor to act on said directives shall be sufficient cause to give notice that the Contractor is
in default of the contract unless such directives would create potential personal injury or safety hazards.

This contract will be under the direct supervision of the City or its authorized representalives. Any alterations
or modifications of the work performed under this contract shall be made only by written agreement between
the Contractor and the City authorized representatives and shall be made prior to commencement of the
altered or modified work. No ¢laims for extra work or materials shall be allowed unless covered by written

agreement.

SUBCONTRACTS

The Contractor will not be allowed to subcontract work under this contract unless written approval is granted
by the City. The Subcontractor, as approved, shall be bound by the conditions of the contract between the
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City and the Contractor. The autherization of a Subcontractor is to perform in accordance with all terms of the
contract and specifications. All required notices, work orders, directives, and requests for emergency services
will be directed to the Contractor. All directions given to the Subcontractor in the field shall bind the Contractor
as if the notice had been given directly to the Contractor.

QUALITY

Where a bid is asked for a certain article or "Approved Equal" and the bidder intends to furnish an article which
the bidder considers equal to the cne named, the bidder must specify in the bid the name and grade of said
article. All disputes concerning grade and quality of materials or work shall be determined by a person duly
authorized by the City.

TIME OF COMPLETION

The bidders are herewith cautioned that the time of completion indicated in their proposal must be complied
with. To insure timely completion, the successful bidder will be reguired to furnish adequate equipment, and
qualified personnel in sufficient numbers at all times.

Where a date is set for delivery of materials or the performance of work, said materials must be delivered, or
work performed, in accordance with the specifications or description herein contained on or before said date,
or the order to the delinquent party will be canceled and awarded to the next lowest responsible bidder.

BUSINESS PRIVILEGE TAX

The City of Reading imposes a Business Privilege License, at $55.00 per calendar year. In addition, a
Business Privilege Tax is imposed at the rate of 2-1/4 mills upon the gross raceipts atiributable to business
conducted within the City of Reading.

PERMITS/LICENSES

The Contractor shall, at his expense, pay all fees and precure all necessary licenses and permits needed to
conduct the work required under the terms of this contract. The Contractor shail give any and all necessary
formal notices required in conjunction with the lawful prosecution of the work of this contract.

BASIS OF PAYMENT
All prices to be quoted F.O.B. Reading, PA destination. The City of Reading is tax exempt.
OBSERVANCE OF LAWS, ORDINANCES AND REGULATIONS

The Contractor at all times during the term of this contract shall observe and abide by all Federal, State, and
Local laws which in any way affect the conduct of the work and shall comply with all decrees and orders of
courts of competent jurisdiction. The Contractor shall comply fully and completely with any and all applicable
State and Federal Statutes, rules and regulations as they relate to hiring, wages, and any other applicable
conditions of employment,

MANDATORY PRE-BID MEETING

For the purpose of familiarizing Bidders with the project, answering questions, and issuing addenda as needed
for clarification of the bidding document, a mandatory pre-bid meeting will be held with City representatives on
Wednesday, June 12, 2013 at 10:00 a.m., in the City Council Chambers, 2" Floor, City Hall, 815 Washington
Street, Reading, Pennsylvania.

WITHDRAWAL OF PROPOSALS/BIDS
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After a bid has been opened, it may not be withdrawn except as provided by Act of January 23, 1974, P.L. 9
No. 4, as same may be amended.

No bids may be withdrawn for a period of ninety (90) days following the formal opening and receipt of bids by
the City of Reading.

BID REJECTION

The City of Reading reserves the right to reject any or all bids and to accept or reject any part of any bid. |t
also reserves the right to waive any technical defects or minor irregularities, which in its discretion, is in the
hest interest of the City.

EXECUTION OF CONTRACT

The successful Bidder shall, within ten (10) calendar days after mailing of contract documents by the City to
the Principal, enter-into contract with the City on form as included within the bidding documents for the
appropriate bonds, indemnities and insurances reguired hereunder.

The contract, when executed, shall be deemed ta include the entire agreement between the parties; the
Contractor shall not base any claim for modification of the contract upon any prior representation or promise
made by the representatives or the City, or other persons.

All attachments are considered as part of this document.

METHOD OF PAYMENT

Payments shall be based on an invoice submitted by the General Contractor or approved representative
Construction Manager. The City shall have the right to withhold disbursement funds if in the City's opinion

- construction work for which payment has been requested is of poor workmanship, contrary to any applicable

codes and contract specifications, violation of appropriate paperwork requirements that are not up to date and
approved for this billing period, General Contractor fails to comply with this Agreement, or for other conditions
or circumstances which the City deems not to be in the best interest of the public.

Ten percent (10%) of each General Contractor invoice request shall be retained by the City on this contract
untit it is completed up to City codes and confract specifications and approved by a City Official or person
representing a City Official (Architect or Engineer).

ACCESS TO ACCOUNTING RECORDS

The contractor shali certify that all materials, equipment, and labor charged to the City are accounted for and
shall keep such full and detailed accounts as may be necessary for proper financial management under this
Agreement. The City or its representative shall be afforded access the all the Contractor’s records, hooks,
correspondence, instructions, drawings, receipts, vouchers, memoranda, and similar data relating to this
Contract, and the Confractor shall preserve all such records for a period of three (3) years, or for such longer
period as may be required by law, after the final payment.

ASSIGNMENT OF REFUND RIGHTS

The City is not subject to federal, state, or local sales or use tax or federal excise tax. Contractor hereby
assigns to City all of its rights, title, and interest in any sales or use tax which may be refunded as a result of
the purchase of any materials purchased in connection with the Contract and Contractor, unless directed by
the City, shall not file a claim for any sales or use tax refund subject to this assignment. Contractor authorizes
the City, in its own name or the name of the Caontractor, to file a ¢laim for a refund of any sales or use tax
subject to this assignment,
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CONTRACTS WITH SUBCONTRACTORS

The Contractor agrees to Include the above references paragraphs in any contract with subcontractors and to
provide proof thereof to the City of Reading if requested. »

NOTICE TO PROCEED

The Contractor shall begin work on the job site within ten (10} days after receiving Notice to Proceed from the
City.

DISCONTINUANCE OF WORK

Any practice obviously hazardous as determined by the City shall be immediately discontinued by the
Contractor upon receipt of either written or oral notice to discontinue such practice.

CONTRACT TERMINATION

The City shall have the right to term irnate a contract or a part thereof before the work is completed in the event:
1. Previous unknown circumstances arise making it desirable in the public interest to void the contract. |
2. The contractor is not adequately complying with the specifications.

3. The contractor refuses, neglects, or fails to supply properly trained or skilled supervisory personal and/or
workers or proper equipment.

4. The contractor In the judgment of the City is unnecessarily or willfully delaying the performance and
completion of the work.

5. The contractor refuses to proceed with work when and as directed by the City.
6, The contractor abandons the work.

Contractors who have questions concerning various aspects of this Contract should contact the following
persons:

QUESTIONS REGARDING SPECIFICATIONS OR BID PROCESS

To ensure fair consideration for all bidders, the City prohibits communication to or with any department or
division manager or employee during the bid process with the exception of those questions relative to
interpretation of specifications of the bid process. Such questions shall be submitted to the Purchasing
Coordinator in writing by 2:00 pm, Wednesday, June 19, 2013. Responses to questions shall be issued to all
bidders in the form. of a written addendum no later than Wednesday, June 26, 2013.

Tammi Reinhart, Purchasing Coordinator
City Hall Purchasing Office

815 Washington Street

Reading, PA 19601-3690

(610) 655-6427 (fax)
tammi.reinhart@readingpa.org

Notice: Payment of inveoices are subject to the terms and conditions of the sources of funding for this
project.
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THE FOLLOWING INSTRUCTIONS FOR CONTRACTORS REGARDING AFFIRMATIVE ACTION ARE
PROVIDED FOR INFORMATION PURPOSES. THE SUCCESSFUL BIDDER ASSUMES THE OBLIGATION
TO TAKE WHATEVER AFFIRMATIVE ACTIONS ARE NECESSARY TO ASSURE EQUAL EMPLOYMENT
OPPORTUNITY IN ALL ASPECTS CF EMPLOYMENT, IRRESPECTIVE OF RACE, COLOR, CREED, OR
NATIONAL ORIGIN.

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY (EXECUTIVE ORDER 11246, AS AMENDED)

(1) The Offeror's or Bidder's attention is called to the "Equal Oppoertunity Clause" and the "Standard
Federal Equal Employment Opportunity Construction Centract Specifications" set forth herein.

(2) The goals are timetables for minority and femsle participation, expressed in percentage terms for the
Contractor's aggregate workforce in each trade on all construction work in the covered area, are as follows:

Timetables Goals for Minority Goals for Female
Participation in Each Trade Participation for Each Trade
Until Further Notice 2.5% for ali trades 6.9% for All Trades

These goals are applicable to all the Contractor's construction work (whether or not it is federal or federaily-
assisted) performed in the covered area.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall
be based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications set forth in 41 CFR 60-4.3(a}, and its efforts to meet the goals established for the
geographical area where the contract resulting from this solicitation is to be performed. The hours of minority
and female employment and training must be substantially uniform throughout the length of the contract, and
in each trade, and the Contractor shall make a good faith effort to employ minorities and women evenly on
each of its projects. The transfer of minority or female employees or trainees from Contractor to Contractor or
from project to project for the sole purpose of meeting the Contractor's goals shall be a violation of the
contract, the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be
measured against the total work hours performed.

(3) THE CONTRACTOR SHALL PROVIDE WRITTEN NOTIFICATION TO THE DIREGTOR OF THE OFFICE OF FEDERAL
CONTRACT COMPLIANCE PROGRAMS WITHIN 10 WORKING DAYS OF AWARD OF ANY CONSTRUCTION SUBCONTRACT IN
EXCESS OF $10,000 AT ANY TIER FOR CONSTRUCTION WORK UNDER THE CONTRACT RESULTING FROM THIS
SOLICITATION, THE NOTIFICATION SHALL LIST THE NAME, ADDRESS AND TELEPHONE NUMBER OF THE
SUBCONTRACTOR; EMPLOYER IDENTIFICATION NUMBER; ESTIMATED DOLLAR AMOUNT OF THE SUBCONTRACT;
ESTIMATED STARTING AND COMPLETION DATES OF THE SUBCONTRACT; AND, THE GEQGRAPHICAL AREA IN WHICH THE
CONTRACT IS TO BE PERFORMED.

OFFICE OF FEDERAL CONTRACT COMPLIANCE PROGRAMS
THE CURTIS CENTER SUITE 750 WEST

170 SOUTH INDEPENDENCE MALL WEST

PHILADELPHIA, PA 19106-3309

PHONE (215) 861-5764

As used in this Notice, and in the contract resulting from this solicitation, the "covered area” is the City of
Reading, Pennsylvania.
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State of )

} ss.
County of )
A , Notary Public, being duly sworn, deposes and says that he is
' of ,

(Name of Organization)
and that the answers to the foregoing questions and all statements therein contained are true and
correct.

Subscribed and sworn to before me this day of ,

NOTARY PUBLIC

My Commission Expires:
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PROPOSAL
Proposal of:  Perrotto Builders, Ltd
Name:; James P. Radwanski
Address; 426 Warren Street/Reading, PA 19601

TO: Mayer Spencer
City of Reading
815 Washingion Street
Reading, FA 18601

Dear Mayor Spencef.

In conformity with City Plans and specifications, all as prepared by the Cornmunity Development Department
and after an examination of the site of the work, and the Contract Documents, including the instructions to
Bidders, Form of Proposal, Bid Bond and Conditions, the undersigned submits this proposal, and encloses
herewith as proposal guaranty, a Certified or Treasurer's Check, or Bid Bond, in an amount not less than ten
percent (10%) of the bid herein submitted, which it is understood will be fosfeited if this proposal is accepied by
the Cily of Reading, and the undersigned fails to funish approved bonds and execute the contract within the

time stipulated; otherwise, the guarantee will be retumed.

The undersigned declares that no Member of Council, Director of Department, Division Manager, deputy
thereof or clerk therein, or other officer of the City of Reading, is directly or indirectly inferested as principal,
surety of otherwise in this proposal or has any supervision or overall responsibility far the implementation in

administration of the contract.

It is certified that the undersigned is the only person{s) interested in this proposal as principal and that the
proposal is made without collusion with any person, firm, or corporation.

It is hareby agreed to execute the contract and furnish surety compeny bonds, on the forms enclosed in the
Contract Documents, in the amount of one hundred percent {1 00%) of the contract price within ten (10) days of
mailing of the contract doctiments from the City to the Principal, and to begin work within ten (10) days after
receipt of Notice to Proceed from the City of Reading.

it is proposed to furnish and deliver alt materials, tools, equipment, power, tests and transportation, perform all
labor, superintendence, and all means of construction, and do all incidental work, and to execute, construct and
finish in an expeditious and workman-tike manner, in accordance with the plans and specifications, to the
satisfaction and acceptance of the Depariment of Community Development of the City of Reading and its Engineer

for the total base bid as herein bid:

K Lpees v Liser Teamsolp A %o
3 6/;6;0&(9 o0 (figures).
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AD. 20 L3 , by the setiing

IN WITNESS WHEREQF, this proposal has been executed thisq day 7
hereunto of his or its hand and seal.

(INDIVIDUAL: PRINCIPAL)
(Seal)

(Signature of individual)
Witness!

Trading and Doing Business as:
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Withess:

Witness:

Witness:

Witness:

Attest:

(PARTNERSHIP PRINCIPAL)

(Seal)
(Name of Partnership)

By: (Seal)
(Partner)

By: {Seal)
{Paitner)

By: {Seal)
(Partner)

By: (Seal)
{Partner)

(CORPORATION PRINCIPAL)

QMMQ Q(N/Z/l/\

Francine Norris, Office Manager

(CORPORATE SEAL)

Pe?cft\o Buiiders, Ltd
A
{

Namg/of Corporation)

By:

4
Yidieey President

James P. Radwanski

or {if appropriate)

{Name of Corporation)

By:

Authorized Representative
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FORM OF BID BOND
BOND

KNOW ALL MEN BY THESE PRESENTS that we, the undersighed,

“PERROTTO_HITDERS,. LID as Principal (the “Orincipal”
STATE of COMECTICUL. ., 88

a-corporation organized and existing under laws of the
as

Surety (the "Surefy"), are neld and firmly bound unto CITY OF READIHG

Obligee (the “Obligee™}, as hereinafter set forih, in the fuit and just sum of
Doflars

TEN_PERCENT_OF TOTAL AMOINT._BID

G_10% )

fawful money of the United State

s of Ametica, for the payment of which sum we bind ourselvas, our

heirs, administrators, exacutors, SUCCEssors and assigns, jointly and severally, firmly by these presents,

WITNESSETH THAT:

WHEREAS, the Principal herewith Is submitting a Proposal fo the Obligee to perform the

GENERAT, CONSTRUCTION _ Work in connection with the construction of RENOVATION OF EXISTING MATN LIBRARY
pursuant to plans, specifications and other documents constituting the Contract Documents which are
incorporated into said Proposat by reference {the “Contract Dacuments™), as prepared by the Depariment of

Public Works, City Hall, 815 Washington Streets, Raading, PA 18601-3680.

on by the Obligee of said Proposal that it shali be

WHEREAS, it s a condition of the receipt and considerat]
lgee on teims hereinafter set forth.

accompanied by propesal guaranty fo be held by the Obli

NOW, THEREFORE, the condition of this Bond shall be such that, If the Principat, within ten (10) days after
rralling of contract document by the Clty ©© Principal, shall furnish to the Obligee a Performance Bend,
Payment Bond and a Wage Rate Corpliance Bond, and upon award of & contract to him by the Obligee, shalf
execute and deliver the Agreement and furnish to the Chbligee proper evidence of effectiveness of insurance
coverage, respeciively within the time, in the forms and in the amounts, as appropriate, required by tha
Contract Documents, then this Bond shall be void, otherwise, this Bond shall remain in full force and effect.
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The Principal and the Surety agree to pay to the Obligee the difference between the amount of said Proposal,
as accepted by the Obligee, and any highs! amourt for which the required work shall be contracted for by the
Obligee, together with any additional advertising costs, architect's fees, legal fees and any afl other fees and
expenses inctred by the Obligee by reason of the failure of the Principal to enter into such Agreement with
the obligee, or to fufnish such Contract Bonds, or {0 furnish evidence of effectiveness of such insurance
coverage; provided, however, that (1) the obligation of the Surety shall not exceed the stated principal arnotnt

of this Bond; and (2} if the Obligee shoutd not procure an executed contract with any other parson for the
performance of the work contemplated in said Proposal, as accepted by the Dbligee, upon the same terms
and conditions, other than price, &8 provided in the Confract Docurnents, within the peried provided in the
Contract Documents during which no proposals of pidders may be withdrawn, whether because of the tack of
other proposals, of because of the inability or refusal of any other bidder to enter into an appropriste contract,
or because the cost under any higher proposal would be greater than the Obligee shall determine, in its sole

discretion, that it can afford, then the Principal and the Surety agree fo pay to the Obligee the full amount of
this Bond as liquidated damages.

IN WITNESS WHEREOF, the Principal and the Surety cause this Bond to be signed, sealed and delivered this
9TH day of _JULY. 2013

(INDIVIDUAL PRINCIPAL)

(Seal)

(Signature of Individual)

Wiiness.

e —

Trading and Doing Business as.

e

T T
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Wwitness:

Withess:

e

(Seal)

Witness:

e ——

(Seal)

Witness:

e

tain Library Improvernents Project
Gity of Reading
2013

{PARTNERSHIP PRINCIPAL)

(PARTNERSHIP PRINCIPAL)

(Seal}
(Name of Partnership)

By. {Seal)
{Partner)

By:
{Partner)

By:
(Partner)

By:
{Partner)

(Seal).



(Name of Corpotation)

pvise) President

Altpst: ,
W&wﬁ-

[ ontins, Norris Off it Mhaager

(Corporate Seal)

(OR, IF APPROPRIATE)

{Name of Corporation)
By:

(Authorized Representative;

Signed

{Title)

Subscribad and sworn 10 pefore me on

20 ..

this _  dayof ,

(Te)

My Cornmission Expires:

Maln Library Improvements Project
Clty of Reading
2013
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(Name of Corparation)

(Attorney-in-Fact)

Witness:

(CORPORATION SURETY)

TRAVELERS CASUALTY ANp SUREIY COMPANY OF AMERICA

oy 10 £ T 1022

SHETLA E. TURNBULL

E. JORDAY

(Corporate Seal)

e Attmch an appropriate Power of Attc
authosity of the Attorney-In-Fact to act

ey, valid and in effect as of the date of this affidavit, evidencing the
in behalf of the corporation.

21
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WARNING: THIS POWER OF ATTORNEY |5 INVALID WITHOUT THE RED BORDER
POWER O ATTORNEY

AT,
TRAVE L E R S 'J Farmington Casualty Company

8t. Paul Mereury Insurance Company

Fidelity and Guarvanty Insurance Company Travelers Casaalty and Surety Company
Fidelity and Guaranty Insurance Underwriiers, Inc, Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insurance Company

Atforney-In Fact No. 225257 Certificate No. O 0 5 3 3 _1 9 8 6

ENOW ALL MEN BY THESE PRESENTS: That Facmington Casuaity Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance
Company, St. Paul Mercury Insurance Company, Travelers Casualty and Sursty Company, Travelers Casualty and Surety Company of America, and United States
Fidelity and Guaranty Company are corporations duly crganized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a
corporation duly organized under the [aws of the State of Jowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the
laws of the State of Wisconsin (herein collectively called the *Companies”), and that the Companies do hereby make, constitute and appoint

Alan P. Lubas, James E. Bradford Jr., Sheila E. Turnbuil, and Sarah E. Jordan

of the City of Lancaster , State of Pennsylvania s their true and lawful Attorney{s)-in-Fact,
each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all honds, recognizances, conditional undertakings and
other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranieeing the performance of
contracts and executing or guaranteeing bonds and undertzkings required or permitted'in any actjons or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 14tk
January 2013 L s
day of , . S :
Farmington Casualty (?ompar;'j’ e . S5t, Paul Mercury Insurance Company
Fidelity and Guaranty Insarance Comipany. - " - Travelers Casualty and Surety Company
Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insorance Company

QLR

S

TEORPOR 4T
3 !'C 4%,

m\ e jm
‘ Ty
gy

B
State of Coanecticut By:
City of Hariford ss. Robert L, Raney, &ntor Vice President
On this the 14th day of January , 2013  before me personally appeared Robert L. Raney, who acknowledged himself to

be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Comipany, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul
Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Comnpany, Travelers
Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being anthorized so to do, executed the foregoing
instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly avthorized officer.

\d\guwo ¢, Dol

Marie C. Tetreault, Notary Public

In Witness Whereof, I hereunto set my hand and official seal,
My Commission expires the 30th day of June, 2016,

58440-8-12 Printed in U.S.A.



NON-COLLUSION AFFIDAVIT
INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT

This Non-Collusion Affidavit is material to any contract pursuant to this bid, According fo the Pennsylvania
Antibid-Rigging Act, 73 P.S, 1611 et seq., governmental agencies may require Non-Collusion Affidavits to be
submitted together with bids.

“This Non-Collusion afidavit must be executed by the member, officer, or employee of the bidder who is
authorized to legally bind the bidder.

Bid rigging and other efforts to restrain competition, and the making of false sworn statements in connection
with the submission of bids are unlawful and may be subject to criminal prosecution, The persen who slgns
the Affidavit should examine it carefully before signing and assure himself or herself that each statement is
true and accurate, making diligent inquiry, as necessary, of all other persons employed by or associated with
the bidder with responsibilities for the preparation, approval, or submission of the bid.

In the case of a bid submitted by a joint venture, each pasty to the venture must be identified in the bid
documents, and an Affidavit must be submitted separately on behalf of each party.

The terrn “complementary bid" as used in the Affidavit has the meaning commonly assoclated with that term in
the bidding process, and includes the knowing submission of bids higher than the bid of another firm, any
intentionally high or noncompetitive bid, and any form of bid submitted for the purpose of giving a false

appearance of comgetition.

Failure to file an Affidavit in compliance with these Instructions will result in disqualification of the bid.

Main Library improvements Project 22
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NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

Pennsylvania

State of
County of __Beme
James P. Radwanski _ beling first duly sworh, deposes and says that
Hetshe is _ OWner ~__{Owner, Partner, Officer, Representative or Agent) of
Perrotto Builders, Ltd ~___, the Bidder that has submitted the attached Bid or Bids;

HefGheis fully informed respecting ihe preparation and contents of the attached Bid and of all

pertinent ciroumstances respecting such Bid,

Such Bid is genuine and is not @ coliusive or sham Bid;

Neither the sald Bidder nor any of Ifs officers; '
partners, owners, agents, reprasentatives, employees or parties In interest, ncluding this affiant, has in any

way colluded, conspired, connived of agreed, directly or indirectly, with any other Bidder, firm or person to
submit a collusive or sharn B¢ in connection with the Contract for which the aftached Bid has been submitted
or to refrain from bidding in connaction with such Contract, or has in any manner, directly or indirectly, sought
by agreement or collusion or cormmunication of conference with any other Bidder, firm or person to fix the price
or prices in the attached Rid or of any other Bidder, o to fixany overheld, profit or cost element of the Bid price
or the Bid price of any other Bidder, or to secure through any coliusion, conspiracy, connivance or uniawiul
agreement any advantage against the Clty of Reading or any person interested in the proposed Contract;

The price or prices quoted ir the attached Rid are fair and proper and are not tainted by any collusion,
conspiracy, connivance or uniawful agreement on the part of the Bidder or any of its agents, representatives,

owners, employees, or parties in interest, including this afflant; and,

Neither the said Bidder nor any of its officers, partners, QWners, agents or parties in interest, have any
interest, present or prospective, that can be reasonably construed to result in & conflict of interest betwaen
them and the City of Reading, which the Bidder will be required to perform,

23
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Perrotto Builders, Ltd understands

(Mame of Firm)
and acknowledges that the above representations are material and imporant, and will be relied on by the City
of Reading in awarding the contract(s) for which this bid is submitted. | understand and my firn understands
that any misstatement In this affidavit is and shall be treated as fraudulent concealment from the City of

Reading of the true facts relating jo the submission of bids for this contract,

| state that

(Namg #hd Company Position)
James P./Radwanski, President

SWORK TO AND SUBSCRIBED
BEFORE ME THIS
DAY OF __1 2043,

A My Commission Explres  July 22, 2013
Notary Public
Francine Deborah Norris

FRANCIN DEBORAH NG, NeF
M%Ec%ﬂmﬁ CIIY, BRRks fﬁgﬁi?wmm
MMISSION EXCPIRES JUT, 22, 3013
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PROVIDER'S CERTIFICATION OF NON-NDEBTEDNESS
TO THE CITY OF READING

Provider hersby certifies and represents that Provider and Provider's parent company(ies) and subsidiary(ies)
are not currently indebted fo the City of Reading (the "City"), and will not at any time during the term of this
Contract (including any extensions or renewals thereof) be indebted to the City, for or on account of any
definguent taxes, fiens, judgments, fees or other debts for which no written agreement or payment plan
satisfactory to the City has been established. In addition to any other rights or remedies available to the City &t
faw or in equity, Provider acknowledges that eny breach or filure to conform to this certification may, at the
option of the City, resuit In the withholding of payments otherwise due to Provider and, if such breach or failure
s ot resolyed to the City's satisfaction within a reasonable timeframe specified by the City in writing, may
result in the offset of any such indebtedness against said payments and/or the termination of this Contract for
default (in which case Provider shall be liable for ali excess costs and other damages resulting from the

termination).

Perrotto Builders, Lid
\NAM I OF PROVIDER

By: g
J IRUTHORIZED SIGNATORY

Janes P. Radwanski

Title: Pregident
RRESIDENT CR-rteEPRESHEENT

Attest: \JQ/‘Oﬂw n NRZAPVA

Francine Norris, Office Manager
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RESOLUTION NO. 192-92

WHEREAS, reportadly, twenty-five cement manufacturing facilities in the United States are currently
burning well over two billion pounds a year of hazardous waste as g source of fuel and additional profit in the

cement manufacturing process; and

WHEREAS, approximately twenty cement manufacturing facilities are seeking permission to start this
practice; and

WHEREAS, sufficient data and evidence as to the safety of cement products made from hazardous
waste has not been proven; and

WHEREAS, it is in the best interest of the citizens of the City of Reading in regard to their health and
quality of life that cement derived from hazardous waste be banned from any City projects.

NOW, THEREFORE, the Council of the City of Reading resolves that the City of Reading will not

purchase cement from any facility that burns hazardoys waste as fuel in its manufacturing process, nor alicw
the use of concrete made from this type of cement. This policy shall be reflected in city bid specifications,

PASSED COUNCIL April 1, 1893

WARREN H, HAGGERTY, JR.
Mayor

ATTEST:

RUTH M. THOMPSON
City Clerk
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STATEMENT REGARDING MANUFACTURE OF CEMENT

-

The following statement is to be signed by an authorized officer of the company.

hereby certifiss In accordance with City of Reading Resolution #192-92, that any
factured by a process using hazardous
d makeup thereof.

The undersigned contractor
cement used In performance of this contract shall not have heen manu
materials, as defined by the Environmental Protection Agency, in the manufacture an

J (oo

Francine Normris, Office Manager
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STATEMENT OF BIDDER'S QUALIFICATIONS

All questions must be answered and the data given must be clear and comprehensive, This statement must
he notarized. If necessary, gquestions may be answered on separate attached sheets. The Bidder may submit

any additional information he desires.
Perrotto Builders, Ltd

1. Narme of Bidden
2, Permanent main office address:_ 428 Warren Street/Reading, PA 19601
3. When organized: 1978
4. If a corporation, where incorporated: Pennsylvania
5, How many years have you been engaged in the contracting business undsr your prasant
flrm or trade name:_ 32 Years
8. Contracts on hand: (Schedule these on an attached shéet, showing amount of each
contract and the appropriate anticipated dates of completion.)  gae Exhibit "B"
7. Have you ever failled to complete any work awarded to you? If so, where and why?
No
8. Mave you ever defaulted on a contract 7 No . If so, whare and why?
9, List the more Important projects racently completed by your company on an attached sheet, stating the
approximate cost of each, and the month and vear completed, Seo Exhibit "B"
10. List your major eguipment available for this contract.
See Exhibit "C"
11. Describe experlence in construction work similar in importance to this project on an attached shest.
See Exhibit "C"
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Page 2

Statement of Bidder's Qualifications

12.

13.
14.
18.

18,

17,

Background and experience of the principal members of your or

ganization, including the officers.

See Exhibit "B"

Credit available: $6f, 000, OO0 . O
National Parn Bank/Kevin Wagner {810) 376-8101

Give Bank reference:

Will you, upon reguest, fill out a detailed financlal statement and furhish any other information that may

he required by the Ciy? ___ Yes

A Have you ever been a party to of otherwise Invalved in anv action or legal proceeding
mvolving matters related to race, color, nationality or religion?__ No If so, give full details.

(B) Have you ever been accused of discrimination based upon race, color, nationality or religion in
any action or legal proceeding including any proceeding related to any Federal Agency?
_No it so, give full details

dders are required to present proof of an acceptable dispasal method approved by
the Pennsylvania Department of Environmental Protection. The proof may consist of & copy of a State
Solid Waste Disposal Permit issued to the prospective bidder by the Pennsylvania Department of
Environmental Protection, or a letter of approval from the Pennsylvania Department of Environmantal
Protection for the use of a proposed or existing disposal facllity which has a permit or is under review
for a permit. Same to be in accordanca with Section 7 (2) application and permits, Pannsylvania Solid

Waste Managementi - "Act 241."

All prospective bi
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Page 3
Staiement of Bidder's Qualifications

18. The undersigned hereby authorizes and requests any person, firm or corporation fo furnish any
information requested by the "City of Reading" in verification of the recitals comprising this Statement

of Bidder's Quatifications.

19, Name, address, phone number, and contact person at surety company who wilt provide bonding for

this contract:
Engle-Hambright & Davies, 115 East Kigh Street/Lancaster, PA {Sheila Trumball 717-324-5681}

20. Namae, addrass, phone number, and contact person at insurance company who will provide insurance
coverage for this contract:

Rigg Darlington, 1436 Penn Avenue/Myomissing, PA (Iris Beaver 484-876-2222)

21. The undersigned hereby authorizes any parson, firm or corporation to furnish any information
requested by the City of Reading in verification of the recitals comprising this Statement of Bidder's

Qualifications,

DATED at __& 00 Qun this /9 dayof ADI%}" 20/3 .

Perrottc Bulders, Ltc‘if )
AME @F BIDDER)

BY: /J
[

{
V ]
TYTLE: 7lﬁmes P. Radwanski, President
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BIDDER'S SWORN QUALIFICATION STATEMENT

COUNTY OF Berks

e e e e S
L7

STATE QF Pennsylvania

The Undersigned, being duly sworn under oath, certifies that the foliowing statements are true and correct:

SUBMITTED TO:  City of Reading

ADDRESS: 815 Washington Street/Reading, PA 19601

SUBMITTED BY: Perrotto Builders, Ltd

NAME: James P. Radwanski

ADDRESS. 426 Warren Street/Reading, PA 19601
PRINCIPAL: 425 Warren Street/Reading, PA 19601

1. What is the bidder's form of business, l.e., corporation, partnership, sole proprisfor, or joint venture:
Corporation

2. How many years has your organization been in business?
79 Years

3. How many years have your organization been in business under its present name?
32 Years

4, Give all trade names and former names that your organization has or is using?

JJAD Concrete & Excavation Company

5. If your organization is a corporation, give the:
A. Date of incorporation: 1981
B. State of incorporation:  Pennsyivania
c. President's name:  James P Radwanski
b Vice President's name(s):  James P Radwanski

Main Library Improvements Projecl
City of Reading
2013
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10.

11

12.

13.

14.

If an individual or a partnership, give the:  n/a

A Dale or organization:

B. Narme and address of all partners (state whether general or limited partnership).

If other than a corporation of partnership, describe your organization and name alt principals or owners,

nfa

List states and categorles in which your organization is legally gualified to do business giving all
registration or license numbers.

PA 23-2160257

List states in which partnership or trade name is filed.

Nfa

List the types of work normaily performed by your own forces.
Carpeptry, excavation, concrete work, doors/frames/hardward instllation, rough cpening, wood blocking
selective demoliticn, installation of Division 1C ltems .

Have you ever failed to complete any work awarded to you? If so, note when, where, and why:

No, However, please see Exhibit "A”" for a complete response to this guestion

partner of your organization ever been an owner,

Within the last five years, has any owner, officer or
ed to complete a construction contract? If so, attach

officer or pariner of ancther organization when It fail
a separate sheet of explanation. N
0

your organization has in process, giving the name

On a separate sheet, list major construction projects
t complete, and scheduled completion date.

or project, owner, architect, contract amourt, percen
See Exhibit "B" '
On a separate sheet, list the major projects your arga

the name of project, owner, architact, cohtract amaoun
the work performed with your own forces.

nization has completed in the past five years, giving
t date of completion, and percentage of the cost of

See Exhibit "'B"
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15.

16.

17.

18,

19,

Name of {i

On a separate sheet, list the construction experience of the key individuals of your organization.

See Exhibit "B"

Trade Refere noes: Momissing‘ Woordwork--Gralg Schickling (810) 376-8778
Hifnelsen Electric-Todd Hirnelsan (610) 777-4892

Reading Commerclai Carpel—-John Calloway (610 374-4438
Stankiewicz Drywall-Fric Stankiewicz (484) 258-0026

Bank References:  National Penn Sank-Kevin Wagner (810 376-5101
Fulton/Clermant Weallh Stratagies—Walter Banta (610} 808-8354

Name of Bonding Company and name and address of agent:

Engle-Hambright & Davies
PO Box 83080/Lancaster, PA 17608 (717) 394-5681

Attach a financial statement, audited ¥ availabls, including
staternent showing the foliowing Rems.  agached in seperate envelope

Contractor's latest balance gheet and income

venturs accounts, accounts receivable, notes receivable,

A Current Assets (e.g., cash, iolnt
accrued Income, deposits, materials inventory and prepald expenses):

B. Net Fixed Assels’

C. Other Assals:

notes payable, acerued expenses, provision for

D. Current Liabllities {.9., accounts payable,
and accrued payroll taxes):

income taxes, advances, accrued salaries,

E. Other Liabitities (e.9., capital, capital stock, authorized and outstanding shares per values,
earned surpius, and retained earningsy.

rm preparing financia! statement and date ihereof,

Rainsel Kuniz Lesher, LLC
PO Box 7008
Wyomissing, PA 12601
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Is this financial statement for the identical organization named on page 0042017 No

if not, explain the refationship and financial responsibility of the organization whose financiel statement is

- provided (e.g., parent-subsidiary).

No, Radwanski Enterprises Ig the parent company to Perrotto Builders, Lid

will this organization act as guarantor of the contractor for construction?

Yes

Dated at 5-’0@ Oy this (_\L) } , 20 _J,i
Perrotto Builders, Lid \ / d

P,

Name of Organization:

BY:

J . i i
TITLE: /én%s P. Radwanski, President

Subscribed and sworn before me this 9__ day of ;M 21%4 2003
Notary Public: Francine Deborah Norrls%\do

My Commission Expires: July 22, 2013

COMMONWEALTH OF ) gk LR
NQ‘I‘&M«L

Main Library Improvements Project
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EQUAL EMPLOYMENT OPPORTUNITY AND SECTION 3 QUESTIONNAIRE

{Please complete the foliowing information and answer all questions, use an attached sheet as necessary.)

1. (&) Contractor; How many persons from ihe City of Reading .
iow ingome City residents , and minoriiies: Black, Higpanic,
White, 3 Asian/Pacific Islander, Other, are on your present basic payroll?
)] Subcontracior: How many persond from the City of Reading \
low income City residents , and minority groups; Black, Hispanic,
White, Asian/Pacific lslander, | Other, are on your piesent hasic
payroll?
2. How many City of Reading residents __C jow income City residents , ‘
and minorities: ___Black, Hispanie, . White, Asian/ Pacific [siander,
Other, are presently In training programs run by your company, your subcontraciors, and
associations to which you or your subcontractors may belong or with unions with which you and yous
subcontraciors have collective bargaining agreemants?
3. Does your firm, subconiractors, associations to which you or they belong or unions
with which you or your subcontractors have collective bargalning agreements a definite plan for
creating career situations, tralning and empioyment for residents of the City of Reading, iow income
cifizens, and minorities? __No ¢ s0, please Include a copy of the plan with your formal bid
and specify the number of Individuals (from the groups referred to previously), to be placed in
apprenticeship or other training situations. When js the program schaduled to
begin? yhat portion of the program is already in operation?
4, What plans does your firm have to utillze business coNCeTs located in, or owned in

substantial part by persons residing in the City?

No
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CERTIFICATION OF NON-SEGREGATED FACILITIES

The Bidder certifies that he does not maintaln or provide for his employees any segregated facilities at any of
his establishments and that he does not permit his employees to perform their services at any Jocation, under
his control, where segregated facilities are maintained. The Bidder certifies furiher that he will not maintain or
provide for his eraployees any segregated facllities at any of his establishments, and that he will not permit his
employees to perform their services at any location under his control where segregated facilities are
maintained. The Bldder agrees that a breach of this certification will be a viclation of the Equat Oppottunity
clause in any contract resulting from acceptance of this bid. As used in this certification, the term "segregated
facilities" means any waifing rooms, work areas, restrooms and washrooms, restaurants and other eating
areas, timeclocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, frangportation, and housing faciliies provided for employees which are
segregated by explicit directive o ars in fact segregated on the bhasis of race, color, religion or national origin,
because of habit, local custom or ctherwlse. The Bidder agrees that (except where he has obtained identical .
cartification from propased subcontractors for specific time periods) he Will obtain identical certification from™
proposed subcontracters prior to the award of subcontracts exceeding $10,000 which are not exempt from the
provisions of the Equal Opportunity clause, and that he will retain such cartifications in his files.

Nete: The penalty for making false statement in offers is prescribed in 18 LL.8.C. 1001.

DATE: 7/@/!3 .

Perrotto Builders, Ltd
{(NAME OF BIDDER}

Jagnes P. Radwanski, President

OFFICIAL ADDRESS:

426 Warren Street
Reading, PA 196801
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CONTRACTOR'S STATEMENT FOR PUBLIC DISCLOSURE *

1. af Name of Coniracter:  Perrotte Builders, Lid
bl Address and Zip Code of Contractor: 426 Warren Street/Reading, PA 19601

2, If the Contractor is not an individual doing business under his owh name, the Contractor has the status
indicated below and Is organized or operating under the laws of Commonwealth of Pennsylvania

K _a corporatioﬁ

a partnership known as:

a business assoclation or & joint venture Known as;

a Faderal, State or Local government or instrumentality thereof
______cther {explain)

3. if the Contractor is not an individual or a government agency or instrumentslity, give
date of organizatior:__ 1081

4. Names, addresses, title of position (if any}, and nature and extent of the interest of the officers and
principal members, shareholders, investors other than a government agency of instrumentality, are set

forth as follows:

If the Contractor is a corporation, the officers, directors, trustees, and each stockholder owning

af
more than 10% of any share of stock.

b i the Contractor Is a partnership, each partner, whether a general or limited partner, and
either the percent of inferest or a description of the character and extent of interest.

cf If the Contractor is a business association or a Joint venture, each participant and either the
percent of interest or a description of the character and extent of interest.

of If the Contractor is some other ertity, the officers, the members of the governing body, and

each person having an interest of more than 10%.

* |f space on this form is inadequate for any requested information, this should be furmnishad
on an attached page which is referred to under the appropriate numbered ffem on the form,

James P. Radwanski, Owner, Mohnton, PA 100%
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Page 2

Contractor's Statement for Public Disclosure

NAME, ADDRESS & ZIP COCE CHARACTER AND E

NAME, ADDRESS & ZIP CODE

-5 which gives such person or entity more than a computed 10%

POSITION TITLE (if any) AND PERCENT
OF INTEREST OR DESCRIPTION OF
XTENT OF INTEREST.

nt of interest of each person of entity (not named in response to

in any of the shareholdars or investors named In response to ltem
interest In the Contractor (for
example, more than 20% of the stock in a corporation which holds 50% of the stock of the Contractor,
or more than 50% of the stock in a corporation which holds 20% of the stock of the Contracto?).

N
fa DESCRIPTION OF CHARACTER
AND EXTENT OF INTEREST

Name, address and nature and exte
ltem 4) who has a beneficial interest

Names (if hot given ahove) of officers and directors or trustees of any corporation or firm listed under

itemn 4 or item & above!

is the Contractor a subsidiary of or affiliated with any other corporation or any other firm of firma?
___YES X _NO. if yes, list each such corporation or firm by name and address, specifyits
relationship fo the Contractor, and identify the officers and directors or frustees common to the

Contractor and such other corporation of firm:

¢ Title | of the Housing and Community Development Act of 1974
hich the Contractor or any of the principals of the Contractor is or has
trustee, or partner of such a gontractor:

Other federal grant prejects unde

(CP.L.93—383), as amended, Inw

been the contractor, or @ stock-holder, officar, diractor or
None

if the Contractor or a parent corporation, @ subsidiary, an affiliate or a principal of the Contractor Is to
participate in the work or services as 4 Subcontractor or consultant:

af Name and address of such Subcontractar or consultant:

within the last 10 years ever failed to qualify as a responsible pldder,

b/ Has such Subconfractor
tract after an award has been made, or failed to complete a

refused fo entar info & con
contract?
__YES ___NO. if yes, explain:

Main Library Improvemenia Projact
City of Reading

2013



Page 3
Contractor's Staternent for Public Disclosure

10.

1.

ct bids of such Subcontractor or consuliant:

cf Quistanding contra
Awarding Agency. Amount Date Dpened
B

Brief statement respecting aguipment, axperienc
slich Subcontracior of consuitant for the performance of the work or services involved In the contract,

specifying particularly the qualifications of the personne
experience of the Subcontractor af consultant.  ges Exhibit"B"

al Does any member of the governing body or employee of the Local Public Agency or any
officer or employee of the Local Public Agency who exercises any functions of responsibilities in
of the contract have any direct or indirect personal

connection with the awarding and/or carrying out
interest in the Contractor or in the Contractor's performance under the contract? __ YES X _NO. If

yes, explain:

bl Does any member of the govermning body of the locality in which the Public Improvement
Project is sttuated or any other public officiat of the locality, who exercises any functions or
responsibifities in the review or approval of ihe awarding and/or carying out of the contract
have any direct or indirect perschal interest in the Contractor or in the Contracior's

performance under the contract? ___YES X NO, |f yes, explain:

@, financial capacity, and other resources avaitable io

|, the nature of the equipment, and the general

39
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CERTIFICATION

| (We)_ James P Radwansk certify that this
Contractor's Statement for Public Disclosure Is true and correct to the best of my (our) knowledge and beliefs.

oaten: | ‘7/4//}/ DATED:

(SIGNATURE) (SIGNATURE)

James/P. Radwanski, Presidant

(rrrl.{iy (TITLE}

426 Warren St./Reading, PA 19601

(ADDRESS & ZIP CODE) (ADDRESS & ZIP CODE)

1. [fthe Contractor is ah individual, this Statement shouid be signed by such individual; if a partnarship, by
one of the partners; if a corporation or other entity, by one of its chief officers having knowledge of the facts

required by this Statement.

2 - Penalty For False Certification: Section 1001, Title 18, of the U.8.C. provides a fine of not more than
$10,000, or imprisonment of not more than five years, or both, for knowingly and willfully miaking or using any
false writing or document, knowing the same to contaln any false, fictitious or fraudulent statement or entryina

rmatter within the jurisdiction of any Department of the United States.

Maln Library improvemants Project 40

City of Reading
2013



(ONLY AS NEEDED)
CERTIFICATE OF ACKNOWLEDGMENT OF REGEIPT OF ADDENDUM
THE CITY OF READING

ADDENDUM NO. . TO BID FOR: General Construction for Main Library Improvements

OPENING DATE; 7/09/13

NCTICE

This addendum must be signed, attached to, and returned with ybur proposal to the Gity of Reading by the
fime and date indicated above. This sheet is now part of the Contract Documents.

1, HEREBY CERTIFY THE CHANGES COVERED BY THIS ADDENDUM HAVE BEEN TAKEN INTO

ACCOUNT WITH THE TOTAL BID ;’fCE
errott uvilders, LTd
Firmn Name (Type or
\—.—-‘J/
Authorized Signature Title President
Name (Type or Print) Jafges . Radwansk Date_ ©/18/13

[/ \

Main Library Improvements Project 41

Clty of Reading
2013



(ONLY AS NEEDED)
CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM

THE GITY OF READING
ADDENDUM NO. 2 70 BID FOR: General Construction for Main Library lmprovements
OPENING DATE: 0213
NOTICE

This addendum must be signed, attached fo, and returned with your proposal to the City of Reading by the
time and date Indicated above. This sheet iz now part of the Contract Documents,

| HEREBY CERTIFY, THAT THE CHANGES COVERED BY-THIS ADDENDUM HAVE BEEN TAKEN INTO
ACCOUNT WITH THE TETAL BIIFHCE. //
Firm Name (Type o int) rrottoiBuilders, Lid

President

Authorized Signature ___TTitle

71MNM3

Name (Type or Print) Jaqieq P. Racwanski —_Date

Wan Library Improvements Projact 41

City of Reading
2013
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‘ ' COMMONWEALTH OF PENNSYLVANIA
DEPARTMENT OF ENVIRONMENTAL PROTECTION
WASTE MANAGEMENT PROGRAM
SOUTHCENTRAL REGION

FORM NO, 13-A
MODIFICATION TO SOLID WASTE DISPOSAL AND/OR PROCESSING PERMIT
Under the provisions of Act 97, the Solid Waste Management Act of July 7, 1980, as amended, Solid
Waste Permit Number 100944, issued on March 14, 1979 to:
Chester County Solid Waste Authority
PO Box 476+
Honey Brook, PA 17535

Caernarven and Honeybrook Townships, Lancaster County

1 is hereby modified as follows:

©  This permit renewal is issued based on the following submission:

1. Permit Renewal application, prepared by Chester County Solid Waste Authority, received
February 20, 2008, consisting of the following:

. FPormn GIF, General Information Form

. Form A, Application for Municipa! Waste Permit
- Form B, P'rofessional Certification

. Form B-1, Application for Certification

. Form HW-C, Compliznce History Certification

- Form B, Contractual Consent of L.andowner

. Form 14, Operations Plan Phase 11
. Form 46, Relationship Between Municipal Waste Management Plans and Permits

. Drawing No. D-7700108 - DEEDS, Conliguous Property Owners and Deeod Plan

This permit renewsal shall be attached./tf)l?e existing Solid Waste Permit described above and shall
become a part thereof effectivg«h L. R/? { /'. D0 L :

il L Lt

COR NP ARTMENT OF ENVIRONMENTAL PROTECTION

Page | of 2




Chestet County Soid Waste Authority
Ciaernarvon and Honeybrook Townships, Lancaster County

Permit No. 100944
Page 2

2. Proof of Public Notifications, submitted under Chester County Solid Waste Authority cover,
received March 20, 2008,

3. February 25, 2008 letter from Chester County Solid Waste Authority, with a copy of Page |
of the 2007 Municipal Waste Landfil) Annual Operation Report Form attached, indicating

remaining capacity.
Permit Conditions:

1. The permit expiration date for Lanchester Landfill (Permit No. 100944) is extended until July 1,
2014,

9. Nothing hercin shall be construed to supersede, amend or authorize violation of the provisions of
any valid and applicable local law ordinance, or regulation, provided that said local law,
ordinance or regulation is not preempted by the Pennsylvania Solid Waste Management Act, the

Act of Tuly 7, 1980, Act 97,35 P.S. § 6018.101, et seq.



O

LANDFILL, TRANSFER FACILITY, DISPOSAL FACILITY AFFIDAVIT

I ,;(;?/ 2 f]/ /?A 4/@ f ‘71[ being duly sworn, depose, and say that I reside at
ame),
/ /fi}&wf/ﬁ ((Mddp;ﬁ S’l/ﬁ:}{‘/)d n’/) ?) /‘}“{}?3 sand that T am the
Al 55,
£ M{,u“/i\/éf ]) afer of Lﬂ ity lound, L /;j lidusle me "f/{
(Title) /  (Company)
And T hereby afficm and agree that: f{Z )/
R Ay
Chettr G Jz/ ,(o/ 4/ 1«/&?/# n} ?é,w{o is a Copgt ,rai{;n duly organized and
(Company)

existing under the laws of the Commonwealth of Pennsylvania, and, fally qualified to transact
business in the Commonwealth of Permsylvania;

e : S f 7 l
2. (et ( ;":,m}z : JZ/ s /./(,/{1,% ﬁ‘/m%ﬁ)f:’(g owns and/or operates a selid waste
/ {Company)
facility vndler the penmit number e / %/ , which was issued by the Department of

Environmental Protection of the Commonwealth of Pennsyivama.

3. Such fully licensed and permitted disposal facility is located in ,"Lé;,«um }, ?/’(If . and meets
the approval of the Department of Environmental Protection of the Commonwealth of
Pernsylvamia and is duly lcensed by Department of Environmental Protection of the
Commonweali of Pennsylvania for the disposal of solid wastes.

4. In counvetion with the bid for Residential Solid Waste Collection, Recycling and Disposal in
e Borough, which bid I have reed and am familiar with, has agreed to permit

pp
ﬁaff Siaie 5 Zac, to wtilize this facility for the disposition of waste collected
(Company)
for the period of L0/ S through & ¢ L ()

R

{Affiant Sigoature)

Subseribed and sworn before me

This 16" dayof _lypy\ L2005

-
/";n‘x(»«-‘\} ‘Eﬁ (Am}’?/bb‘“

SN (Notary Public)

P

My commission expires Suiol 8 2nfe
(SEAL) NOTARIAL SEAL
PEGEY A CUNILS
Notary Public Anpendix 12:
HONEY BROCK TWE, CHESTER GOUNYY ppendix pags 17 ol 17
My Commission Expires Aug §, 2018




2wicky Processing & Recycling, Ing. -
320 Buena Vista Road.
Fieetwood, PA 19522
May 31, 2012

permitted Recyclirig

Tﬁefaﬁuwing is a description of Legds: recycling activities Wiﬂta_tot‘al of
9B:26% of all waste materials: received recycled and beneficially usad
duriﬁg pérmit petiod: 5731/14 to 5/31/12. Zwicky- Progessing &
Recytcling operates under Pennsylvania Department of Envirohmental
Protection Permit WMGMD27 authorizing Zwicky Processing & recyding

beneficial use of end products:

ndae, ssh fro m .!‘ 1 hustion 0 e

aﬁiluseas a»ggmm,aam mﬂa! - T
Lhrush, Wecs, DRl FaW ns!:: Prooasmdforhqmﬁcml

aperio ii‘s dge

rocssena no e fu

’!»-Mferbenet'cmluse : L
.. 2- *-;-.Ju.l_,J” vuction

Smcerety Yours,
thiomas Shownian
Environmental Manager



| @ ) Trash &
@ © Recycling
Service

A, Blosenski, inc. » P.O. Box 393 » Flverson, PA 19520 « 610-942-2707 * Fax: 610-342-2495 ¢ www.aiblosenski.com

AS PER YOUR REQUEST PLEASE FIND A LIST OF THE FOLLOWING PA
T GCATIONS PRI USES FOR RECYCLING AND OR DISPOSAL.

L. CEDAR HOLLOW RECYCLING INC. —
ALL MASONRY PRODUCTS / DIRT

2. ZWICKY;PROCESSING&RECYMGMC-. P¥ T #WMKC 7
(PLEASE SEE ATTACHED)

3. L& S DEMOLITIONINC — DEP PERMIL #101639
(DEMOLITION TYPE WASTE)

6. CHRSTER COUNTY LANDFILL— DEP PR

EWOOD / TRASH)
7. DELAWARE COUNTY WASIE AUTHORITY-DER PERMIT #100345

8. RAPID RECYCLING INC— NODEEF]
(PAPER / CARDBOARD)

. GREENSTAR RECYCLING INC. N DEP PERMIT RE
(PLASTIC, ALUMINUM CANS,GLASS)

10, USA GYPSUM RECYELING INC. __DEP PERMIT $WMGMO3S-5CHT
(SEE ATTACHED). R




GENERAL CONTRACTORS & Povidng Quolfy Workmanship For Over 76 Years
426 WARREN STREET | READING, PA 194601 8 PHONE: 410-374-942] L] FAX: 610-372-3603

EXHIBIT “A”

Answers to 3.2

Unfortunately, in the normal course of the construction business legal disputes sometimes arise. While it is
impossible to avoid the spin off of unwanted legal disputes Perrotto proactively partners with law firms that
help us resolve the disputes Perrotio encounters as quickly as possible and avoid any material impact on our
construction operations. This also allows us to maintain positive Client and Subcontractor relations. Dispute
resolution is a medium employed by most Clients in their contracts and we view the use of this medium as an
effective way of resolving disputes while allowing the work to continue, It is also important to note that over
the past four (4) years Perrotto has seen an increase in subcontractor defaults and payment bond claims as a
direct result of the difficult economy which has impacted many construction companies in the area. This has
unfortunately led to an increase in the number of disputes we have experienced but has never impacted our
ability to complete our projects. Please note that several of the below listed items relate to two large projects
that had major design issues.

Response to Section 3.2.1

1. Red Rose Transit Authority (RRTA) — Queen Street Parking Garage

Details: Perrotto did not “fail” to complete the project but nevertheless, discloses here that by
letter dated October 26, 2011, the owner improperly terminated the contract with Perrotto. The
termination was clearly improper as there was no material breach. At the time of the improper
termination, Perrotto had not been paid for work completed in June, July, August and September,
even though the owner’s agents had certified and approved the payment applications. Before the
termination, Perrotto had put the owner on notice of its breach in failing to make payments. It is
important to note that a) Perrotto completed approximately 94% of the work at the time of the
termination b} Perrotto was owed 1.3 million dollars for completed work for which the owner
refused to release payment (June through September) and c) the work quality issues that the owner
claimed necessitated the termination were minor in nature and related to design issues created by
owner changes that Perrotto committed to resolve in writing to the owner. There is certainly more
to this complicated story and Perrotto has authorized its attorney, Jason A, Copley to disclose
information retated to the dispute to you as a prospective client should you have any further
questions or concerns. Jason is the Managing Partner of Cohen, Seglias, Pallas, Greenhall and
Furman, P.C. and can be reached at 215-564-1700. Finally, Perrotto has completed over 250
million dollars worth of work in the last 7 years and has never before been defaulted on 2 project.



Response to Section 3.2.2, — Pending or outstanding matters against Perrotto

1.

Reading School District Citadel Project

e YKK AP America, Inc. v. Perrotto

¢ PDC Glass & Metal Services, Inc. v. Perrotto

o Maryland Glass & Mirror, Inc. v, Perrotio
Details: The YKK, PDC and Maryland Glass matters, which have been consolidated by the
Court, involve invalid claims made by suppliers of Perrotto’s defaulted subcontractor KNZ.
KN7Z was defaulted after it failed to perform work and pay project debts with project funds
actually paid to it by Perrotto, These claims are invalid as Perrotto paid KNZ for all, or
substantially all of the materials provided by YKK, PDC and Maryland Glass on the project.
In April of 2012, KN filed for bankruptey protection.

Lancaster County Administration Building Project

¢ County of Lancaster v. Perrotto
Details: The County of Lancaster matter involves an action that was filed by a project owner,
after previousty acknowledging its obligation to make full and final payment to Perrotto, which
asserted a number of baseless claims including an environmental claim by the owner (it is
noteworthy that other prime contractors submitted claims against the owner on the project).
Perrotto tendered this suit to its carrier who has since picked up the defense of the action.

e Rainbow Roofing Co., Inc. v. Perrotto
Details: This is a subcontractor claim on the County of Lancaster project for the payment of
retainage that the owner failed to pay to Perrotto. Perrotto has a pay-if-paid provision in its
subcontract agreement which is a valid defense to this claim, Nevertheless, Perrotio is working
to get the dispute with the owner resolved so that the retainage can be released and the

subcontractors can be paid.

* Benjamin Roberts v. Perrotto
Details: This is a subcontractor claim on the County of Lancaster project for the payment of
retainage that the owner failed to pay to Perrotto. Perrotto has a pay-if-paid provision in its
subcontract agreement which is a valid defense to this claim. Nevertheless, Perrotto is working
to get the dispute with the owner resolved so that the retainage can be released and the
subcontractors can be paid.

Montgomery County Community College Project

e Clancy and Dianne Herr v. Perrotto, ot al,
Details: Clancy Herr owns Herr Properties which was a subcontractor to Perrotio on a project
for MCCC. Clancy filed suit claiming he was injured when he tripped on a hump in the floor
that his company had actually created when they framed the floor. The work was of course
corrected. The suit is being defended by Perrotto’s insurance company.



4. Red Rose Transit Authority Project

RRTA v. Perrotto
Details: Sce above response to Section 3.2.1.  After Perrotto filed suit against RRTA for
improperly terminating Perrotto, RRTA filed an action against Perrotto,

The Charter Oak Fire Insurance Company v. Perrotto, et al.

Details: This action was initiated by the insurance carrier for the Lancaster Museum. The
Lancaster Museum was located next to the RRTA construction site reference above. On or
about April of 2010, there was a partial collapse of the Museum while construction activities
were being undertaken at the site. Specifically, Perrotto’s subcontractors, Mar-Allen and B.R.
Kreider, were working in the area adjacent to the collapse in accordance with the plans and
specifications prepared by RRTA’s professional, Tim Haas & Associates (sec below Writ),
and/or in accordance with plans that had been submitted and approved by Haas for the work.
This action was instituted to recover damages from Perrotto and its Subcontractors related to
payments made under a policy to the Museum. Perrotto insurance carrier is defending the
lawsuit and is currently evaluating who should be joined in the action as additional defendants.

Chowns Fabrication & Rigging, Inc. v, Perrotto

Details: This is a subcontractor claim on the Red Rose Transit Authority project in which
Chowns is seeking payment of funds that RRTA failed to pay to Perrotto. Perrotto has a pay-
if-paid provision in its subcontract agreement which is a valid defense to this claim. Perrotto is
working to get the dispute with RRTA resolved so that funds can be released to project
subcontractors.

B.R. Kreider & Son, Inc. v. Perrotto

Details: This is a subcontractor claim on the Red Rose Transit Authority project in which B.R.
Kreider is seeking payment of funds that RRTA failed to pay to Perrotto. Perrotto has a pay-
if-paid provision in iis subcontract agreement which is a valid defense to this claim.
Nevertheless, Perrotto is working to get the dispute with the owner resolved so that funds can
be released to project subcontractors. As described above, during the project there was a
partial collapse of the adjacent, unoccupied building owned by the Lancaster Museum of Art.
B.R. Kreider, Inc. may have had some involvement in the collapse and, as a result, this
litigation involves issues relating to that collapse.

Robert H. Kepler Masonry, Inc, v. Perrotto

Details: This is a subconiractor claim on the Red Rose Transit Authority project in which
Robert H, Kepler Masonty is seeking payment of funds that RRTA failed to pay to Petrotto.
Perrotto has a pay-if-paid provision in its subcontract agreement which is a valid defense to
this claim. Perrotto is working to get the dispute with RRTA resolved so that funds can be
released to project subcontractors.

Masco Builder Services Group, Inc. v, Perrotto

Details: This is a subcontractor claim on the Red Rose Transit Authority and Lancaster County
Administration Building projects in which Masco Builder Services Group is seeking payment
of funds that *he owners failed to pay to Perrotto. Perrotto has a pay-if-paid provision in ifs
subcontract agreements which is a valid defense to this claim. Perrotto is working to get the
dispute with the owners resolved so that funds can be released to project subcontractors.



PPL, Electric Utilitics Corp. v. B.R. Kreider & Son, Inc. and Perrotto
Details: This is a claim relating to damage to underground utilities that occurred during the
RRTA project when one of Perrotto’s subcontractors was working underground.

Millers Capital Ins. Co. v, Perrotto, et al. _
Details: This is a subrogation claim by the insurer of a flower shop neighboring the Lancaster

Museum building, which claimed damage in the partial collapse.

Red Rose Village of Lancaster v. Perroito
Details: This is a claim by a nightclub neighboring the Lancaster Museum building, which

claimed loss of business as a result of the partial collapse.

James Shafer v. Perrotto
Details: This is a claim by a bus driver who claims he was injured as a result of the partial

collapse of the Lancaster Museum building,

Tony Larson v. Perrotto and James P. Radwanski

Details: This is a claim by a former employee for profit sharing. The former employee
resigned from his position and was paid all sums that were due and owing at that time,
After the former employee departed Perrotto learned certain information and filed its
own action against Mr. Larson, The two actions are separate and Perrotto has valid
defenses to all affirmative claims of the former employee.

I Eata T LA B s P R s TaTad]



G EMNERAL

426 WARREN STREET »

READING. PA 19401 L] PHONE: 610-374-9421

COMIRACTORS & Poddng Qooily Wodenonshing fan Qe 70 Veie

L FAX: 610-372-3603

EXHIBIT “B”
ATTACHMENT TO

CONTRACTOR’S QUALIFICATION STATEMENT

LCCTC Willow Street Campus Renovations

Owner; Lancaster County Career & Technical Centers, Other
1730 Hans Herr Drive
Willow Street, PA 17584
717-464-7050
Architect: GKO, LLC
12 East Butler Avenue
Suite 2058
Ambler, PA 19002
215-646-2003
Original Contract Amount: $2.872,140.00
Change Order Amount: $00.00
Date of Commencement of Work: Jung 7, 2013
Required Substantial Completion Date: Augnst 20, 2014
Percentage of work completed: Just started

Percentage completed with our own forces: 5%
Nature of Contract: Prime

East Bradford Elementary School Renovations & Additions

Owner: West Chester Area School District
1181 McDermott Drive
West Chester, PA 19380
Tim Burns
484-266-1281
Architect: Blackney Hayes Archilects
159 8, Independence Mall West
Suite 1200
Public Ledger Building
Philadelphia, PA 19106
Troy Hill
215-829-0922
Original Contract Amount: $4,020,500.00
Change Order Amount: $06.00
Date of Commencement of Work: April 1,2013
Required Substantial Completion date: August 15,2014
Percentage of work completed: 4%

Percentage completed with our own forees: 5%
Nature of Contract: Prime

Counrad Weiser East Elementary School Alterations & Upgrades

Owner:

Architect:

Original Contract Amount:

Conrad Weiser Scheol District

44 Big Spring Road

Robesonia, PA 19551

Muhlenberg Greene Architects, Ltd
400 Washington Street

Suite 1000

Reading, PA 19601

Change Order Amount: $00.00

Date of Commencemeant of Work:
Required Substantial Completion Date:

Pereentage of work completed: 2%
Percentage completed with cur own forces: 5%
Nature of Contract; Prime

$695,700.00

June 14, 2013
Auvgust 16,2013



Downingtown New Intermediate Schoal

Owner: Downingtown Area School District

540 Trestle Place

Downingiown, PA 19335

Joe Fraim

610-269-8460
Architect Hayes Large Architects

3601 Fifth Avenue

Altoona, PA 16802

Mati Luttrel

814-946-0451
Original Coniract Amount: $18,574,000.00
Change Order Amount; $00.00
Date of Commencement of Work: December 2012
Required Substantial Completion Date; June 2014
Percentage of work completed: 21%
Percentage completed with our own forces: 5%

Nature of Contract: Prime

TRHMC M _Building

Owner: The Reading Hospital & Medial Center

6™ & Spruce Streets

Reading, PA 19601

Bryn Hsist

610-988-4435
Architect STY

205 West Welsh Dr

Douglassville, PA 19518

William Leech

610-385-8420
Original Contract Amount; $213,752.28
Date of Commencement of Work: November 2012
Required Substantial Completion Date: January 2014
Percentage of work completed: 81%
Percentage completed with our own forees: 5%

Nature of Contract: Prime

TRHMC A-1 South NUC

Owner: The Reading Hospital & Medial Center

6" & Spruce Streets

Reading, PA 19601

Bryn Heist

610-988-4435
Architect STV

205 West Walsh Dr

Douglassville, PA 19518

William Leech

610-385-8420
Original Contract Amount: $422.048.00
Change Order Amount: $36,036.15
Date of Commencement of Work: February 1, 2013
Required Substantial Completion Date: June ¥, 2013
Percentage of work completed: 04%
Percentage completed with cur own forces: 5%

Nature of Contract: Prime

Westtown Thornbury Elementary School—Renovations & Additions

QOwner: West Chester Area Schoaol District

118! MeDermott Drive

West Chester, PA 19380

Tim Burns

484-266-1281
Architect: KCBA Architects

8 East Broad Street

Hatfield, PA 19440

Scott Kalner

215-368-5806
Original Contract Amount: $4,572,240.00
Change Order Amount: ($2,106.92)
Date of Commencement of Work: December 18,2011
Required Substantial Completion date: August 23, 2013
Percentage of work completed: 79%

Percentage completed with cur own forces. 5%
Nature of Contract: Prime



Lancaster Connty Administration Offices—Additiens & Rengvations

Owner: Lancaster County
50 North Duke Street, Lancaster, PA 17608
Dave McKudden
717-299-8323

Architect: Greenfield Architects

1853 William Penn Way, Lancaster, PA 17601
Tem Marcinkoski
717-390-4614

Qriginal Contract Amount: $12,097,900.00
Change Order Amount; $2,543,289.40
Date of Commencement of Work: December 11, 2006
Required Substantial Completion date: to be determined
Percentage or work completed: 59%

Percentage completed with our own foroes: 3%
Nature of Contract: Prime



I

3.5 MAJOR PROJECTS COMPLETED IN THE LAST SIX YEARS:

Lebanon Sr. High School Additions & Renovatigns

Owner: Lebanon Schocl District
1000 S. Eight Street
Lebanon, PA 17042
Dr. Marianne Bartley
717-273-9391

CM. Fairchild Services, Ine
816 Cumberland Street
Lebanon, PA 17042
Charles Fairchild
610-334-8895

Architect: Beers & Hoffman Lid
20-A East Roseville Road
Lancaster, PA 17601
Robert Hoffman
717-565-4955

Original Contract Amount:

Change Order Amount:

Date of Commencement of Work

Reguired Substantial Completion date:

Percentage or work completed:

LEED Project

Percentage completed with our own forezs:

Nature of Conlract: Prime

Hand Middle School—Additions & Rengvations

Owner: School District of Lancaster
1020 Lehigh Avenue
Lancaster, PA 17602
Harry Snavley
717-291-6106

CM: Fidevia
119-B North Broad Street
Lititz, PA 17543
Dan Cicala
717-6253-3433

Original Contract Amount:

Change Order Amount:

Date of Commencement of Work:

Required Substantial Completion date:

Percentage or work completed:

LEED Project

Percentage completed with our own forces:

Nature of Contract: Prime

Thaddeus Stevens College—Upgrade to Branch Campus

Owner: Thaddeus Stevens Foundation
740 East End Avenue
Lancaster, PA 17602
Alex B Munro
717-295-9666

Architect; MM Architects
103 South Duke Street
Lancaster, PA 17602
Carl J. Kowalski
717-393-3211

Original Contract Amount;

Change Order Amount:

Date of Commencement of Work:

Requirad Substantial Completion date:

Percentage of work completed:

Percentage completed with our own forces

Nature of Contract: Prime

$11,123,000.00
$2,621,224.84
December 6, 2010
February 2013
9%

5%

$7,883,000.00
$1,287.436.12
August 18, 2011
January 3t, 2013
punchlist

5%

$3,943,000.00
$369,208.62
November 14, 2011
January 29, 2013
punchlist

2%



Bala Cynwyd Library—Additions & Alterations

Owner; Township of Lower Merion
‘75 East Lancaster Avenue
Ardmore, PA 19003
Architect: Vitetta Architects
2 International Plaza, Suite 340
Philadelphia PA 19113
Original Contragt Amcunt:
Change Order Amount:
Date of Commencement of Work:
Reguired Substantial Completion date:
Percentage of work completed:
Percentage completed with our own forces:
Nature of Contract: Prime

Rocldand Center—Additions

Owner: School District of Lancaster
1020 Lehigh Avenus
Lancaster, PA 17602
Harry Snavley
717-291-6106

CM: Fidevia
119-B North Broad Street
Lititz, PA 17543
Dan Cicala
717-625-3433

Original Contract Amount,

Change QOrder Amount:

Percentage to total bid:

Date of Commencement of Work

455 Boot Road
Downingtown, PA 16335

$2,424,800.00
$94 614.39
December 20, 2011
January 29, 2013
Punchlist

7%

$2,594,000.00
$17,380,08

less then 1%
September 21, 2011

Required Substantial Completion date: July 2012
Percentage or work completed: November 2012
Date of final payment or % of work complete: 100%
LEED Project
Percentage completed with our own forees: 5%
Nature of Contract: Prime
Chester County Technjcal College High School—Brapdywine Campus
Owner: Chester County Intermediate Unit

Paul Thompson, Jr/ Joseph Lubitsky

610-383-5439

Architect: Breslin Ridyardo Fadero Architects

1226 Union Blvd
Allentown, PA 18109
Kevin Miller
610-437-9625
Original Contract Amount:
Change Order Amount;
Percentage to total bid:
Date of Commencement of Work
Required Substantial Completion date:
Percentage or work completed;
Date of final payment or % of work complete:
Percentage completed with cur own forces
Nature of Contract: Prime

$13,700,000.00
$857,384.00
less then 1%
October 1,2010
Juby 31,2012
July 31,2012
100%

5%



Wharton Elementary School—Additions & Renovations
Owner; School District of Lancaster
1020 Lehigh Avenue
Lancaster, PA 17602
Harry Snavley
717-291-6106
Architect; DLR Group of Philadelphia
150 8. Independence Mall W
Suite # 756
Philadelphia, PA 19106
Mark Tressler
717-394-1110
CM. Fidevia
PO Box 386
Lititz, PA 17543
Dan Cicala
717-625-3433
Amount of Original Contract: $6,666,260.95
Amount of Change Orders: $215,579.84
Percentage to Total Bid: less then 1%
Required Substantial Completion Date June 1, 2011
Estimated date of substantial completion  June 1, 2011
Date of final payment or percentage of work completed: 100%
% of work performed with own forces: 15%
Nature of Contract: Prime

New Bear Creek Intermediate Elementary School—New Structure
Owner: Elizabethton Area Schoel District
600 E. High Street
PO Box 609
Elizabethtown, PA 17557
George Longridge
717-367-1521
Architect: Crabtree, Rohrbaugh & Associates Architects
401 East Winding Hill Road
Mechanicsburg, PA 17055
Tim Snell
717-458-0272
Amount of Original Contract: $12,753.500.00
Amount of Change Orders: $583,321.24
Percentage to Total Bid: less then 1%

Required Substantial Completion Date April 2011
Estimated date of substantial completion April 2011
Date of final payment or percentage of work completed: 100%
% of work performed with own forces: 10%

Nature of Contract: Prime

Parkiand Elementary/aka Fred J Jaindl Elementary Schogl-—-MNew Structure

Owner: Parkland School District
2218 North Cedar Crest Blvd
Allentown, PA 18104
Richard Sniscak
610-351-5505

Architect: USA Architects
20 North Doughty Ave
Summerville, NJ 08876
Shyam Perangur
908-722-2300

CM: Hill Infemnational Inc
30 South 159 Street
Suite 1300
Philadelphia, PA 19102
Phil Bugg
215-557-3269

Amount of Original Contract: $10,107,000.00

Amount of Change Orders; $560,706.89

Percentage to Total Bid: less then 1%

Required Substantial Completion Date June 30, 2010
Estimated date of substantial completion  June 30, 2010
Date of final payment or percentage of work completed; 100%
% of work performed with own forces: 15%

Nature of Contract: Prime



Richland Elementary School—Additions & Renovations
Owner: Quakertown Community School District
600 Park Avenue, Quakertown, PA
! Lisa Andrejko
215-429-2002
Architect: The Architectural Studio
732 Tumer Street
Allentown, PA 18102
George Moore
610-437-1737
Amount of Original Contract: $4,893,500.00
Amount of Change Orders; $61,444.06
Percentage to Total Bid; less then 1%
Required Substantial Completion Date August 22, 2010
Estimated date of substantial completion August 22,2010
Date of final payment or percentage of work completed: 100%
% of work performed with own forces: 15%
Nature of Contract: Prime

Pequea Valley Iigh School Health & Science Renovations
Owner: Pequea Yalley School District
166 South Nesv Holland Road
Kinzers, PA 17535
Dr. Patrick W, Hallock
717-768-5530
Architect: El Associates
2001 North Front Street
Building No 3
Harrisburg, PA 17102
John Wert
717-233-4556
CM: Abacus Construction Management
‘ 3875 Horizon Drive 1
Columbia, PA 17512
Fred Kendall
717-989-5436
Amount of Original Contract: $2,018,900.00
Amount of Change Orders; $13,336.63
Percentage to Total Bid: less then 1%
Required Substantial Completion Date October 3, 2011
Estimated date of substantial completion  October 3, 2011
Date of final payment or pereentage of work completed: 100%
% of work performed with own forces: 10%
WNature of Contract: Prime

Reading Citadel Intermediate High Schoot Area A &B—Additions & Renoyations
Owner: Reading School District

800 Washington Street, Reading, PA 19601
Dennis Campbell
. 610-371-5665
Architect: MeKissick Associates
317 North Front Street
Harrisburg, PA 17101
Deb Clark
717-238-6810
CM; Turner Construction
1835 Market Street
21st Floor
Philadelphia, PA 19103
Mary Ivanoski
610-396-1202
Amount ef Original Contract; $14,028,000.00
Amount of Change Orders: $1,157,319.03
Percentage to Total Bid: less then 1%
Required Substantial Completion Date March 2010
Estimated date of substantial completion  March 2010
Date of final payment or percentage of work completed: 100%
% of work performed with own forces: 10%
Nature of Contract: Prime



Reading Citndel Intermedinte High School Area C & D—Addition & Renovations
Owner; Reading School District
800 Washington Street, Reading, PA 19601
Dennis Campbell
610-371-3665
Architect; MeKissick Associates
317 North Front Sireet
Harrisburg, PA 17101
Deb Clark
717-238-6810
CM: Turner Construction
1835 Market Street
21st Floor
Philadelphia, PA 19103
Mary Ivanoski
610-396-1202
Amount of Original Contract; §13,721,000.00
Amount of Change Orders: $2,989,405.71
Percentage to Total Bid: less then 1%
Required Substantial Completion Date March 2010
Estimated date of substantial completion  March 2010
Dats of final payment or percentage of work completed: 100%

% of work performed with own forces: 10%
Nature of Contract Prime

Willow Lane Elementary School—New Strucfure
Cwner: East Penn School District
800 Pine Strest
Emmaus, PA 18049
Jim Carl
510-566-8329
Architect: W2A Design Group
606 Hamilton Street
Suite 200
Allentown, PA 18101
Hugh Heckman
610-437-4450
CM: URS Corporation
P.O. Box 7760
Emmauys, PA 18049
Bob Whartenby
610-966-8451
Amount of Original Contract; $13,751,500.00
Amount of Change Orders: $187,893.56
Percentage to Total Bid: less then 1%
Required Substantial Completion Date July 31, 2010
Estimated date of substantial completion  Juby 31, 2010
Date of final payment or percentage of work completed; 100%
% of work performed with own forces: 17%
Nature of Contract: Prime

Tulpehocken Jr.-Sv, High School Office Renovations
Owner: Tulpehecken Area Scheol District
27 Rehrersburg Road
Bethel, PA 19307
Dr. Edward Albert
717-633-4611
Architect: AEM Architects, Inc,
3700 Perkiomen Avenue
Reading, PA 19606-2795
Philip M. Leinbach, RA
610-779-3220
Amount of Original Contract: $695,000.00
Amount of Change Orders: $28,226.76
Percentage to Total Bid: less then 1%
Required Substantial Completion Date August 2009
Estimated date of substantial completion  August 2009
Date of final payment or percentage of work completed: 11/19/09
% of work performed with own forces: 15%
Nature of Contract: Prime




New Governor Mifflin Elementary School
Owner: Governor Mifflin School District
10 South Waverly Street
Shillington, PA 19607
Mar y Weiss
610-775-1461
Architect: The Architectural Studio
732 Turner Street
Allentown, PA 18102
Janet Grazul
610-437-1737
CM: Turner Construction
1835 Market Street
21% Floor
Philadelphia, PA 19103
Norm Long
215-496-8800
Amount of Criginal Contraci: $11,124,100.0C
Amount of Change Orders: $117,152.23
Percentage to Total Bid: less then 1%
Required Substantial Completion Date 2009
Estimated date of substantial completion 2009
Date of final payment or percentage of work completed: 100%
% of work performed with own forces: 15%
Nature of Contract; Prime

Hopewell Elementary School -

Owner: Oxford Area Schocl District
125 Bell Tower Lane
Oxford, PA 19363
Dr. Mary Jane Gales
510-932-6600

Architect: AP3C Architects
Cast Iron Building
718 Arch Street
Philadelphia, PA 19106
Martin Breen
215-627-6767

CM: Reynolds Construction Management Inc
3300 North Third Street
Harrigburg, PA 17110
Lee Labbauf
717-238-5737

Amount of Original Contract: $6,174,000.00

Amount of Change Orders: $452,918.46

Percentage 1o Total Bid: less then 1%

Required Substantial Completion Date 2009

Estimated date of substantial completion 2009

Date of final payment or percentage of work completed: 9/28/10

% of work performed with own forces: 5%
Nature of Contract: Prime

Renovations to the Topton Elementary School
Owner: Brandywine Heights School District
200 W, Weis Street
Topton, PA 19562
Bob Kripplebauer
610-682-5111
Architest: KCBA Architects
8 E. Broad Street
Hatfield, PA 19440
Walt Zapor
215-368-5808
Amount of Original Contract: $898,000.00
Amount of Change Orders: $5472.27
Percentage to Total Bid: less then 1%
Required Substantial Completion Dafe August 19,2011
Estimated date of substantial completion  August 19, 2011
Date of final payment or percentage of work completed: 100%
% of work performed with own forces: 5%
Nature of Contract: Prime




Pine Grove Kindergarten

Owner: Pine Grove School District
103 School Strest
Pine Grove, PA 17963
Henry Snyder
570-345-2731
Architeot: Foreman Architects
523 West New Castle Street
Zelienople, PA 16063
Peter Ortiz
724-452-9690
Amount of Original Contract; $1,750,700,00
Amount ¢f Change Crders: $24,106.9
Percentage to Total Bid: less then 1%
Required Substantial Completion Date 2007
Estimated date of substantial completion 2007
Date of final payiment or percentage of work completed: 10/28/09
% of work performed with own forces: 15%
Nature of Contract: Prime

York Avenue Flementary School

Owner: North Penn School District
401 East Hancock Street
Lansdale, PA 19446
John Strobet
215-368-0400
Architect: Bonnett Associates Inc
220 Baldwin Tower
1510 Chester Pike
‘Eddystone, PA 19022
Peter Medica
610-447-1200
Amount of Original Contract: $3,661,600.00
Amount of Change Orders: $30,069.36
Percentage to Tetal Bid; less then 1%
Required Substantial Completion Date 2008
Estimated date of substantial completion 2008
Date of final payment or percentage of work completed: 100%
% of work performed with own forces: 15%
Nature of Cenfract: Prime

Henderson High School Modular Relocation

Owrer: West Chester Area School District
829 Paoli Pike
West Chester, PA 19330
James Whiteseal
484-266-1261
Amount of Original Contract; $2,545,840,00
Amount of Change Orders: $68,328.54
Percentage to Total Bid: less then [%
Redquired Substantial Completion Date 2007
Hgtimated date of substantial completion 2007
Date of final payment or percentage of work completed: 1/28/10
% of work performed with own forces: 10%
Nature of Contract; Prime

Jackson Elementary School—Additions & Alterations

Cwmer; School District of the City of York
31 North Pershing Avenue
York, PA 17404
Bradley Harman

717-849-1333

Architect; EI Associates

2001 North Front Street

Building No. 3

Harrisburg, PA 17102

John Wert

717-233-4556
Amount of Qriginal Contract Amount; $4,533,600
Amount of Change Orders: $188,882.48
Date of Commencement of Work May 11, 2011
Required Substantial Completion date: April 2012

% of work performed with own forees: 5%



Barta Franklin Street Rehabilitation Project

Owner: BARTA
1700 North 11" Street
Reading, PA 19604
Roberl Rimby

Architect: Design Works Architects
1240 Hill Road
Reading, PA 19602
Bill Vitale
610-373-1725

CM: Michael Baker Jr., Ing
4431 North Front Strest
2% Floer
Harrisburg, PA 17110
Bill Armstrong
717-443-9015

Criginal Contract Amount:

Change Order Amount;

Date of Commencement of Work:

Required Substantial Completion date;

Percentage completed with our own forces;

Nature of Contract: Prims

TRHMC EPLIC (YF) Training Center

$2,839,000.00
$365,786.62
September 28, 2011
January 31, 2013
2%

Qwner: The Reading Hospital & Medial Center

6™ & Soruce Strects
Reading, PA 19601
Mike Campian
610.988-4353

Architeet Watkins Architect
29 West Main Streef
Fleetwood, PA 19522
610-944.5536

Original Contract Amount:

Change Order Amount;

Date of Commencement of Work:

Required Substantial Compistion Date:

Percentage.of work completed:

Percentage completed with our own forces:

Matyre of Contract; Prime

Caernarvon Township—Additions & Renovations
Owner: Caernarvon Township
3226 Main Street
PO Box 294
Morgantown, PA 19543
Randall Miller
610-286-1010

$3,500,329.00
$00.00

July 1, 2012
October 2012
100%

1%

Contract Amount; $1,449,810.54
Daie of Completion: October 2011
% of cost of work performed by : 10%

Nature of Contract: Prime

Lincoln Annex Building—Renovations

Owner: School District of Lancaster

1020 Lehigh Avenue
Lancaster, PA 17602
Harry Snavley
717-261-6106
Amount of Original Contract: $498,000.00
Amount of Change Orders: $12,147.01
Percentage to Total Bid; iess then 1%

Required Substantial Completion Date August 26, 201t
Estimated date cof substantial completion  August 26, 201
Date of final payment cr percentage of work completed: 100%

Nature of Contract. Prime



TRHMC B4 Sonth Trauma Administration Renovations

Owner: The Reading Hospital & Medial Center
6" & Spruce Streets
Reading, PA 19601
Bryn Heist
610-988-4435

Architect STV
205 West Welsh Dr
Douglassville, PA 19518

William Leech

610-385-8420
Original Contract Ameunt: $857,000.00
Change Order Amount; $83,767.81
Date of Commencement of Worlk: Febroary 9, 2012
Required Substantial Completion Date: July 2012
Percentage of work completed: July 2012

Date of final payment cr pereentage of work completed: 100%
Nature of Contract: Prime

TRIMC C-Store Caff Renovations

Qwner: The Reading Hospital & Medial Center
6" & Spruce Streets
Reading, PA 19601
Jennifer Bossler
610-988-4353

Architect: King & King Architects
358 West Jefforson St
Syracuse NY 13202
Kristie Mack

Original Contract Amount: $227,680.00
Change Order Amount; $2,983.18
[ate of Commencement of Work: May 15,2012
Required Substantial Complstion Date: July 2012
Percentage of work completed; July 2012

Date of final payment or percentage of work completed: 100%
Nature of Contract; Prime

Queen Street Parking Garage—New Structure
Qwner: Red Rose Transit Authority
45 Brick Road
Lancaster, PA 17601
David W, Kiimer
717-358-1920

Contract Amount: $13,536,368 81
Required Substantial Completion date: June 2011
% of cost of work completed by PBL Forces: 10%

Nature of Contract: Prime

TRHMC Co-Gen Plant Construction—New Strugture
Owner: The Reading Hospital & Medial Center

' 6" & Spruce Streets

Reading, PA 19601

Dave Major
Contract Amount: $5,340,133.48
Date of Completion: December 6, 2010
% of cost of work performed by PBL Forces: 15%

Nature of Contract; Prime

Millersville University—New Structure

Owner: Millersyille University
PO Box 1002
Millersville, PA 17551
Ruth Sheetz
Contract Amount: $1.311,168.76

Date Completion:  March 2010
% of cost of work performed by PBL forces: 15%
Nature of Contract: Prime



Wyndham Garage Stair Repair

Owner: Reading Parking Authority
613 Franklin Street
Reading, PA 19602
Larry Lee

Architect: Wardle Engineering Group
922 Route 113
Sellersville, PA 18960
Robert Wardle

Contract Amount:  $82,700.00

Date of completion: April 2011

% of cost of work performed by PBL Forces: 10%

Nature of Contract: Prime

TRHMC NG Oncolopy Office/Library
Owner; The Reading Hospital & Medial Center
6™ & Spruce Streets
Reading, PA 19601

Architect: Array
252(Q Renaissance Bhvd
Suite 110
King of Prussia, PA 19406
Contract Amount; $35,590.00
Date of completion; Aprii 2011
% of ¢ost of work performed by PBL Forces: 10%

Nature of Contract; Prime

TRHMC Kitchen Modifications
Owner: The Reading Hospital & Medial Center
6" & Spruce Streets
Reading, PA 19601

Contract Amount:

Date of Completion:

% of cost of work performed by PBL Forces: 10%
Nature of Contract: Prime

TRHMC “N” Building Nurses Station—Renovation
Owner: The Reading Hospital & Medial Center
6" & Spruce Streels
Reading, PA 19501
Jen Bossler

Contract Amoung: $149,000.00
Date of completion: December 17, 2010
% of cost of work performed by PBL Forees; 15%

Nature of Contract: Prime
Saint Thomas More Catholic Church—Additions & Renovations

COwner; Archdiocese of Philadelphia
222 North 17" Street, Philadelphia, PA 19103-1299
Hugh Dougherty

Contract Amount: $2,218,767.26

Date of Completion: August 2009

9% of cost of work performed by PBL Forces: 15%

Nature of Contract: Prime

Weisenberg Fire Stafion—New Structure

Ownet: Weisenberg Township
2500 Golden Key Road
Lehigh County, PA

Architect; David Kleckner Architects
18 Catherine Street
Shillington, PA 18607
David Kleckner

Contract Amount; $584,557.23

Date of Substantial Completion: July 13,2010

% of cost of work performed by PBL Forces: 15%

Nature of Contract; Prime

TRHMC Post Acute--Renovations

Owner; The Reading Hospital & Medial Center
6th Avenue and Spruce Streets
Reading, Pa. 19612
Jennifer Bossler

Architect: KM

Contract Amount: $55,230.00.00

Date of Completion;  June 30, 2010

% of ¢ost of work performed by PBL forces: 40%

Nature of Contract: Prime




TRHMC R-4 East
Owner: The Reading Hospital & Medial Center
6th Avenue and Spruce Streets
Reading, Pa. 19612
Bryn Heist
Architect; Ballinger Architects
833 Chestaut Street

Suite 1400
Philadelphia, PA 19107
Tom Parr
Contract Amount: $1,058,380.00

Date of Completion: December 11, 2009
% of cost of work performed by PBL forces: 40%
Nature of Contract: Prime

12 Street Parking Garage

Owner: Reading School District
800 Washington Street, Reading, PA 19601
Dennis Kelly
Const. Mgr.: Turner Construction
255 #8250 N. 12th Street, Reading, PA 19604
Mary Ivanoski
Contract Amount: $1,791,660.00

Date of Completion: 2010
% of cost of work performed by PBL forces; 40%
Nature of Centract: Prime

Borough of Womelsdor—Dugouts
Owner: Borough of Wemelsdorf
101 W. High Street
Womelsdorf, PA 19567
Michelle Balistrieri
Architect; Motley Associates
505 E. Lancaster Avenue
Shillington, PA 19607
Jamie Motley
Contragt Amount; $33,500.00
Scheduled Completion Date: September 17, 2009
% of cost of work performed by PBL forces. 40%
Nature of Contract: Prims

TRHMC “M.£" Building

Ovwner; The Reading Hoespital & Medial Center
Gth Avenue and Spruce Streets
Reading, Pa, 19612
Bryn Heist

Architect; Synergetic Architecis
550 Penn Avenue
West Reading, PA 19611
Doug Kramer

Contract Amount: $259,500.00

Date of Completion: August 21, 2009

% of cust of work performed by PBL forces: 35%

Nature of Contract: Prime

TRHMC “C” Building Renovations
Owmer; The Reading Hospital and Medicat Center
6th Avenue and Spruce Streets
Reading, Pa. 19612
Dave Major
Architect: Ballinger
833 Chestnut Street
Suite 1400
Philadelphia, PA 19107
Tem Parr
Contract Amount;  $21,000,000.00
Date of Completion: 2008
% of cost of work performed by PBL forces: 40%
Nature of Contract; Prime




Montgomery County Community College—Arf Barn

Owner: Montgomery County Community College
340 DeKalb Pike
Blue Bell, PA 19422
George Mulligan

Architeet; Kramer/Marks
156 South Bethlehem Pike
Ambler, PA 19002
Jeremy Philo

Contract Amount:  $3,318,988.00

Date of Completion; 2008

% of cost of work performed by PBL forces: 12%

Nature of Caontract: Prime

| M & Washington Parking Garage
: QOwner: Reading Parking Authority

; . 613 Franklin Street

: ' Reading, PA 19602

! Larry Lee

| Architect: Synergetic Architects

550 Penn Avenue

! Wesl Reading, PA 19611
Doug Kramer

Contract Amount:  $8,318,282.00

Date of Completion: 2007

% of cost of work performed by PEL forces: 32%

Nature of Contragt: Prime

Carligle Pool
Qwner: Borough of Carlisle
53 W. South Street
Carlisle, PA 17013
Fredrick Bean
Architect, Wallover Architects [nc
941 Wheatland Avenue
Suite 304
Lancaster, PA 17603
Edwin Wallover
Contract Amount:  $1,526,633.00
Daie of Completion: 2006
% of cost of work performed by PBL forces: 10%
Nature of Contract: Prime

Womelsdorf Library
Owner; Borough of Womelsdorf

Michele Balistrieri
Architect: Olgen Design Group

Larry Smith
Contract Amount: $382,535.00
Date of Completion: 2006
% of cost of work performed by PBL forces: 55%
Nature of Contract: Prime

TRHMC Leesport Phase HIY
Owner: The Reading Hospital and Medical Center
6th Avenue and Spruce Streets
Reading, Pa, 19612
Dave Major
Architect: Ballinger Architects
833 Chestnut Street
Suite 1400
Philadelphia, PA 19107
Tom Parr .
Coniract Amount;  $309,048.00
Date of Completion: 2007
% of cost of work performed by PBL forces; 40%
Nature of Contract: Prime




Berks County Correction Center
Owner: County of Berks

633 Court Street
16™ Floor
Reading, PA 19601
Matt Luppeld
Architect: L.R. Kimball & Associates
613 . Highland Ave
PO Box 1000
Ebensburg, PA 15961
Ruchik Vyas
Centract Amount:  $1,925,594.00
Date of Completion: 2008
% of cost of work performed by PBL forces: 25%
Nature of Contract: Prime

TRHMC Proserpi/Schlecter

Owner: The Reading Hospital and Medical Center

6th Avenue and Spruce Streeis
Reading, Pa. 19612
Dave Major
Architect: Synergetics Architects
550 Penn Avenue
West Reading, PA 19611
Doug Kramer
Contract Amount:  $900,325.00
Date of Completion:. 2006
o of cost of work performed by PBL forces: 40%
Nature of Contract: Prime

TRAMC Ampbulatory Wound Care Center

Owner: The Reading Hospital and Medical Center

6th Avenue and Spruce Streets
Reading, Pa. 19612
Dave Major
Architect, Ballinger Architects
833 Chestnut Street
Suite 1400
Philadelphia, PA 19107
Tom Parr
Contract Amount:  $2,039.498.00
Date of Completion: 2006
% of cost of work performed by PBL forces: 40%
Nature of Contract: Prime

Exeter Community Library
Owner: Exeter Community Library

4569 Prestwick Drive
Reading, PA 19606
michelle Kircher
Architect: Synergetics Architects
550 Penn Avenue
West Reading, PA 19611
Shane Mayer
Contract Amount;  $2,295,032.00
Date of Completion: 2006
%% of cost of work performed by PBL forces: 12%
Nature of Contract: Prime

TRHMC—Leesport Imaging, Phase I1

Owner: The Reading Hospital and Medical Center

6th Avenue and Spruce Streets
Reading, Pa. 19612
Dave Major
Architect: Ballinger Architects
833 Chestnut Street
Suite 1400
Philadelphia, PA 19107
Tom Parr
Contract Amount:  $989,040.00
Daig of Completion: 20068
% of cost of work performed by PBL forces: 40%
Nature of Contract: Prime



TRHMC—DOB Sujte 1020

Cwner: The Reading Hospital and Medical Center
6th Avenue and Spruce Streets
Reading, Pa. 19612
Dave Major

Architect: Synergetic Architects
550 Penn Avenue
West Reading, PA 19611
Doug Kramer

Contract Amount.  $811,034.00

Date.of Completion; 2006

v of cost of work performed by PBL forces: 40%

Nature of Contract: Prime

Reading Parking Garage Expansion
Owner: Reading Parking Authority

613 Franklin Street
Reading, PA 19602
Larry Lee
Architect: Timothy Haas & Assoc
550 Township Line Road
Suite 100
Blue Beli, PA 19422
Sun-Hee Hwang
Contract Amount:  $3,070,785.00
Date of Completion: 2006
9% of cost of work performed by PBL forces: 60%
Nature of Contract: Prime
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GENERAL CONTRACTORS ® Foding Quality Workmanship For Over 70 Yeors
426 WARREN STREET ¥ READING., PA 194601 ] PHONE: 610-374-9421 L FAX: 610-372-3603

Exhibit “C”
Tool and Equipment Listing

Acetylene torch set (no materials). .. ... ...

Air compressor
160 CFM diesel/fuel . ........ e

Air tools

Chipping hammer. . .............. R
35# breaker .......... e -
60# breaker ... ... e -
O0# breaker ............ e .
Rock drill .. ... e e
Moilbit .......... e
I moilbit ......... e
6” asphalt cutter . ..., .. e .
Wx 50 hose........ B
2*rock drilk steel ........ ... ...,
4’ -6 rock drill steel .............
Rock drill bits must be purchased

Airtamper ..., e
Chisels.,........ e e

Compaction Equipment
Plate tamper .. ........ e

Rammer tamper .. ......... e

Concrete Equipment

Bull float (magnesium) .. ............ .
48" power trowel . ... . e
Power buggy . ...... e Ceae
Vibrator ............ e
Screed ..... e e .
Diamond core drill rig .......... . ... .

Diamond core drill bits extra charge



Drills and Roto-hammers

Y drllmotor ... e
3/8% variable speed/reversible . . ....... ..
15” variable speed/reversible . . ... ... ...
3/8”rightangle ... oo
Rotohammer...........vvvireeaes
Wacker hammerand steels .. ......... ..
Hammer Drill . ....... .o iviioietn

Drywall screw driver ...................
Dump hoppers . ...

Generator
3500 and 4000 watt . .. ... o

Grinder
A7 Bameter ..o
T HAMEIET & v e e

Ladders

Step 127 e
FExtension 247 ...t e
Extension 327 ..o e

Pump and Hoses
27 trash (Zas) . . ..o v e
2 x 20 suctionhose .. ... ... oo
27x25 discharge .. ...
SIMMEr PUP . . v v v e e enaenn s

Rebarcutter. .. ... oot e

Rebarbender .. ....... .o

Sanders
Beli 37 % 247 . e s
Disk 52 diameter . ..o v v

Saws
Portable bandsaw . ...... ... .o vintn
Circularsaw 7 ¥4 .. oo oo i
Circular saw 47 ... v e




127 radial arm Saw ... .o
bl SAW v v o v vre e
Reciprocating 8aw .. ..o ovveven v
Miter saw 107 ....... e

Saws - Concrete
14 h. p. self propelled/propane . ..........
QO CUL . s et e et e
Airsaw-handheld ...... ..o
Gassaw-handheld .......... ... oot
All blades for sawsextra . ......coovven

Transit -
Sight level with tripod ... ..o
Transit with tripod . ... oo
Laser level, tripod and receiver .........

Trucks
Pick-up truck . v vvveee e
14 stake body ..o
11,000 GVWdump . o ooovvveen v e
14,500 GVW dump .o oovvvvenn e
26,000 GVW dump . o oooovien e
50,000 GVW AUmp . o oovoveneenonn s
14,500 GVW dump/snowplow/salt spreader

VACHUIN o vvovveemaan e

Airventilation . ....... ... . i

T 892 EXCAVAIOT 1evvrvrerniiereernnsrnnsnrsinsnn
TD 160 EXCAVAIOT +1vvvreninrenrniornsnrirrmniesene
Cat 953 LoAdET vovvrerivr i
Case 850 DOZBE 1 evvvrerveriivirrrenerirasseesn
JD 655 L0AET o vivieirviirererieneaae s
JD 120 EXcavator «ovvvveresiiiorerraieeisraenn
Case 580 Backhoe ,..vovvivveiiviirsrie e
Hamm 3205 Roller oo
Skidsteer Loader «..ovvvviiieieriee
QRIAStEET BIOOM v\ v evrerrresierranrnrerenariercasinns
Trench ROLET «..oivveeereeriiiieiecirseeee
Mini Excavator ..... e rerrae e




11. Describe experience in construction work similar in importance to this project
on an attached sheet.

¢ Construction of the Caernarvon Township Building.
--Project had plaster patching and floor removal
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CONTRACT
NOTE; This confract is not to be filled in uniil contract is awarded.

THIS AGREEMENT, made and cencluded this day of . inthe
vear two thousand and EhiTtees and between the City of Reading, a municipal corporation of the
Commonwealth of Pennsylvania, located in the County of Berks, sald Commonwealth, party of the first part,
and . Contractor, party of the second part, pursuant to law and to the provisions and
requirements of the ordinance of the City of Reading, Pennsylvania.

WITNESSETH, that the parties to these presents, each in consideration of the agreements on the part
of the other herein contained, have agreed, and hereby do agres, the party of the first part for itself, its
successors and assign, and the party of the second part for Itself, himself, or themselves, its successars, or his
or their executors and administrators as follows:

CONTRACTOR'S GENERAL AGREEMENT. The Contractor covenant, prornises and agrees fo and
with the party of the first part, for the consideration hereinafter mentioned and contained, and under the
penalty expressed in a bond bearing date of _Tuly 9, 2013 and hereto attached, to furnish all the
material, machinery, equipment, tcols, labor and transportation, except as hereinafter otherwise provided, at
his own cost, necessary or proper for the purpose of exacuting the work embraced in this contract in 2 good,
substantial and workmanlike manner, and in strict accordance with the specifications pertaining to this contract
a herein contained.

PARTS OF CONTRACT. Ths Location Map; Notice to Contractors; Bid Instructions; Documents to be
Submitted with Bid: Contract Documents: Documents o be Submitted During the Course of the Contract;
Wage Rate Determinations; Notice of Precaonstruction Requirements and Pre-Construction Conference
Questionnaire; Affirmative Action Requirements; General Provisions; Supplementary General Terms and
Condltions: Technical Specifications; Supplementary Technical Specifications; and Correspondence and
Supportive Documentation shall each form a part of the Contract.

THE CONTRACT SUM. The City shall pay the Contractor for the performance of the Contract, subject
to additions and deductions provided therein, in current funds as follows: FOUR HUNDRED FIFTY-EIGHT THOUSAND
DOLLARS AND 00/100-—————————m oo {state here the lump sum amount, unit
prices, or both as desired in individual cases.)  ($458,000.00)
*
Where the quantities originally contemplated are so changed that application of the agreed unit price to the
quantity of work performed is shown to create a hardship to the Owner or the Contractor, there shall be an
equitable adjustment of the Contract to prevent such hardship.

TIME & MANNER OF DOING WORK. The party of the second part agrees to commence the
construction of the work o be done under this contract, immediately upon receiving written notice from the Director
of Public Works, or other applicable Director, so to do and to complete the entire work as specified in the technical
specifications, it being expressly agreed and understeod that the time of beginning, rates of progress and time of
completion of the work are essential under this contract. Time is to be considered to be the essence of this
contract.

STIPULATED DAMAGES. The Contractor shall begin work within ten (10} days of receipt of written
notice from the applicable Director, to do so. [f the Contractor fails to complete and finish the work In
conformity with the terms and provisions of this Contract within the time hereinbefore specified, he shall pay to
the City the sum of Five Hundred Doflars ($500.00) for each and every day thereafter, including Sundays and
holidays, that the finishing of the Centract is delayed, which sum shall be construed as stipulated and
liquidated damages and not as a penalty and shall be deducted from the amount due by the terms of the
Contract; provided, however, that in case of justifiable delay, the City shall extend the time for completion of
said work as provided for in Article G.7, but no extension of time for any reason beyond the time fixed herein

Maln Library Improvements Project .43
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for the completion of the work shall be deemed a waiver by the City of the right to abrogate this Contract for
abandonment for delay.

LIENS. Neither the final payment nor any part of the retained percentage shall become due untll the
Contractor, if required, shall dsliver to the Clty a complete release of all liens arising out of this Contract, or
receipts In full in lien thereof, and, if required in elther case, an affidavit that so far as he has knowledge or
information the release and receipts inciude all the labor and material for which a lien could be filed, If any jlen
remains unsatisfied after all payments are made, the Contractor shall refund to the City all monies that the
latter may be compelled to pay in discharging such a lien, including ali costs and a reasonable attorney's fee.

BASIS OF CONTRACT. This contract is founded an __° 1102900 F/§ 32-10-46, 32-10-00-4216,

F/S HUD-CDBG 2012, ME F/§ 300-1130 (RACP) $250,000 F/S DONATIONS - (LIBRARY} $215,000

31-10=00-4216 $458,000.00
IN WITNESS WHERECF, the said City of Reading has caused this Agreement to be executed by its Mayor,
and its corporate seal to be hersunto affixed, duly attested by its City Clerk, and the party of the second part.

Has caused this agreement to be executed by its President and its corporate ssal to be
hereunto affixed, duly attested to by its Secretary.

the day and year flrst above written.

CITY OF READING

By:
Mayor

ATTEST:

City Clerk

Signed and Sealed in the Presence of

P PERROTTY® BUILDERS, 1TD.
/ S 7 CONTRACTOR
Jamds P. Radwansii PRESIDENT

\ \jnﬁﬂ,ﬂmw ) L)
Francine Norris, \%‘ffice Managw

Main Library Improvemenis Project 4.4
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PERFORMANCE BOND BOND WO. 105959260

Know Al Men By These Presents that we, PERRCTTO BUILDERS, LTD

(CONTRACTOR)
hereinafter calied the PRINCIPAL, and TRAVFLFRS CASITALTY AND SURETY COMPANY OF AMFRTCA g
- (SURETY) ) 0\’&0
' ' <

herslnafter called the SURETY, a corporation organized and existing under the laws of Q@ \‘b r@{s
the _CONNECTICUL ars heid and firmly bound unto &3% %'\\ﬁ@
the City of Reading hareinaster called the OBLIGEE, as hereinafter ?gp

FOUR HUNDRED FIFIY-EIGHT THOUSAND AND .
set forth, In the full and just sum of _00/100 Dollars :

(3458, 000. 00, tawful money of the United States of America, for the payment of which sum we bind
ourselves, our helrs, executors, administrators, successors and assigns, jointly and severally, firmly by these

presents.
WITNESSETH THAT:

WHEREAS, the PRINCIPAL heretofore submitted to the OBLIGEF a certain PROPOSAL, dated
July 9 , 20 13_, to perform the WORK for the OBLIGEE, in connaction with the
Reading Public Library Improvements—(Maln as set forth in CONTRACT DOCUMENTS.

Libra%ﬁ@ﬁé%@&@ﬁégéﬁ% %“bor]%t?ggtﬁﬁé’gy"%d%?‘ﬁ}éﬁsi@r?gﬁsﬁ.ct No, 385 of the General

Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, known
and cited as the *Public Works Contractors Bond Law of 1967" (the "Act"); and

WHEREAS, the Act, In Saction 8{a), requires that, before an award shall be mads to the PRINCIPAL
by the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shali furnish this BOND fo the
OBLIGEE, with this BOND to become binding upon ihe award of the CONTRACT to the PRINCIPAL by the
OBLIGEE in accordance with the PROPOSAL; and

WHEREAS, It also is a condition of the CONTRACT DOCUMENTS that this BOND shalt be furnished
by the PRINCIPAL to the OBLIGEE; and :

WHEREAS, under the CONTRACTOR DOCUMENTS, it Is provided Inter alla, that if the PRINCIPAL
shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the PRINCIPAL, In
accordance with the PROPOSAL, then the PRINCIPAL and OBLIGEE shall enter Into a CONTRACT with
respect to performance of the WORK, the form of which CONTRACT is set forth In the CONTRACT
DOCUMENTS, :

NOW, THEREFQRE, the terms and conditions of this BOND are and shall be that if the PRIMNGIPAL
will truly and faithfully comply with and perform the WORK in accordance with the CONTRACT DOCUMENTS,
at the time and in the manner provided in the CONTRACT DOCUMENTS, and If the PRINCIPAL shall satisfy
all claims and demands Incurrad in or related to the performance of the WORK by the PRINCIPAL, and if the
PRINGIPAL shall indemnify completely and shall hold narmless the OBLIGEE and all of Its officers, agents and
employees from any and all costs and damages which the OBLIGEE and all of its officers, agents and
employees may sustaln or suffer by reason of the failure of the PRINGIPAL to do so, and if the PRINCIPAL
shall reimburse completely and shall pay to the OBLIGEE any and all costs and expenses which the OBLIGEE
and all of its officers, agents or employses may incur by reason of any such default or failure of the
PRINCIPAL, then this BOND shall be void; otherwlse, this BOND shall remain in force and effect.

Maln Uibrary improvements Project A5
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This BOND, is executed and delivered under and subject to the Act, fo which reference hereby ls
made.

The PRINCIPAL and the SURETY agree that any alterations, changes and/for additions to the
CONTRACT DOCUMENTS, andfor any alterations, changes and/or additions to the WORK to be performed in
accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes andfor additions to ths
CONTRACT , and/ar any giving by the OBLIGEE of any extensions of time for the performance of the WORK
in accordance with the CONTRACT DOCUMENTS, andfor any act of forebearance of either the PRINCIPAL ar
the OBLIGEE toward the other with respect to the CONTRACT DOCUMENTS, andfor the reduction of any
percentage to be retained by the OBLIGEE as permitted by the CONTRACT DOCUMENTS, shall not release,
in any manner whatsoever, the PRINGIPAL and the SURETY, or elther of them, or thelr heirs, executors,
administrators, successors and assigns, from flabllity and obligations under this BOND; and the SURETY, for
value received, does walve notice of any such altetations, changes, additions, extenslons of time, acts of
forsbearance and/or reduction of retained psrcentage.

INWITNESS WHEREOF, the PR!NC[PAL and the SURETY cause this BOND fo be signed, sealed

and delivered this 12TH day of ___ AUGUST 2013 .
(INDIVIDUAL PRINCIPAL)
(Seal)
(Signature of individual)
Witness:
Trading and Doing Business as:
Main Library Improvements Projact 46
Clty of Reading
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(PARTNERSHIP PRINCIPAL)

(Seal)
(Name of Parinership)
Witness:
By:
(Partner)
Witness:
By, .
(Pariner)
Witness:
By:
(Partner)
CORPORATION PRINCIPAL)

PERROMIA)ERS LTD.
7\ Worporation)
By,

ffteed President

James Pl Radwanski

oy Ate
/ //J}/}A(/ILO /z}d/&(/

Francine Norris, Offlce Manager

{(Corporate Seal)

(OR, IF APPROPRIATE}

(Seal)

(Seal)

{Seal)

(Name of Gorporation)

By:

(Authorized Representative)

Signed

(Titie)

Maln Library Improvements Project
City of Reading
2013
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(CORPORATION SURETY)

AMERICA

{Name of Corporation)

By \, jm A, e
(Attorney-in-Fact) f‘HEILA E. TURNBULL
WiHness:
@@Wm/w
<sAHAN E. JORDAN

(Corporate Seal)

= Attach an apptoptiate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the
authority of the Attorney-In-Fact to act in behalf of the corporation.

Main Library improvements Preject a8
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WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER
POWER OF ATTORNEY

TR AVE LE R S J Farmington Casualty Company

St. Paul Mercury Insurance Company

Fidelity and Guaranty Insurance Company Travelers Casualty and Surety Company
Fidelity and Guaranty Insurance Underwriters, Inc, Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

§t. Panl Guardian Insurance Company

Attorney-In Fact No. 226953 Certificate No. 0 0 5 5 7 3 O 7 9

ENOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance
Company, St. Paul Mercuty Insurance Company, Travelets Casualty and Sursty Company, Travelers Casnalty and Surety Company of America, and United States
Fidelity and Guaranty Compairy are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company 15 a
corporation duly organized under the laws of the State of Towa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corposation duly organized under the
laws of the State of Wisconsin {herein collectively called the “Companies™), and that the Companies do hereby make, constitute and appoint

Alan P. Lubas, James E. Bradfcrd Jr,, Stetla E. Turnbull, Sarah E. Jordan, Briana M. Callahan, and Rebecca J. Laufer

of the City of Lancaster , State of Pennsylvania , their true and lawful Attorney(s)-in-Fact,
each in their separate capacity if more than cne is named nbove, to sign, execute, seal and acknowledge any and all bouds, recognizances, conditional undertakings and
other writings obligatory in the nature therecf on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of
contracts and executing or guaranteeing bonds and undertakings required or permitfed.in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have cavsed this instrament to'be signéd and thcilj'-corborate seals to be hereto affixed, this 24th
dayof  July 2013 I Wt
¥ 0 )
Farmingten Casualty Compiny = N St. Paul Mercury Insurance Company
Fidelity and Guaranty Ihs"ﬁrance Coriipany: - ' Travelers Casualty and Surety Company
Fidelity and Guaranty Insuiatice Underwriters, Inc. Travelers Casualty and Sarety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaraniy Company

St. Paul Guardian Insurance Company

State of Connecticut By: -
City of Hartford ss. Robext L. Raney, gnior Vice President
On this the 24th day of July , 2013 » before me personally appeared Robert L, Raney, who acknowledged himself 1o

be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Pavl
Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelars
Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as sucly, being authorized so to do, executed the foregoing
instrument for the purposes therein cantained by signing on behalf of the corporations by himsslf as a duly authorized officer.

Naws ¢, JFreonld

N

In Witness ‘Whereof, I hereunte set my hand and official seal.
My Commission expires the 30th day of June, 2016,

Marie C. Teneanlt, Notary Public

58440-8-12 Printed in U.S.A.

WARNING: THIS POWER OF ATTORNEY 1S INVALID WITHOUT THE RED BORDER




PAYMENT BOND  ponp MO, 105959260

Know All Men by These Presents:
PERROTTO BUILLDERS, LID.

That We, {CONTRACTCR) herainafter salled the PRINCIPAL, and
elokk . (SURETY) herelnafter called the SURETY, a corporation organlzed and
ﬁiStiﬁ% undel;flaws of the STATE of COWERCTTOIT. . @re held and firmly bound unto
E%E;’A viLY oL . hereinafter called the OBLIGEE, as hereinafter set forth, in the full and just sum of
” dollar { /* ), lawful money of the United States of America, for

the payment of which we bind ourselves, our helrs, executors, administrators, successors and assigns, jointly
and severall bflj{gbly tb‘)'i/ these presents,

/% FOUR H FIY-ELGHT THOUSAND AND 00/100 ' ($456,000.00)
Witnesseth That:
R TRAVEKERS CASUALTY AND SURETY COMPANY OF IMERES% ,
WHEREAS, the PRINCIPAL heratofore submitted to the OBLIGEE a certain PROPOSAL, dated
July 9 , 2013, to perform the WCRK for the OBLIGEE, In connection with the
Reading Public Library Tporovements (Main Tibrary), 88 set forth in the CONTRACT,
DOCUMENTS; and Public Works, City of Reading, Pennsylvania.

Operat WﬂER]EA‘glﬁhig ?)Blﬂé%%:r %‘%emc%n?rfacﬁrﬁ% %%Sy'wt%&{ésf provistons of the Act of the General Assembly
of the Commonwealth of Pennsylvania, approved by the Governor on Decembar 20, 1067, known as and cited

as the "Public Works Contractors” Bond Law of 1967, P L 869 {the Act"): and

WHEREAS, the Act, in section 3(a), requires that, before an award shall be made to the PRINCIPAL
by the OBLIGEE in accordance with the PROPCSAL, the PRINCIPAL shait furnish this BOND to the
OBLIGEE, with this BOND to become ninding upon the award of 2 CONTRACT to the PRINCIPAL by the
OBLIGEE in accordarnce with the RPROPOSAL: and

WHEREAS, It also is & condition of the CONTRACT DOCUMENTS that this BOND shali be furnished
by the PRINCIPAL to the OBLIGEE; and

WHEREAS, under the CONTRACTOR DOCUMENTS, it Is provided, inter alia, that if the PRINGIPAL
shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the PRINGIPAL in
accordance with the PROPOSAL then the PRINCIPAL and the OBLIGEE shall enterinto a CONTRACT with
respect to performance of the WORK, the form of which CONTRACT is set farth in the CONTRACT

DOCUMENTS.

NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the PRINCIPAL
and any SUBCONTRACTOR of the PRINCIPAL fo whom any portion of the WORK shall be subcontracied,
and If all assignees of the PRINCIPAL and of any such SUBCONTRACTOR, prompily shall pay or shalt cause
to be paid, in full all money which may be due any claimant supplying labor or materials in the prosecution and
performance of the WORK in accordance with the CONTRACT DOCUMENTS, including any amendment,
extension or addition to the CONTRACT DOCUMENTS, for material furnished or labor supplied or labor
performed, then this BOND shall be void; otherwise, this BOND shall be and shall remain In force and effect.

“This BOND, as provided by the Act, shall be solely for the protection of claimants supplying labor or
materials to the PRINCIPAL or to any SURBCONTRACTOR of the PRINCIPAL in the prosecution of the WORK
covered by the CONTRACT DOCUMENTS, including any amendment, extension or additton thereto. The
term "claimant', where used herein and as required by the Act, shall mean any individual, firm, partnership,
associgtion or corporation. The phrase "labor or materials”, when used herein and as required by the Act,
shall include public utifity services and reasonable rentals of equipment, but only for periods when he
squipment rented fs actually used at the site of the WORK cavered by the CONTRACT. As required by the
Act, the provislons of this BOND shall be applicable whether or not the material furnished or labor performed
enters into and becomes a comnponent part of the public building, public work or public improvement
contemplated by the CONTRACT DOCUMENTS.
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As provided and required by the Act, the PRINCIPAL and the SURETY agree that any claimant, who
has performed labor or furnished material In the prosecution of the WORK In accordance with the CONTRAGT
DOCUMENTS, including any amendment, extension or addition to the CONTRACT DOCUMENTS, and who
has not been pald therefore, in full, before the expiration of ninety (80) days after the last day on which such
claimant performed the last of such labor or furnished the last of such materials far which payment is clafmied,
may institute an action upon this BOND, In the name of the claimant, in assumpsit, to recover any amount due
the claimant for such labar or material, and may prosecute such action to final judgment and may have
execution upon the judgment; provided, however, that:

- {a) Any claimant who has a dlrect confractual relationship with any SUBCONTRACTOR of the
PRINCIPAL, but has no contractual relationship, express or implied, with the PRINCIPAL, may institute an
action upon this BOND only If such claimant first shall have given written notice, served in the manner
provided In the Act, to the PRINCIPAL, within ninety (80) days from the date upon which such claimant
performed in the last of the labar or furnished the last of the materials for which payment Is claimed, staling,
with substantial accuracy, the amount claimed and the name of the person for whom the WORK was
performed or to whom the materlal was furnished; and

(b) No action upon this BOND shall be commenced after the expirétion of one {1) year from the day upen
which the last of the labor was performed or material was supplied, for the payment of which such action is
instituted by the claimant; and

{c) Every action upon this BOND shall be instituted either In the appropriate court of the County where the
WORK Ig to be performed or of such other County as Pennsylvania statutes shall provide, or In the United
States District Court for the district in which the PROJECT, to which the CONTRACT relates, Is situated, and

not elsawhere.

This BOND is executed and delivered under and subject to the Act, to which refersnce hereby is
made.

The PRINGIPAL and the SURETY agree that any alterations, changes and/or additions to the
CONTRACT DOCUMENTS, andfor any alterations, changes and/or additions to the WORK fo be performed In
accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the
CONTRACT, and/or any given by the OBLIGEE of any extensions of time for the parformance of the WCORK In
acoordance with the CONTRACT DOCUMENTS, and/or any act of forebearance of either the PRINCIPAL or
the OBLIGEE toward the other with respect fo the CONTRACT DOCUMENTS, and/or the reduction of any
percentage to ba retained by the OBLIGEE as permitted by the CONTRACT DOCUMENTS, shall not release,
in any manner whatsoever, the PRINCIPAL and the SURETY, or elther of them, ar thelr halrs, executors,
administrators, sticcessors and assigns, from liablilty and cbligations under this BOND; and the SURETY for
value recelved, does walve notice of any such alterations, changes, additions, extensions of time, acts of
forebaarance and/or reduction of retainad percentage.

If the PRINGCIPAL is a foreign corporation (incorporated under the iaws other than those of the
Commonwealth of Pennsylvania) then further terms and conditions of this BOND are and shall be that the
PRINGIPAL or the SURETY shall not be dischargad from liabllity on this BOND, nor this BOND surrendered
until such PRINGIPAL fites with the OBLIGEE a certificate from the Pennsylvania Department of Revenue
evidencing the payment in full of alf bonus taxes, penalties and interest, and a certificate from the Bureau of
Employment and Unemployment Compensation of the Pennsylvania Department of Labor and Industry,
evidencing the payment of ali unemployment compensation, confributions, penalties and interest dus the
Commanwealth from sald PRINCIPAL or any forelgn corporation,

SUBCONTRACTOR thersunder or for which liability has accrued but the time for payment has not
arrived, all in accordance with provisions of the Act of June 10, 1947, .1 493, of the Commeonweaalth of

Pennsylvania.
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in Witness Whereof, the PRINCIPAL and thengURETY cause this BOND to be signed, sealed and

delivered this day _ 12TH of _AIGUST L2007,
(INDIVIDUAL PRINGIPAL)
. (Seal)
(Signature of Individual)
Witness:
Trading and Doing Business as:
(PARTNERSHIP PRINCIPAL)
. {Seal)
{Name of Partnership)
Witness:
By: {Seal)
(Partner)
Witness:
By:
{Seal) {Partner)
Withess:
By: (Seal)
(Partner)
Witness:
Main Library Improvernents Project 51
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By:

(Partner)

(Seal)
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(CORPORATION PRINCIPAL) - /

(Name of Corporation)

{(Mleey President

PE J@@ BUTLDERS., r;r
/) '

Jangs P. Radwanski

Att? / :
N7 ZWZL/)
e e T ny

Francine Norris, Office Man

(Corporate Seal)

ager

(OR, IF APPROPRIATE)

(Name of Caorporation)

By

(Authorized Representative}

Signed

(Title)

(CORPORATION SURETY)

(Name of Corporatio

(Attorney-In-Fact)

TRAVTLIR S, CASTALTY AND. SUREFY.COMPANY OF AMERICA

")

By: AV ,9»"@0/ F),_ _("_.-?z(.rni,g-. sz
SHETLA K., TURNBULL

(Corporate Seal}

= Attach an appropriate Power of Attorney,
authority of the Aftornay-In-Fact to actin be

valid and in effect as of the date of this affidavit, evidencing the
half of the corporation.
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WARNING: THIS POWER OF ATTORNEY 1S INVALID WITHCUT THE RED BORDER

. POWER OF ATTORNEY
TR AVE LER S ‘J Farmington Casualty Company St. Pau! Mercury Insurance Company
Fidelity and Guaranty Insurance Company Travelers Casualty and Surety Company
Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Panl Guardian Insurance Company

Attorney-In Fact No., 226953 Certificate No. 0 D 5 5 7 3 O T 8

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Compary, St, Paul Fire and Marine Insutance Company, St. Paul Goardian [nsurance
Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States
Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a
corporation duly organized under the laws of the State of Towa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the
laws of the State of Wisconsin (herein collectively called the “Companies”}, and that the Companies do hereby make, constitute and appoint

}Alan P. Lubas, James E. Bradford Jr., Sheila E. Turnbull, Sarah E. Jordan, Briana M. Callahan, and Rebecca I, Laufer

of the City of Lancaster , State of Pennsylvania , their true and lawful Attormey(s)-in-Fact,
each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and
other writings obligatery in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of
contracts and executing or guaranteeing bonds and undertakings required or permitted-in any -a_iitions or preceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this mstrurnent o be SLgned and then‘ CO[‘pOI"ltE: seals to be hereto affixed, this 2dth
July 2013
day of
Farmington Casualty Company - s o S St. Panl Mercury Insurance Company
Fidetity and Guaranty Insirance Company Travelers Casualty and Surety Company
Fidelity and Guaranty Insuranee Underwriters, Inc, Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insarance Company United States Fidelity and Guaranty Company

St. Paunl Guardian Insurance Company

State of Connecticut By: )
City of Hartford ss. Robert L. Raney, &nior Viee President
On this the 24th day of Jaly 2013 , before me personally appeared Rebert L. Raney, who acknowledged himself to

be the Sentor Vice President of Farmington Casualty Company, Fidelity and Cuaranty Insurance Company, Fidelity and Guaranty Insurance tUnderwriters, Inc., St, Pan}
Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercary Insurance Company, Travelers Casualty and Surery Company, Travelers
Casualty and Surety Company of America, and United Siates Fidelity and Guaranty Company, and ¢hat he, as such, being authorized so to de, executed the foregeing
instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

\(’(\WCjM

Mane C. Tetreanit, Notary Public

In Witness Whereof, I hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2016.

58440-8-12 Printed in U.S.A.

WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BOF{DI;R




WAGE RATE COMPLIANCE BOND

BOND NO. 105959261

KNOW ALL MEN BY THESE PRESENTS, that __ PERROTTO BUILDERS, LITD, )

{Contractor)
426 Warren St., Reading, PA 19601  (hereinafter referred

(Full Address)

TRAVLFRS CASUALTY AND SURETY
to as EMPLOYER), coMPANY OF AMERTCA . Insurance Company, a corparation organizad
(Surety Company)
and existing under the laws of the State of COMNEGTICUT (hereinafter referred to as SURETY),
TWO HUNDRED TWENTY-NINE THOUSAND AND 00/100
are hereby severally held and firmly bound in the sum of Dollars, baing 60% of the
($229,000.00) '

estimated or bidded price of the contract, fawful money of the United States of America, unto the Cliy of

Reading, City Hall, 815 Washington Street, Reading, PA, 19601-3680, (herelnafter referred to as CITY), as its
interests may appear.

NOW THE CONDITION OF THE ABOVE OBLIGATION IS SUCH - that if Employer and any
subcontractors shall promptly pay wages due thelr employses for work performed under an agreement dated
79 , 2013 __ (including emendments thereta), between Employer and City based on the
minimum prevailing wages specified in sald Agreement as published by the United States Department of Labor
and as reflected in & Contract between Employer and Clty, dated 7/9 2013, then the above obligation
shall be void, otherwise it shall remain in full force and effect.

The Surety's obligation under this Bond shall cover payments due as afaresald for work performed by
employees durlng the peried commencing ___7/9 20 13_, and ending with the completion
of the project in accordance with a certificate of Completion Issuable by the City.

For the Reading Public Library Improvements (Main Library), Operatioms D:I.vision,
Department of Publiec Works.

Main Library iImprovaments Project 54
City of Raading
2013



We, the said Employer and Surety, and each of us do bind and oblige ourselves, to the exient of our
respective liabilites nareunder, as well as our heirs, executors, administrators, successors and assigns, and
every one of them, firmly by these presents.

SIGNED, SEALED, AND DATED this 2TH day of __AUGIST ,20_13_
(INDIVIDUAL PRINGIPAL)
(Seal)
{Signature of Indlvidual)
- Witness:
Trading and Doing Business as:
(PARTNERSHIP PRINCIPAL}
{Seal)
(Name of Parinership)
Withess:
By: {Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: ' (Seal)
{Partner) '
Witness:
By (Seal)
{Partner)
Maln Lbrary [mprovements Profest I 58
City of Reading
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.

(CORPORATION PRINCIPAL)

PERRO’PQCKBUILDERS 2. LID.

BWA

James BY Radwanski

{Name of Corporation}

{ieey President

Attest!(-- /
\f /?ﬁf/at:ﬂé‘ é Z)

3

Francine Norris, Office Manager

(Corporate Seal)
(OR, {F APPROPRIATE)
(Name of Corporation}
. By:
(Authorized Representative)
(CORPORATION SURETY)
{Name of Gorporation) ‘ o
ﬁa,@, ok 7;,::/ ,
(Attorney-In-Fact) SHEILA E. TURNBULL
\/@ W
SARAH E m.&{RDAN
{(Corporate Seal)

= Aftach an appropriate Power of Attornay, valid and In effect as of the date of this affidavit, evidencing the
authority of the Attorney-ln-Fact to actin behalf of the corporation.

Main Library Improvesnents Projsct 56

City of Reading
2013



WARNING: THIS POWER OF ATTCRNEY IS INVALID WITHOUT THE RED BORDER
POWER OF ATTORNEY

PN
‘ TR AVE L E R S J Farmington Casualty Company

St. Paul Mercury Instrance Company

Fidelity and Guaranty Insurance Company Travelers Casualty and Surety Company
Fidelity and Guaranty Insnrance Underwriters, Inc, Travelers Casualty and Surety Company of America
St, Paul Fire and Marine Insarance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insurance Company

Attorney-In Fact No. 296953 Certificate No. O U 5 5 7 3 0 8 4

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance
Company, St. Paul Mercwry Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of Americz, and United States
Fidelity and Guaranty Company are coiporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a
corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the
laws of the State of Wisconsin (heretn collectively called the “Companies™), and that the Companies do hereby make, constitute and appoint

, Alan P. Lubas, James E. Bradford Jr., Sheila E. Turnbull, Sarah E. Jordan, Briana M. Callahan, and Rebecca J. Laufer

of the City of Lancaster , State of Pennsylvania , their true and lawful Attorney(s)-in-Fact,
each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and
other writings obligatory in the pature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of
contracts and executing or guaranteeing bonds and undertakings required or permitted-in any aétions or proceedings allowed by law.

IN WITNESS WHEREOQF, the Companies have caused this instrumignt to be signed and thci'r‘cor'ﬁb'rate seals to be hereto affixed, this 24th
day of __ July 2013 L . S
¥ o , .
Farmington Casualty Company . * R St. Paul Mercury Insurance Company
Fidelity and Guaranty Tnsiorance C'ompany.__' - Travelers Caswalty and Surety Company
Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casoalty and Surety Company of America
St. Pand Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Inserance Comnpany

A\
State of Connecticut By: &
City of Hartford ss. Robert L. Rancy. §c/nior Vice President
On this the 24th day of July R 2013 , before me personally appeared Robert L. Raney, who acknowledged himself to

be the Senior Vice President of Farmington Casuvalty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Pau!
Fire and Marine Insurance Company, St. Paul Guardian Insurance Cornpany, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers
Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing
instrument for the purpases therein containsd by signing on behalf of the corporations by himself as a duby authorized officer,

Nawr ¢. 3 dreaunld

In Witness Whereof, | hereunto set my hand and official seal.
k. Marie €. Terreault. Motary Public

My Comumission expires the 30th day of June, 2016.

58440-8-12 Printed in U.S.A.

WARNING: THIS POWER OF ATTORNEY 18 ENVAHIT‘I_Q WITHOUT THE RED BORDER




MAINTENANCE BOND BOMD NO. 105959Z6(M

KNOW ALL MEN BY THESE PRESENTS, that we, PERROTTO BUILDERS, LID

hereinafter calied the PRINCIPAL, and

(CONTRACTOR)
TRAVELFRS CASUALTY AND SURETY .
COMPANY OF AMERICA hersinafter called the SURETY, a corporation organized and existing
(SURETY)
under taws of the __STATE of ___CONNECIICUE , are held and flrmly
CITY OF READING _.h 1 the OBLIGEE i
bound unta - FOUK tLUDID%%na IE%'-TCS?E% GH% 'J?HOUEAHSSMM%V?BSO& (OWNER)
forth, In the full and just sum of Dollars ($458,000.00 ),

lawful money of the United States of America, for the payment of which we bind ourselves, our helrs,
exacutors, administrators, stccessors and assigns, jolntly and severally, firmly by these presents,

WITNESSETH THAT:

Whereas, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated 7/9 __,

20_13 to perform the WORK for the OBLIGEE, in connection with the construction of__the Reading Public Library-
Tmorovements— (Main T . g N4 xrdad o as setforth ih the
CONTRACT
DOCUMENTS as prepared by the CITY OF READING.

-

of Public Works

Now, therefore, the condition of this BOND shall be such that; If the PRINGIPAL shall remedy, without cost to
the OBLIGEE, ali defects which may develop during the perlod of one (1) year from the date of completion by
the PRINCIPAL and final acceptance of the OBLIGEE of the WORK perfarmed in accordance with the
CONTRACT DOCUMENTS, which defects, in the sole judgment of the OBLIGEE, shall be caused by ar shali
result from detective or Inferior materials or workmanship, and If the PRINCIPAL shall satisfy all claims and
demands arising from or related to such defects or growing out of such defects. and if the PRINCIPAL shall
indemnify completely and shail save harmless the OBLIGEE from any and all costs and damages which the
OBLIGEE may sustain or suffer by reason of the fallure so to do; and If the PRINCIPAL shall refmburse
completaly and shalt pay to the OBLIGEE any and all costs and expenses which the OBLIGEE may incur by
reason of anv such default or fallure of the PRINCIPAL, then this BOND shall be vold; otherwlse, this BOND
shall be and shall remain in full force and effect.

The PRINGIPAL and the SURETY agree that any alterations, changes andfor additions to the CONTRACT
DOCUMENTS, andfor any alterations, changes and/or additions to the WORK o be performed in accordance
with the CONTRACT DQCUMENTS, and/or any alterations, changes andfor additions to the CONTRACT,
and/or any giving by the OBLIGEE of any extensions of dme for the performance of the WORK in accordance
with the CONTRACT DOCUMENTS, and/or any act of forbearance of either the PRINCIPAL or the OBLIGEE
toward the other with respect to the CONTRACT DOCUMENTS, and/or the reduction of any percentage to be
retalned by the OBLIGEE as parmitted by the CONTRACT DOCUMENTS, shall not release, in any manner
whatsoever, the PRINCIPAL and the SURETY, or either of them, or their heirs, executors, administrators,
succassors and assigns from liability and obfigations under this BOND: and the SURETY for value recelved,
does waive notice of any such slterations, changss, additions, extenslons of time, acts of forbearance and/for
reduction of retained percentage.

In Witness Whereof, thé PRINCIPAL and the SURETY cause this BOND to be signed, sealed and delivered

this ___12TH day of __ AUGUST _,2013 .
Main Libraty Improvemenits Project 57
City of Reading
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Witness:

Witness:

Witness:

Witness:

Withess:

(INDIVIDUAL FRINCIPAL}

{Seal)
{Signature of Individual)
Trading and Dolng Business as:
{(PARTNERSHIP PRINCIPAL)
(Seal)

{Name of Parinership)

By: (Seal)
(Partner)

By: (Seal)
(Partner)

By : (Seal)
(Partner)

By: {Seal)
{Pariner)

Main Library Improvaments Project
City of Reading
2013
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(CORPORATION PRINCIPAL)

(Name of Corporation}

By:

VA

Jameg P. Radwanski

Priss} President

Attest:
NA Zm&:ﬂg >
AosTstam-Oeeratend

: Francine Norris, Office Manager

{Corporate Seal)

(OR, IF APPROPRIATE)

(Name of Corporation}

By

{Authorized Representative)

(CORPORATION SURETY)

{(Name of Corporatlon)

(Attorney-In-Fact)

Dt

SARAH E. JORDAN /4

{(Gorporate Seal)

* Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the
authority of the Atiorney-in-Fact to act in behali of the corporation.

Maln Library lmprovements Project 50
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WARNING: THIS POWER OF ATTORNEY |5 INVALID WITHOUT THE RED BORDER
POWER OF ATTORNEY

¥

' TR AVE LE R S J Farmington Casualty Company St. Paul Mercury Insurance Company

Fidelity and Guaranty Insurance Company Travelers Casualty and Surety Company
Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insurance Company

Attorney-In Fact No, 226953 Certificate No. O O 5 5 7 3 0 8 1

EKNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance
Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, arid United States
Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a
corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the
faws of the State of Wisconsin (herein collectively called the “Companies™), and that the Companies do hereby make, constitute and appoint

: Alan P. Lubas, James E. Bradford Jr., Sheila E. Turnbull, Sarah E. Jordan, Briana M. Callahan, and Rebecca J, Laufer

of the City of Lancaster , State of Pennsylvania , their true and lawful Attorney(s)-in-Fact,
each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and
other writings obligatory in the nature therecf on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of
contracts and executing or guaranteeing bonds and undertakings required or permitied-in any aétions or poceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument 1o be signed and ;_heiif_—cmpérate seals to be hereto affixed, this 24t
July 2013 e S e
day of : '
Farmington Casualty ngi'pﬁﬁ'y s ) St Panl Mercury Insnrance Company
Fidelity and Guaranty T_nsi:rsgnce Company. <~ Travelers Casualty and Surety Company
Fidelity and Guaranty Insurarice Underwriters, Inc. Travelers Casuvalty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insurance Company

w:\{nm';;.,,,r “w-;%
TRyt 7 7
% ;'?' DR iy X
o 2\ e) ¢
A 5 H 04 3
g N/
\“"‘FW d v W
ey, [
State of Connecticut By: :
City of Hartford ss. Robert L. Raney, ééﬂor Vice President
Om this the 24th day of Tuly , 2013 , before me personally appeared Robert L. Raney. who acknowledged himself to

be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul
Fire and Marine Insvrance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers
Casualty and Surety Company of America. and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing
instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

Marie C. Terreault, Motary Public

In Witmess Whereof, T hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2016.

58440-8-12 Printed in U.S.A.

WARNING: THIS POWER-OF ATTORNEY 1S INVALID WITHOUT THE BED BORDER




STATEMENT ACCEPTING PROVISIONS OF WORKERS' COMPENSATION ACT

STATE OF PENNSYLVANTA

88,

BERKS
COUNTY OF

| The undersigned contractor has accspted the orovisions of the Workers' Compensation Act of Pennsylvania,
with all supplements, and has insured liability thereunder in accordance with the terms thereof with the
insurance company whose signature is attached hereto.

For Individual
(SEAL)
FOR CORPORATION
PERROTIO, BUTLDERS, @E/
/I (Name of @brporation)
By:\ Y
2 - U (Official Title)
. // : Preklident
Attest: v/ Cete g Y James P, Radwanski -
W@Mﬁv@%}

Francine Norris, Office Manag&ﬁpA NERSHIP

(I\Eéme of Partnership)
By: (SEAL)

(SEAL)

{Partners)

N h
ﬁ%lﬁﬁd@{jiﬁna /”JW"’\”CQ C‘* (Name of insurance Company)

=

(Attorney” /%F:act)

Main Library Improvements Project 60
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ACORD
L——/

CERTIFICATE OF LIABILITY INSURANCE

DATE (MMDDIYYYY)
8/27/2013

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policles may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER

GOMIACT 1ris Beaver

Perrotito Builders LTD

The Rigg Darlington Group, Inc. PHONE ko, (484)876-2222 [ EEX oy (4841076-3120
14 East Welsh Pool Road ENAL .o, Ibeaver@zdgins, com

INSURER(S) AFFORDING COVERAGE MAIC #
Exton PA 190341 msurer A:Cineinnati Insurance Company 10677
INSURED NsuRer B :Eastern Alliance Insurance Grp

iNsurer ¢ :Torus Natioanl Insurance Co.

426 Warren Street INSURER D :
INSURERE :
Reading PA 139601 INSURERF :
COVERAGES CERTIFICATE NUMBER:;13-14 Add Ins GL REVISION NUMBER:

INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION

THIS IS TO CERTIFY THAT THE PCLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

CF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS

CERTIFICATE MAY BE ISSUED OR MAY FERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

TR TYFE OF INSURANCE ‘.‘p'fg?é' S{A‘,‘VBT?' POLICY NUMBER (ﬁﬁﬂgrﬁﬁ) Lﬁﬁfﬁ%ﬁ%ﬁn LIMITS
| GENERAL LIABILITY EACH OCCURRENGE $ 1,000,000
¥ | COMMERCIAL GENERAL LIABILITY RN (s aosimrence) | 8 500,000
A | CLAIMS-MADE OCCUR X CPP1076411 7/1/2013  [1/1/2014 MED EXP {Any one person) | $ 10,000
| PERSONAL & ADV INJURY [ § 1,C00,000
| GENERAL AGGREGATE 3 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | § 2,000,000
\_‘ POLICY '_X—| Re: r—| LOG 3
| AUTOMOBILE LIABILITY Eractidant o M g 1,000,000
A ___X_ ANY AUTQ SQDILY INJURY (Per person) | §
] le:rgngED - gﬁﬁggULED CPA1076411 7/1/20:3  ([7/1/2014 SODILY INJURY (Per accident) | §
| X | iiren autos | X oM QWNED PROPERTY DRWAGE s
Auto Expaned Caoverage {XC) §
| X |umarerauas | [ocour EACH OCGURRENCE $ 5,000,000
A EXCESS LIAB CLAIMS-MADE AGGREBATE 5 5,000,C00
oeo | X | ReTenmions 0 CPPLO7E411 7/1/2013 /172014 $
B[ toemannor x sl
,gr;\':'l gggfﬁ@ﬁgggf@g{ﬂggﬁmUT\VE NIA E.L. EAGH ACGIDENT $ 1,000,000
(Mandatory in NH) 01-0000044680-03 7/1/20013 /172014 | g pispase- EAEMPLOYEE 3 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS balow E.L. DISEASE - POLICY LIMIT | § 1,4000,000
A |Limited Pollution CPP1076411 7/1/2013 /172014 | ' $500,000
C |Excess Liability 05114C120ATT 7/1/2013  [1/1/2014 | ceounrence & Aggregate $5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {Attach ACORD 101, Addltional Remarks
Reading Public Library Building Improvements

Schedule, if more space Is raquired)

The City of Reading, its elected officials, agents, and employees are included as Additional Insured on
the General Liability policy as noted for the operations of the insured only, and only if required by
written contract or written agreement and only to the extent of the policy provisions.

CERTIFICATE HOLDER

CANCELLATION

City of Reading
815 Washington Street
Reading, P& 18601

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WIL. BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

o

Iris Beaver/IRIBEA

1
ACORD 25 (2010/05}
INS025 (26100501

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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STIPULATION AGAINST LIENS

WHEREAS, PERROTTO BUILDERS, LTD, , hereinafter called the GONTRACTOR, has
entered into a CONTRACT, dated July 9 ,20 13, with the City of Reading
hereinafter called the CITY, to provide materials and
perform labor necessary for the manufacture and furnishing of thet &s set forth in the CONTRACT
DOCUMENTS as prepared by the City of Reading.

NOW, THEREFORE, it is hereby stipulated and agreed by and between the said parties, as part of the
said CONTRACT, and for the consideration therein set forth, that nelther the undersigned CONTRACTCR, any
SUBCONTRACTOR or material man, ner any other person furnishing labor or materials to the said
CONTRACTOR under this CONTRACT shall fii a lien, commonly called a mechanic's lien, for WORK done or
materials furnished for the above manufacture.

This stipulation is made and shall be filed with the Berks County Prothonotary within ten {10) days
after execution, in accordance with the requirements of Section 1402 of the Mechanics Lien Law of 1863 of the
Commonweaith of Pennsylvania in such case provided.

IN WITNESS WHEREOQF, the parties hersto have ca/u@signature of their proper officers to be

i

affixed thereto on this __ 4 day of ﬁ,ux}g”ﬁ 20, 13.

(SEAL) 4 =
CITY OF READING [MM ~ oV Z,
(CITY OF READING) DS ENCE R o : :z“%

Mayior o = L X

ATTEST:

EoWan

TIYOA A.“IjE}LBHER
: City Clerk

@

Berks County
Marionwe Sutton, Prothonotacy

BRERZ0TI 112156 AM jduser
2ARG42 1
Phoomlons, by 135 20404 Mesanaiid:
G f?.\t.lﬂi‘.ﬁﬂg Sup o

ATTEST: Agreament EELREY
Fhrustbyy e dat Bl
. Veotunk: i b
] r/ . /d’ , Checl $28.50
BY: AN AUt O, Vo) ST T—— bt 50
Francine Norris [g-'-?ma fﬁ;"‘?wmm Erf@m%
TITLE: ‘Sesxetaww Office Manager AR L i
/#For the Reading Public Library Improvements (Main L:
Department of Public Works.
Main Library Improvements Projact 61

City of Reading
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INDEMNITY AGREEMENT & HOLD HARMLESS

KNOW ALL MEN BY THESE PRESENTS:

WHEREAS, the undersigned has entered into a contract with the CITY OF READING, dated
July 9 , 20 13 providing for the Reading Public Library Improvements (Main Library),
City of Reading, Pennsylvania.

Operations Divisiop, Department of Puhlic Works

NOW, THEREFORE, in consideration of the award of said contract to the undersigned,

/% _as well as in further consideration of the sum of ONE DOLLAR ($1.00) in hand paid
to the said __ /% by the City of Reading, receipt whereof is hersby acknowledged, the said
* agrees to indemnify and save harmless the CITY OF READING, its officers, agents,

servants, and employees against any and ail loss, damage, costs and expepses which the said CITY may
hereafter suffer, incur, be put to or pay by reason of any bodily injury (inclfding death) or damage to property
arising out of any act or emission in performa of the work undertaker under the aforesaid contract.

#5013
DERS, LID.

EXECUTED this ﬁ{} day of

By:
TJameg P. Radwanski
Title: PHesident

77'EST: /2 ‘
'j/aﬁ b0 P
Y=t =

Francine Norris

%

Geepebawyr QOffice Manager
(Title)

pain Library Improvernents Project 82
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NOTICE TO PROCEED

TO:

Project

Contract No.

Amoaunt of Contract

You are hereby notified to commence work on the referenced contract on or before

20, and shall fully complete all of the work of said contract within consecutive calendar days '
thereafter. Your completion date is therefore , 20
The contract provides for an assessment of the sum of § as liguidated damages for each

consecutive calendar day after the above established contract completion date that the work remains
incomplete.

Dated this day of , 20

By.

Title

ACCEPTANCE OF NOTICE

Receipt of foregoing Notice to Proceed is hereby acknowiedged

By
this day of 20
By
Tile
Main Library Improvements Projsct ' 63
City of Reading

2013



NOTICE TO PROCEED

TO:

Project

Contract No.

Amount of Contract

You are hereby notified to commence work on the referenced contract on or before

20___, and shall fully complete all of the work of said contract within consecutive calendar days ,
thereafter. Your completion date is therefore , 20
The contract provides for an assessment of the sum of § as liquidated damages for each
consecutive calendar day after the above established contract completion date that the work remains
~incomplete.

Dated this day of , 20 .

By.

Title

ACCEPTANCE OF NOTICE

Receipt of foregoing Notice to Proceed is hereby acknowledged

By

this day of 20
By
Title

Main Library Improvements Projact
City of Reading
2013
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DAVIS-BACON LABOR & INDUSTRY WAGE RATES

Main Library Improvements Project
City of Reading
2013
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TO: ALL CONTRACTORS
FROM: City of Reading Community Development
RE: Davis Bacon Prevailing Wage Act

Because of the use of federal funding, below is a checklist of items that contractors are required to properly
complete and submit in_order for the CD Office to process the first payment request:

+ |IRS Number

s Certified Payrolls

» Certificate Appointing Officer or Employes To Supervise Payment of Employees
s Contractor or Subcontractor Certification

e Attachments [ and Il

+  Affirmative Action Plan (for contracts over $100,000)

+ Section 3 Certification (for contracts over $100,000)

+ Section 3 Statement

¢ Equal Employment / Section lll Questionnaire

+ Construction Start Date

+ Fringe Benefit Plan

+ Workforce Roster

» Apprenticeship Agreements (If Apprentice's work on project)

It is the GENERAL CONTRAGTOR'S responsibility to explain, obtain and review the above documentation

from their subcontractors. The Community Development Office will accept only documentation forwarded by
the General Contractor.

Note: Worker's who assemble and install chain link fencing on the job site shall be paid no
less than the lronworker’s rate and fringe.

Main Library Improvements Project ' - ' 65
City of Reading
2013



NOTICE

THE DAVIS-BACON ACT PREVAILING WAGE RATES SPECIFIED ON THE FOLLOWING PAGES ARE
FOR ESTIMATING PURPOSES CNLY AND ARE SUBJECT TO CHANGE.

THE RATES TO BE USED AND ENFORCED FOR THE PROJECT WILL BE MADE AVAILABLE BY THE
CITY PURCHASING COORDINATOR VIA CONTRACT ADDENDUM TEN DAYS PRIOR TO THE BID
OPENING DATE. :
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General Decision Number: PA130059 05/03/2013 PA59

Supersedred General Declsion Number: PA20120059

State: Pennsylvania

Construction Type: Building

County: Berks County in Pennsylvania.

BUILDING ERECTION AND FOUNDATION EXCAVATION PROJECTS (Does not
include residential projects consisting of single family homes

and apartments up to and including 4 stories. EXCLUDES SEWAGE
AND WATER TREATMENT PLANT PROJECTS

Modification Number  Publication Date

0 01/04/2013
1 03/22/2013
2 04/05/2013
3 05/03/2013

ASBEQ023-005 07/02/2012
Rates Fringes

Asbestos Workers/Insulator

(Includes the application of

all Insulating materials,

protective coverings,

coatings and finishes to all

types of mechanical systems).....$ 32.17 21.54

BRPAQQ05-025 04/29/2012
Rates Fringes

BRICKLAYER...........cceceins $30.92 12.87

BRPAOQ05-028 05/01/2011
" Rates Fringes

TILESETTER ... $25.90 12.92

CARP0492-001 06/01/2012
Rates Fringes
CARPENTER (Including Drywail

Hanging, excluding Batt
Insulators)...ccoeenrcerenenee $26.88 13.25

ELEC0143-004 06/01/2012
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BERKS COUNTY (Bethel, Marion, and Tulpehocken Townships)
Rates Fringes

ELECTRICIAN. ccoovieini, $28.00 18.86

ELECO0743-004 09/01/2010
BERKS COUNTY (Except Bethel, Marion, and Tulpehocken Townships)
Rates Fringes

ELECTRICIAN.......ccconieis $31.87 3%-+15.50

ELEY0084-001 01/01/2013

Rates Fringes
ELEVATOR MECHANIC............... § 42.82 25.185
FOOTNOTES:

A. VACATION CREDIT; Employer contributes 8% basic hourly rate
for 5 years or more of service as vacation pay credit, and
6% for 6 months fo 5 years of service.

B. Eight Paid Holidays (provided employee has worked 5
consecutive days before and the working day after the
holiday): New Years's Day; Memorial Day; Independence Day;
Labor Day; Veteran's Day; Thanksgiving Day and the Friday
after Thanksgiving Day, and Christmas Day.

* ENGI0542-010 05/01/2013
Rates Fringes

Power equipment operators:
Backhoes, Bulldozers,
Excavators, Graders,
Loaders, and Rollers........ $31.77 21.57+A
Cranes....cocveeerieeeeen, $ 32.06 21.65+A

FOOTNOTE:
A. Paid Holidays: Washington's Birthday, Good Friday,

Memorial Day, Labor Day, Presidential Election Day,
Veterans Day, Thanksgiving Day, and Christmas Day

IRON0420-004 07/01/2012
Rates Fringes
[ronworker, reinforcing and

structural
Projects $200 million and
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greater......ccoverereen. $ 31.00 23.00
Projects less than $200
mition.........oovecenee $30.00 23.00

LABO1174-006 05/01/2012
Rates Fringes

Laborer, Unskilled............... $19.42 12.84

PAIN0CG21-016 05/01/2012
Rates Fringes |

PAINTER
Brush and Roller............ $ 24.55 14.80

PAINO021-030 05/01/2010
Rates Fringes

DRYWALL FINISHER/TAPER........... $23.86 13.15

* PLAS0592-026 05/01/2013
Rates Fringes

CEMENT MASON/CONCRETE FINISHER
BERKS (Northeastern part
lying North of a line .
starting from the Southern
boundary line of Lehigh
County continuing through
Huffs Church,
Fredericksville, Dryville,
Lyon Station, Kutztown,
Krumsville, and Stoney run
in Berks County to the

L.ehigh County ling)......... $ 26.30 19.55

REMAINDER OF BERKS COUNTY...3 33.30 11.05
PLASTERER

BERKS COUNTY................ $23.03 19.00

PLUMOD420-007 05/01/2012
Rates Fringes

PIPEFITTER (Including HVAC)......$ 40.38 26.64

PLUMO0690-005 05/01/2012
Rates Fringes

PLUMBER........ocoiiemnnne $ 35.90 26.64
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SHEEO019-005 06/01/2012
Rates Fringes

Sheet metal worker (Including
HVAC Duct Work).........coevvvee $ 30.61 30.05+A

FOOTNOTE: A. Paid Holiday: Election Day.

SUPA1999-001 11/05/1999
Rateé Fringes
ROOFER...ci i $17.23 6.99

SPRINKLER FITTER.....ccovvinneeee $ 15.09 3.90

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(20CFR 5.5 (a) (1) (ii}).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular

rate is union or hon-union.

Union ldentifiers

An identifier enclosed in dotted lines beginning with

characters other than "SU" denotes that the union

classification and rate have found to be prevailing for that
classification. Example: PLUM01988-005 07/01/2011. The first
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union
number or district council number where applicable , i.e.,
Plumbers Locai 0198. The next number, 005 in the example, (s
an internal number used in processing the wage determination.
The date, 07/01/2011, following these characters is the
effective date of the most current negotiated rate/collective
bargaining agreement which would he July 1, 2011 in the above
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example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually
each January. :

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these raies may

include both union and non-union data, Example; SULA2004-007

5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey, and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determinatlon on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.} Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a pesition on
a wage determination matter

* a conformance {additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
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U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenug, NW.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W,
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISICN
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U.S. Department of Labor
Employment Standards Adminisiration
Wage and Hour Division

Washington, D.C. 20210

GENERAL WAGE DETERMINATIONS ISSUED
UNDER THE DAVIS-BACON AND RELATED ACTS

DAVIS-BACON WAGE DETERMINATION
REFERENCE MATERIAL

Section A: Introduction

This section includes a short discussion of the Davis-Bacon and related Acts and their requirements, and a
brief explanation of wage determinations and their use.

Section B: How to Interpret General Wage Determinations

This section includes a discussion of how to interpret the information contained in Davis-Bacon General Wage
Determinations.

Section C: Questions and Answaers on the use of Davis-Bacon Wage Determinations

This section includes the answers to several of the most frequently asked questions about administration of
the Davis-Bacon and related Acts.

Section A
INTRODUCTION
THE DAVIS-BACON AND RELATED ACTS {DBRA)

The Davis-Bacon Act as amended, requires that each contract over $2,000 to which the United States or the
District of Columbia is a party for the consfruction, alteration, or repair of public buildings or public works shall
contain a clause setting forth the minimum wages to be paid to various classes of laborers and mechanics
employed under the coniract. Under the provisions of the Act, contractors or their subconiractors are to pay
workers employed directly upon the site of the work no less than the locally prevailing wages and fringe
benefits paid on projects of a similar character. The Davis-Bacon Act direcis the Secretary of Labor to
determine such local prevailing wage rates. '

In addition to the Davis-Bacon Act itself, Congress has added prevailing wage provisions to approximately 60
statutes which assist construction projects through- grants, loans, loan guarantees, and insurance. These
melated Acts” involve construction in such areas as transportation, housing, air and water pollution reduction,
and health. If a construction project is funded or assisted under more than one Federal statute, the Davis-
Bacon prevailing wage provisions may apply to the project if any of the applicable statutes require payment of
Davis-Bacon wage rates.

The geographic scope of the Davis-Bacon Act is limited, by its terms, to the 50 States and the District of
Columbia. By the same token, the scope of each of the related Acts is determined by the terms of the
particular statute under which the Federal assistance is provided. For example, Davis-Bacon prevailing wage
provisions would apply to a construction contract located in Guam or the Virgin Islands funded under the
Housing and Community Development Act of 1974, even though the Davis-Bacon Act itself does not apply to
Federal construction contracts to be performed outside the 50 States and the District of Columbia.
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WAGE DETERMINATIONS

A "wage determination” is the listing of wage rates and fringe benefit rates for each classification of laborers
and mechanics which the Administrator of the Wage and Hour Division of the U.S. Department of Labor has
determined to be prevailing in a given area for a particular type of construction {e.g., building, heavy, highway,
or residential).

The Wage and Hour Division issues two types of wage determinations: general determinations, also known as
area determinations, and project determinations. The term "wage determination” is defined as including not
only the original decision but any subsequent decisions modifying, superseding, correcting, or otherwise
changing the rates and scope of the original decision.

General wage determinations reflects those rates determined by the Division to be prevailing in a specific
geographic area for the type of construction described. General wage decisions and modifications and
supersedeas decisions thereto, contain no expiration dates and are effective from their date of notice in the
Federal Register, or on the date written notice is received by the agency, whichever is earlier. If a confracting
agency has a proposed construction project to which a general determination would be applicable, the
published determination may be used by the contracting agency without consulting the Department of Labor,
provided that questions concerning its use shall be referred to the Department of Labor.

Project wage determinations are issued at the specific request of a contracting agency; each is applicable to
the named project only; and expires 180 calendar days from the date of issuance unless an extension of the
expiration date is requested by the agency and approved by the Wage and Hour Division. If such a
determination is not used in the period of its effectiveness, it is void. Project determinations are issued in
response to contracting agencies submitting to the Wage and Hour Division a Standard Form 308 requesting a
wage determination.

Modifications of general and project wage determinations are issued to update data in the original
determination. Where a contract will be entered pursuant to competitive bidding procedures, a modification,
notice of which is published in the Federal Register less than 10 days before the opening of bids shall he
effective unless the agency finds that there is not a reasonable time still available before bid opening to notify
bidders of the modification and a report of the finding is inserted in the contract file. {(For projects assisted
under the National Housing Act, and for projects to receive housing assistance payments under section 8 of
the U.S. Housing Act of 1937, dates other than bid opening apply. See Regulations, 29 CFR Part 1, section
1.6). If the contracting officer chooses to disregard a modification, a report of this action shall be inserted in the
contract file and made available to the Wage and Hour Division upon request.

If a contract has not been awarded within 90 days after bid opening, medifications prior to award to a general
wage determination in the coniract shall be effective with respect to that contract unless the agency requests
and obtains an extension of the 90-day period from the Wage and Hour Division.

Supersedeas Wage Determinations are issued annually to replace general decisions issued in the previous
edition of the publication entitied General Wage Determinations Issued Under the Davis-Bacon and Related
Acts. Supersedeas project wage determinations may also be issued. Supersedeas decisions affecting
determinations are effective under the same circumstances as "modifications.” Whereas a modification to a
wage determination may make changes in only selected provisions of the wage determination, a supersedeas
determination replaces the entire existing wage decision.

Notice is published in the Federal Register each week (usually on Friday) to advise the public of the
publication of general wage determinations, modifications, supersedeas actions, withdrawal actions, and
corractions affecting such wage determinations.

Extensions of Wage Determinations
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When a general wage determination has not been awarded within 90 days after bid opening, the head of the
contracting/assisting agency may request an extension of the 90 day period from the Wage and Hour
Administrator. When, due to unaveidable circumstances, a project wage determination expires before award
but after bid opening, the head of the contracting/assisting agency may request an extension of the expiration
date of the project wage determination in the bid specifications instead of issuing a new wage determination.
(For projects assisted under the National Housing Act, and for projects to receive housing assistance payment
under section 8 of the U.S. Housing Act of 1937, dates other than bid opening apply. See Regulations 29 CFR,
Part 1, section 1.6.)

Extension requests should be supported by a written finding including a brief statement of the factual support,
that extension of the expiration date of the determination is necessary and proper in the public interesi to
prevent injustice or undue hardship or to avoid serious impairment in the conduct of Government business.
The Administrator will either grant or deny the request for an extension after consideration of all the
circumstances, including an examination to determine if the previously issued rates remain prevailing. If a
request for the extension of a project wage determination is denied, a new wage determination will be issued
to replace an expired project wage determination.

Section B

How to Interpret General Wage Determinations

A. WAGE DETERMINATIONS ARE STRUCTURED ACCORDING TO THE FOLLOWING FORMAT:

Each wage determination begins with a cover sheet that defines its applicability. Included on this sheet are:
The decision number.

The number of the decision superseded, if applicable.

State{s) covered.

Type of construction (building, heavy, highway, andfor residential).

County(ies) or city(ies) covered.

Description of the construction to-which the wage determination applies and/or construction excluded from its
application.

Record of modifications, including the initial publication date, modification numbers and dates.

In the body of each wage determination is the listing of classifications {laborers and mechanics} and
accompanying basic hourly wage rates and fringe benefit rates that have heen determined to be prevailing for
the specified type(s) of construction in the geographic area(s) covered by the wage determination.
Classification listings may also include classification groupings, fringe henefit footnotes, descriptions of the
geographic areas to which subclassifications and different wage rates apply, and/or certain classification
definitions. (See below for how to know the source of a rate.}

In wage determination modifications, an asterisk (") is used to indicate that the item marked is changed by
that modification.

The wage determination appeals process is explained at the end of the wage determination. The explanation
includes a description of the criteria for appeal and where to file the appeal.
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The last page of each wage determination ends with "END OF DECISION" centered abové the last page
number for the determination. Users can refer to the page number at the bottom of that page to check back to
be sure that they have all the preceding pages of the determination.

B. HOW TO FIND THE WAGE RATE FOR A PARTICULAR CLASSIFICATION AND UNDERSTAND THE
BASIS FOR THE WAGE RATE: :

Review the wage determination in light of the following information:

1. The body of each wage determination fists the classifications and wage rates that have heen found
prevailing for the cited type(s) of construction in the area covered by the wage determination.

The classifications are listed in alphabetical order of "identifiers” that indicate whether particular rates are
union or non-union rates.

Many wage determinations contain only non-union wage rates, some contain only union-negotiated wage
rates, and others contain both union and non-union wage rates that have been found prevailing in the area for
the type of construction covered by the wage determination.

2 Above each classification {or group of classifications) listed, an alphanumeric "identifier" and date provide
information about the source of the classification(s) and wage rate(s) listed for it. (SU-means the rates listed
under that identifier were derived from survey data and are not union rates, although the survey data on which
they are based may include both union and non-union data.)

a. The identifier is SUARDO37A. SU indicates rates that are not union rates; AR = Arkansas; 0037A is a
sequential number and character used in producing the wage determination. Dates hefore 1993 that appear
with such "SU" identifiers were generated in producing the wage determinations and are not meaningful to
users. However, a 1993 or later date will indicate that the classification(s) and wage rate(s) under that identifier
were issued in the general wage determination on that date and reflect the results of a survey.

b. Any identifier beginning with characters other than SU is used where union classification(s) and wage
rate(s) have been found prevailing. :

in each such identifier, the first four letters indicate the international union (see listing, below) for the local
union that negotiated the wage rates listed under that identifier. Then, there is a four-digit number that
indicates the local union number. For example, the identifier is ELEVO101A. ELEV = Elevator Constructors;
0101 = the local union number (district council number where applicable); and "A" = a character used internally
in processing the wage determination. The date shown is the effective date of the most current negotiated rate
entered into the automated system that generates general wage determinations.

Special identifiers are necessary for two trades because the same local union number(s) is accompanied by
different wage rates in different states. Bricklayers local union numbers are not unique nationwide, but are
unique within each State. Similarly, Sprinkler Fitters Local Union No. 669 has negotiated different wage rates
in each State within its territorial jurisdiction, Therefore, the identifiers for the Bricklayers unions are in the
format "BR + state abbreviation," (referenced below as BRXX), and the identifier "SF + state abbreviation” is
used for Sprinkler Fitter Local No. 689's rates.

It is common for many local unions to negotiate wage rates for more than one classification. YWhere this is
done, all the classifications for which that union's wage rates are determined to be prevailing will appear under
the identifier for that union.

For example, the same union may negotiate wage and fringe benefits for painters and glaziers. In such a case,
the wage rate for the glazier, as well as that for the painter will be found under a classifier beginning with
"PAIN." Similarly, users may need to look under an identifier beginning with "CARP" to find not only rates for
carpenters, but also those for millwrights, piledrivermen and (marine) divers.
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3. Following are the identifier codes used to reference the various craft unions. Examples of classifications for
which their local unions commonly negotiate wage and fringe benefit rates are shown in parentheses.

ASBE = International Association of Heat and Frost Insulators and Asbestos Workers

BOIL = International Brotherhood of Boiler Makers, Iron Shipbuilders, Blacksmiths, Forgers and Helpers
BRXX = International Union of Bricklayers, and Allied Craftsmen

(bricklayers, cement masons, stone masons, tile, marble and terrazzo workers)

CARP = United Brotherhood of Carpenters and Joiners of America

(carpenter, millwright, piledrivermen, soft floor layers, divers)

ELLEC = International Brotherhood of Electrical Workers

(electricians, communication systems installers, and other low voltage specialty workers)

ELEV = International Union of Elevator Constructors

ENGI = International Union of Operating Englneers

(operators of various types of power equipment)

IRON = International Association of Bridge, Structural and Ornamental lron Workers

LABQ = Laborers' International Union of North America

PAIN = International Brotherhood of Painters and Allied Trades

(painters, drywall finishers, glaziers, soft floor layers)

PLAS = Operative Plasterers' and Cement Masons' International Asscciation of the United States and Canada
{cement masons, plasterers)

PLUM = United Association of Journeymen and Apprentices of the Plumbing and Pipe Fitting Industry of the
United States and Canada

(plumbers, pipefitters, steamfitters, sprinkier fitters}

ROOF = United Union of Roofers, Waterproofers and Allied Workers

SHEE = Sheet Metal Workers International Association

SU.... = As discussed above, the "SU..." identifier is for rates derived from survey data where the union rate(s)
were not determined to be prevailing for the classification(s) listed. (The data reported for such a classification
and used in computing the prevailing rate may have Included both union and non-union wage data.) Note that
various classifications, for which non-union rates have been determined to be prevailing, may be listed in
alphabetical order under this identifier, which the computer places into the wage determination in alphabetical
order, as listed here.

TEAM = International Brotherhood of Teamsters
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Section C
Questions and Answers an the use of Davis-Bacon
Wage Determinations

Question. How do | obtain a wage determination for a construction project to be performed at a location not
covered by a published determination?

Answer. If no general wage determination is listed for a given county and type of construction, the following
procedure to obtain a project wage determination should be followed.

The Federal agency funding or financially assisting the construction project requests a wage determination
under the Davis-Bacon Act or any of the related prevailing wage statutes by submitting a Standard Form (SF)
308 to the following address:

U.S. Department of Labor

Employment Standards Administration

Wage and Hour Division

Branch of Construction Wage Determinations
200 Constitution Avenue, N.W., Room S-3014
Washington, D.C. 20210

In completing a SF-308, the agency must furnish:

(1) A sufficiently detailed description of the project to indicate the type(s) of construction involved. Separate
attachments, if necessary for identification of the type of project, must be furnished.

(2) The county (or other civii subdivision) and State in which the proposed project is located. The time required
for processing requests for wage determinations vaties according to the facts and circumstances in each case.
An agency should anticipate that such processing will take at least 30 days.

Question. The wage determination applicable to my project does not contain a class of workers which is
needed to complete construction. Can other worker classification(s) and wage rate(s) be approved for use on
the project?

Answer. Prior to bid opening, if the only classification that will petform work on a contract is not listed on a
general wage determination for the type of construction in the area, the contracting/assisting agency may
submit a SF-308 request for a project wage determination for application to that project. In order to assure
special treatment of a request where this circumstance exists, a note explaining the special circumstances
should be made in the project description block of the SF-308. (A similar note may be made on a SF-308
request for a project wage determination, where a general wage determination is not applicable, and all of the
work on the project will be performed by a particular classification, as a means to assure that a wage rate for
that classification will be issued for the project).

Example: An upcoming contract calls for repainting all the residences at a military base, and there is no painter
classification in the general wage schedule issued for application to residential construction In the county
where the project is located. A SF-308 may be submitted by the agency for application to that contract, and a
project wage determination will be issued with a painter classification and wage rate for use prior to bid
opening (or the other applicable date where certain assistance programs of the Department of Housing and .
Urban Development {(HUD) are the basis for coverage under the Davis-Bacon and related Acts). [f there is no
general wage determination issued for that area and type of construction, the same procedure should be
followed.
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After contract award, if the contract wage determination does not contain a class of workers that is needed to
complete the construction, a contractor shall submit to the contracting officer a request for the addition of the

needed classification(s) of laborers or mechanics not listed in the wage determination, together with proposed
wage rates and fringe benefits conformable to the wage determination.

The contracting officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which is to be employed under the contract be classified in conformance with the wage
determination. An additional ciassification action, even if undisputed, is not valid unless the Department of
Labor has approved it. If a dispute exists, the matter must be referred to the Wage and Hour Division for
resolution, together with the views of all interested parties and the recommendation of the contracting officer.
Approval of the additional classification and the proposed wage rate and fringe benefits requires that the
following criteria have been met:

(1) The work to be performed by the classification requested is not performed by any classification in the wage
determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination; and

(4) There is evidence of agreement on the classification and proposed wage rate among the parties involved,
or the views of those involved — the contractor(s), employees {if known) or their representative, and the
contracting officer/agency - are forwarded for consideration to the Wage and Hour Division; and

(5) The request does not involve wage rates for apprentices or trainees.

All conformance notices should be responded to in writing within 30 days of receipt. These responses either
approve or deny the request or inform the submitting agency that additional time will be required. Fallure to
receive a response does not constitute approval. If a respanse is not received, the Wage and Hour Division
should be contacted directly. Every conformance request is analyzed to verify that the criteria for approval are
met.

Any interested person requesting reconsideration of a conformance should present their request in writing
accompanied by supporting data or other pertinent information to the Wage and Hour Division. The Wage and
Hour Division should respond within 30 days or notify the requestor within this time frame that additional time
is needed.

If reconsideration of a conformance action has been sought and denied, an appeal for review may be filed with
the Administrative Review Board. (See 29 CFR 1.8 and 1.9, and 29 CFR Part 7).

Question. How do workers on a construction site know that a project is covered by the Davis-Bacon Act? How
do they know the prevailing wage to which they are entitled?

Answer. The wage datermination (including any additional classifications and wage rates sonformed) and a
Davis-Bacon poster (WH-1321) must be posted at all times by the contractor and its subcontractors at the site
of the work in a prominent and accessiole place where it can be easily seen. The WH-1321 poster may be
obtained at no charge from offices of the Wage and Hour Division. In the absence of such posted information,
any person who wants to determine if the project is covered should contact the federal agency funding or
assisting the project or the Wage and Hour Division. Muiti-year construction contracts that contain option
provisions by which a contracting agency may unilaterally extend the term of the contract require inclusion of a
current wage determination at the time the option is exercised. (In contrast, in situations where a contractor is
given additional time to complete original contract commitments, the wage determination in that contract
applies).
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Question: Once construction has begun, are the workers' wage rates affected when the wage determination for
the area in which the project is located is changed? -

Answer. As a general rule, the wage determination incorporated into a bid selicitation and related contract
award establishes the minimum wage rates and fringe benefits which must be paid for the entire term of the
coniract.

Where the proper wage determination is incorporated into a contract prior to award of the contract, wage
determination modifications issued after bid opening are not applicable to the contract — except in the case of
a general wage determination in a contract that has not been awarded within 90 days after the bid opening and
an extension of the 90-day limit has not been granted. (Specific requirements involving dates other than bid
opening apply for projects assisted under the National Housing Act and for projects that receive housing
assistance payments under section 8 of the U.S. Housing Act of 1937).

Upon his or her own initiative or at the request of an agency, the Administrator may correct any wage
determination if he or she finds that the determination contains an inadvertent clericat error. For example, a
wage determination contains a wage rate where there is a transposition of numbers, such as a fringe benefit of
$2.53 appears in the wage determination as $2.35.

Also, the Administrator may issue a wage determination after contract award or after the beginning of
construction if;

(a) the contracting/assisting Federal agency has failed to incorporate the applicable wage determination in a
contract required to contain prevailing wage rates determined in accordance with the Davis-Bacon Act, or has
used a wage determination which by its terms or the provisions of Regulations, 29 CFR Part 1, clearly does
not apply to the contract, or

(b) the wrong wage determination has been incorporated in the contract because of an inaccurate description
of the project or its location in the agency's SF-308 request.

Under either of these two citcumstances, the agency shall either terminate and resolicit the contract with the
valid wage determination, or incorporate the valid wage determination retroactive to the beginning of
construction through supplemental agreement or through change order, provided that the contractor is
compensated for any increases in wages resulting from such change. The method of incorporation of the valid
wage determination, and adjustment in contract price, where appropriate, should be in accordance with
applicable procurement law.

Question. Is it possible for more than one wage schedule to apply to specifications for a particular contract?

Answer. Construction projects are generally classified as either Building, Heavy, Highway or Residential for
purposes of issuing wage determinations. Wage schedules for one or more of these construction categories
may have application to construction items contained in a proposed construction project. Guidelines for the
selection of proper wage schedules are set forth in All Agency Memoranda Nos. 130 {March 17, 1978) and
131 (July 14, 1978). Any questions regarding the application of these guidelines to a particular project, or any
disputes regarding the application of the wage schedules issued for the various construction categories are to
be referred to the Wage and Hour Division, together with relevant information, including a com plete description
of the project and area practice. :

Question. As the contracting officer/Federal agency representative, what is my obligation when the wage
determination(s) applicable to a construction project contains multiple wage schedules (for different countles
and/or types of construction?

Answer. It is the responsibility of the coniraciing officer/Federal agency representative to advise contractors
which schedule of prevailing wages shall be applied to the various construction items in the bid specifications.
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Because of the complexities in the application of multiple schedules, the contracting officer shoutd consult with
the Wage and Hour Division to resolve any questions.

Question. Can apprentices, trainees, and/or helpers work on a project covered by the Davis-Bacon or related
Acts (DBRA), and what wage rates must they be paid?

Answer. Individuals who meet the following definition may be employed as apprentices on DBRA projects:

(a) A person employed and Individually registered in a bona fide apprenticeship program registered with the
U.S. Department of L.abor, Employment and Training Administration, Bureau of Apprenticeship and Training,
or with a State Apprenticeship Agency recognized by the Bureau,

ar -

(b) A person in the first 90 days of probaticnary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but whe has been properly certified to be eligible for
probationary employment as an apprentice.

Trainees employed must be persons registered in a construction occupation under a program which has been
approved in advance by the U.S. Department of Labor, Employment and Training Administration, as meeting -
its standards for on-the-job training programs and which have been so certified by that Administration.

Information on wage rates paid to apprentices and trainees is not reflected in Davis-Bacon wage
determinations. Similarly, their addition through the additional classification procedure (conformancey is neither
necessary nor appropriate. On projects funded by the Federal-Aid Highway Act, apprentices and trainees
certified by the Secretary of Transportation are not covered by Davis-Bacon labor standards.

The proper wage rates to be paid to apprentices and trainees are those specified by the particular ptograms in
which they are enrolled, expressed as a percentage of the journeyman rate on the wage determination. In the
event employees reported as apprentices or trainees on a covered project have not been properly registered
within the meaning of the Regulations and the contract stipulations, or are utilized at the job site in excess of
the ratio to journeymen permitted under the approved program, they must be paid the applicable wage rates
for laborers and mechanics employed on the project performing in the classification of work they actually
performed. This applies regardless of work classifications which may be listed on the submitted payrolls and
regardiess of their level of skill.

Helper classifications may be issued in or added to a wage determination only where the (a) the duties of the
helpers are clearly defined and distinct from those of the journeyman classification and from the laborer, {b)
the use of such helpers is an established prevailing practice in the area, and (c) the term "helper” is not
synonymous with "trainee" in an informal training program.

Question. What wage rates must be paid to supervisory employees (foremen, superintendents, etc.) employed
an a covered project?

Answer. The wage rates for bona fide supervisory employees are not regulated under the Davis-Bacon and
related Acts because their duties are primarily administrative or executive in nature rather than those of
laborers or mechanics. However, such employees who devote more than 20 percent of their time during a
workweek to mechanic or laborer duties are laborers and mechanics for the time so spent, and must be paid at
least the appropriate wage rates specified in the wage determination. Employees who are bona fide executive,
administrative, or professional employees as defined under the Fair Labor Standards Act at 29 CFR Part 541
are not covered by the Davis-Bacon Act. '

Question. If it is believed that the rates on a wage determination do not accurately reflect those prevalling in
the area, how may the wage determination be appealed?
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Answer. Any interested person requesting reconsideration of a wage determination or of a ruling regarding
application of a wage determination to a specific construction project should present their request in writing
accompanied by supporting data or other pertinent information to the Wage and Hour Division. The Wage and
Hour Division should respond within 30 days or notify the requestor within this time frame that additional time
is needed.

An "interested person" is considered to inctude, without limitation:

(1) Any contractor, or an association representing a contractor, who is likely to seek or to work under a
contract containing a particular wage determination, or any laborer or mechanic, or any labor organization
which represents a laborer or mechanic, who is likely to be employed or to seek employment under a confract
containing a particular wage determination, and,

(2) Any Federal, State, or local agency concerned with the administration of a proposed confract or contract
containing a particular wage determination issued pursuant to the Davis-Bacon Act or any of its related
statutes.

If reconsideration of a wage determination has been sought and denied, an appeal for review of the wage
determination or iis application may be filed with the Adminisirafive Review Board, U.S. Department of Labor,
Room N-1651, 200 Constitution Avenue, N.W., Washington, D.C. 20210. Requests for review of wage
determinations must be filed, and any new wage determination resulting from the appeal must be issued,
before contract award or start of construction where there is no award {or under the National Housing Act,
before the date of initial endorsement, or the beginning of construction, whichever occurs first; or under
Section 8 of the U.S. Housing Act of 1937, before the date of the housing assistance payments agreement, or
the beginning of construction, whichever occurs first).

The Wage Appeals Board (now the Administrative Review Board) was established by the Secretary of Labor in
1963 to decide, at its discretion, appeals concerning questions of fact and law related to final decisions of the
Wage and Hour Division concarning: -

Controversies over the payment of prevailing wage rates, overtime pay, or proper classifications;

Wage determinations issued under the Davis-Bacon and retated Acts;

Debarment cases arising under 29 CFR Part 5;

Cases involving the assessment of liquidated damages under the Contract Work Hours and Safety Standards
Act;

Appeal of any other final decision under 29 CFR Parts 1, 3, or 5.

The Administrative Review Board consists of three members, one of whom is designated chairman. The
members are appointed by the Secretary of Labor and majority vote of the Administrative Review Board is
necessary for a decision, except that a decision to hear any appeal may be made by one member. The Board
can act as fully and finally as the Secretary of Labor concerning the matters within its jurisdiction. The rules
prescribed in 29 CFR, Part 7, "Practice Before Wage Appeals Board", govern the proceedings of the Board.
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Federal Labor Standards Provisions U.S. Department of Housing and Urban Development Office of Labor
Relations :
form HUD-4010 (07/2003) ref. Handbook 1344.1

Applicability The Project or Program to which the construction work covered by this contract pertains is
being assisted by the United States of America and the following Federal Labor Standards Provisions are
included in this Contract pursuant to the provisions applicable to such Federal assistance. A. 1. {i) Minimum
Wages. All laborers and mechanics employed or working upon the site of the work will be paid unconditionally
and not less often than once a week, and without subseguent deduction or rebate on any account (except
such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland
Act (29 CFR Part 3), the fuli amount of wages and bona fide fringe benefits (or cash equivalents thereof) due
at time of payment computed at rates not less than those contained in the wage determination of the
Secretary of Labor which Is attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and such laborers and mechanics.
Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section I(b)(2) of the
Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such |aborers or
mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs,
which cover the particular weekly period, are deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on
the wage determination for the classification of work actually performed, without regard to skill, except as
provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked therein: Provided, That
the employer's payroli records accurately set forth the time spent in each classification in which work is
performed. The wage determination (including any additional classification and wage rates conformed under
29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321} shall be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and accessible, place where it can be easily seen by
the workers. (ii) (a) Any class of laborers or mechanics which is not listed in the wage determination and
which is to be employed under the contract shall be classified in conformance with the wage determination.
HUD shall approve an additional classification and wage rate and fringe benefits therefor only when the
following criteria have been met: (1) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and (2) The classification is wilized in the area by the
construction industry; and (3) The proposed wage rate, including any bona fide fringe benefits, bears a
reasonable relationship to the wage rates contained in the wage determination. (b} If the contractor and the
laborers and mechanics to be employed in the classification (if known), or their representatives, and HUD or
its designee agree on the classification and wage rate (including the amount designated for fringe benefits
where Office of Labor Relations appropriate), a report of the action taken shall be sent by HUD or its
designee to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, D.C. 20210. The Administrator, or an authorized representative, will
approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise
HUD or its designee or will notify HUD or its designee within the 30-day period that additional time is
necessary. (Approved by the Office of Management and Budget under OMB control number 1215- 0140.) (c)
In the event the contractor, the laborers or mechanics to he employed in the classification or thelr
representatives, and HUD or Its designee do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), HUD or its designee shall refer the
questions, including the views of all interested parties and the recommendaiion of HUD or its designee, to the
Administrator for determination. The Administrator, or an authorized representative, will issue a determination
within 30 days of receipt and so advise HUD or its designee or will notify HUD or its designee within the 30-
day period that additional time is necessary. (Approved by the Office of Management and Budget under OMB
Control Number 1215- 0140.) (d) The wage rate (including fringe benefits where appropriate) determined
pursuant to subparagraphs (1)(ii)(h) or (c) of this paragraph, shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the classification. (iii)
Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in
the wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. (iv)
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If the contractor does not make payments to a trustee or other third person, the contractor may consider as
part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the
written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of
obligations under the plan or program. (Approved by the Office of Management and Budget under OMB
Control Number 1215-0140.) 2. Withholding. HUD or its designee shall upon its own action or upon written
request of an authorized representative of the Department of Labor withhold or cause to be withheld from the
contractor under this contract or any other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same
prime contractor so much of the accrued payments or advances as may be considered necessary to pay
laborers and mechanics, including apprentices, irainees and helpers, employed by the contractor or any
subconiractor the full amount of wages required by the contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee or helper, employed or working on the site of the work, all or part
of the wages required by the contract, HUD or its designee may, after written notice to the contractor,
sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds untif such vioiations have ceased. HUD or its designee may, after
written notice to the contractor, disburse such amounts withheld for and on account of the contractor or
subcontractor to the respective employees to whom they are due. The Comptroller General shall make such
disbursements in the case of direct Davis-Bacon Act contracts. 3. (i} Payrolls and basic records. Payrolls
and basic records relating thereto shall be maintained by the contractor during the course of the work
preserved for a period of three years thereafter for all laborers and mechanics working at the site of the work.
Such records shall contain the name, address, and social security number of each such worker, his or her
correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona
fide fringe benefits or cash equivaients thereof of the types described in Section (b)(2)(B) of the Davis-bacon
Act), daily and weekly number of hours worked, deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5 {a)(1)(iv) that the wages of any laborer or mechanic include
the amount of any costs reasonably anticipated in providing benefits under a plan or program described in
Section I(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and
that the plan or program has been communicated in writing to the laborers or mechanics affected, and records
which show the costs anticipated or the actual cost Incurred in providing such benefits. Coniractors
employing apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of the
apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs. {Approved by
the Office of Management and Budget under OMB Cantrol Numbers 1215-0140 and 1215-0017.) {ii) {a)} The
contractor shall submit weekly for each week In which any contract work is performed a copy of all payrells to
HUD or its designee if the agency is a party to the contract, but if the agency is not such a party, the
contractor will submit the payrolls to the applicant sponsor, or owner, as the case may be, for transmission to
HUD or its designee. The payrolls submitted shail set out accurately and completely all of the information
required to be maintained under 29 CFR 5.5(a)(3)(l). This information may be submitted in any form desired.
Optional Form WH-347 is availabte for this purpose and may be purchased from the Superintendent of
Documents {Federal Stock Number 029-005-00014-1), U.S. Government Printing Office, Washington, DC
20402, The prime contractor is responsible for the submission of copies of payrolls by all subcontractors.
(Approved by the Office of Management and Budget under OMB Control Number 1215-0149.) {b) Each
payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the
contract and shall certify the following: (1) That the payroll for the payroll period contains the information
required to be maintained under 29 CFR 5.5 (a)(3){i) and that such information is correct and complete; {2)
That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or
indirectly, and that no deductions have been made either directly or indirectly from the full wages eamed,
other than permissible deductions as set forth in 20 CFR Part 3; (3) That each laborer or mechanic has been
paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification of
work performed, as specified in the applicable wage determination incorporated into the coniract. {c) The
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weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347
shall satisfy the requirement for submission of the “Statement of Compliance” required by subparagraph
A.3.(iiXb). (d) The falsification of any of the above certifications may subject the contractor or subcontractor to
civil or criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States
Code. (iii) The contractor or subcontractor shall make the records required under subparagraph A.3.()
available for inspection, copying, or transcription by authorized representatives of HUD or its designee or the
Department of Labor, and shall permit such representatives to interview employees during working hours on
the job. If the contractor or subconiractor fails to submit the required records or to make them available, HUD
or its designee may, after written notice to the contractor, sponsor, applicant or owner, take such action as
may be necessary to cause the suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or to make such records available may be
grounds for debarment action pursuant to 20 CFR 5.12. 4. Apprentices and Trainees. (i) Apprentices.
Apprentices will be permitted to work at less than the predetermined rate for the work they performed when
they are employed pursuant to and individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training Administration, Office of Apprenticeship
Training, Employer and Labor Services, or with a State Apprenticeship Agency recognized by the Office, or if
a person is employed in his or her first 90 days of probationary employment as an apprentice in such an
apprenticeship program, who is not individually registered in the program, but who has been certified by the
Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an apprentice. The aliowable ratio of apprentices. to
journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. Where a contractor is performing construction on a project in a locality other than that in which its
program is registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate)
specified in the contractor’s or subcontractor’s registered program shall be observed. Every apprentice must
be paid at not less than the rate specified in the registered program for the apprentice’s level of progress,
expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If
the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid in
accordance with that determination. In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship
program, the contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved. (ii) Trainees. Except as
provided in 29 CFR 5.186, trainees will not be permitted to work at less than the predetermined rate for the
waork performed unless they are employed pursuant to and individually registered in a program which has
received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and
Training Administration. The ratic of trainees to journeymen on the job site shall not be greater than permitted
under the plan approved by the Employment and Training Administration. Every trainee must be paid at not
less than the rate specified in the approved program for the trainee's leve! of progress, expressed as a
percentage of the journeyman hourly. rate specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage
determination unless the Administrator of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman wage rate on the wage determination
which provides for less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan approved by the Employment and Training
Administration shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted
under the registered program shall be paid not less than the applicable wage rate on the wage determination
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for the work actually performed. In the event the Employment and Training Administration withdraws approval
of a training program, the contractor will no longer be permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an acceptable program is approved. (iii) Equal employment
opportunity. The utilization of apprentices, trainees and journeymen under 29 CFR Part 5 shall be in
conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and
29 CFR Part 30. 5. Compliance with Copeland Act requirements. The contractor shall comply with the
requirements of 29 CFR Part 3 which are incorporated by reference in this contract 6. Subcontracts. The
contractor or subcontractor wilt insert in any subcontracts the clauses contained in subparagraphs 1 through
11 of this paragraph A and such other clauses as HUD or its designee may by appropriate instructions '
require, and a copy of the applicable prevailing wage decision, and also a clause requiring the subcontractors
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower fier subcontractor with all the contract clauses in this paragraph. 7.
Contract termination; debarment. A breach of the contract clauses in 20 CFR 5.5 may be grounds for
termination of the contract and for debarment as a contractor and a subcontractor as provided in 29 CFR
5.12. 8. Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of
the Davis-Bacon and Related Acts contained in 29 CFR Paris 1, 3, and 5 are hersin incorporated by
reference in this contract 9. Disputes concerning labor standards. Disputes arising out of the labor
standards provisions of this contract shall not be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR
Parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor {or any
of its subcontractors) and HUD or its designee, the U.S. Department of Labor, or the employees or their
representatives. 10, {i) Certification of Eligibility. By entering into this contract the contractor certifies that
neither it (nor he or she) nor any person or firm who has an interest in the contractor’s firm is a person or firm
ineligible to be awarded Government contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a){1) or to be awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part 24. (ii)
Mo part of this contract shall be subcontracted to any person or firm ineligible for award of a Government
contract by virtue of Section 3(a) of the Davis-Bacon Act or 28 CFR 5.12(a)(1) or to be awarded HUD
contracts or participate in HUD programs pursuant to 24 CFR Part 24. (iii) The penalty for making false
statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally, U.S. Criminal Code,
Section 1 01 0, Title 18, U.S.C., “Federal Housing Administration transactions”, provides in part: “Whosgver, for
the purpose of .. . influencing in any way the action of such Administration..... makes, utters or publishes any
statement knowing the same to be false..... shall be fined not more than $5,000 or imprisoned not more than
two years, or both.” 11. Complaints, Proceedings, or Testimony by Employees. No laborer or mechanic to
whom the wage, salary, or other labor standards provisions of this Contract are applicable shall be discharged
or in any other manner discriminated against by the Contractor or any subcontractor because such employee
has filed any complaint or instituted or caused to be instituted any proceeding or has testified or is about to
testify in any proceeding under or relating to the labor standards applicable under this Contract to his
emplayer. B. Contract Work Hours and Safety Standards Act. The provisions of this paragraph B are
applicable only where the amount of the prime contract exceeds $100,000. As used in this paragraph, the
terms “laborers” and “mechanics” include watchmen and guards. (1) Overtime requirements. No contractor
or subcontractor contracting for any part of the contract work which may require or involve the employment of
laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or
she is employed on such work to work in excess of 40 hours in such workweek unless such laborer or
mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for all
hours worked in excess of 40 hours in such workweek. (2) Violation; liability for unpaid wages; liquidated
damages. [n the event of any violation of the clause set forth in subparagraph (1) of this paragraph, the
contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such
contractor and subconiractor shall be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each individual laborer or mechanic, including
watchmen and guards, employed in violation of the clause set forth in subparagraph (1) of this paragraph, in
the sum of $10 for each calendar day on which such individual was required or permitied to work in excess of
the standard workweek of 40 hours without payment of the overtime wages required by the clause set forth in
sub paragraph (1) of this paragraph. (3) Withholding for unpaid wages and liquidated damages. HUD or
its designee shall upon its own action or upon written request of an authorized representative of the
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Department of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal contract with the
same prime contract, or any other Federally-assisted contract subject to the Contract Work Hours and Safety
Standards Act which is held by the same prime contractor such sums as may be determined to be necessary
to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in subparagraph (2) of this paragraph. (4) Subcontracts. The contractor or
subcontractor shall insert in any subcontracts the clauses set forth in subparagraph (1) through {4) of this
paragraph and also a clause requiring the subcontractors fo include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in subparagraphs (1) through (4) of this paragraph. C. Health and
Safety. The provisions of this paragraph C are applicable only where the amount of the prime contract
exceeds $100,000. (1) No laborer or mechanic shall be required to work in surroundings or under working
conditions which are unsanitary, hazardous, or dangerous to his health and safety as determined under
construction safety and health standards promulgated by the Secretary of Labor by regulation. {2) The
Contractor shall comply with all regulations issued by the Secretary of Labor pursuant fo Title 28 Part 1926
and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and Safety
Standards Act, 40 USC 3701 et seq. (3) The Contractor shall include the provisions of this paragraph in every
subcontract so that such provisions will be binding on each subcontractor. The Contractor shall take such
action with respect to any subcontract as the Secretary of Housing and Urban Development or the Secretary
of Labor shall direct as a means of enforcing such provisions,
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SUPPLEMENTARY GENERAL TERMS AND CONDITIONS

1. Lead-Based Paint Hazard

The contractor is hereby specifically made aware of the HUD lead-based paint regulations, 24 CFR, Part 35,
which are applicable to the construction or rehabilitation of residential structures. To the extent that the subject
matter of this contract involves residential sfructures, the contractor will comply with the lead-based paint
regulations. '

2. Compliance With Air and Water Acts

The contract is subject to the requirements of the Clean Air Act, as amended, 42 USC 1857 et seq., the
Federal Water Pollution Control Act, as amended, 32 USC 1251 et seq., and the regulations of the
Environmental Protection Agency (EPA) with respect thereto, at 40 CFR Part 15, as amended from time to
time. '

The contractor and any of its subcontractors for work funded under the contract which is in excess of $100,000
agree to the following agreements:

(a) A stipulation by the contractor or subcontractors that any facility to be utilized in the
performance of any non-exempt contract or subcontract is not listed on the List of Violating Facilities issued by
the EPA pursuant to 40 CFR 15.20.

{b) Agreement by the contractor to comply with all the requirements of Section 114 of the Clean
Air Act, as amended, (42 USC 1857¢-8) and Section 308 of the Federal Water Pollution Control Act; as
amended, (33 USC 1318) relating to inspection, menitoring, entry, reports and information, as well as all other
requirements specified in said Section 114 and Section 308, and all regulations and guidelines issued
thereunder.

{c) A stipulation that as a condition for the award of the contract prompt notice will be given of any
notification received from the Director, Office of Federal Activities, EPA, indicating that a facility utilized or to be
utilized for the contract is under consideration to be listed on the EPA List of Violating Facilities.

(d) Agreement by the confractor that he will include or cause to be included the criteria and
requirements in paragraph (a) through (d) of this Section in every non-exempt subcontract and requiring that
the contractor will take such action as the Government may direct as a means of enforcing such provision.

In no event shall any amount of the assistance provided under this contract be utilized with respect to a facility
which has given rise to a conviction under Section [13(c){l} of the Clean Air Act or Section 309(c) of the Federal
Water Pollution Control Act.

3. Interest of Members, Officers, or Employees of Pubic Body, Member of Local Governing Body,
or Other Public Officials

No member, officer, or employee of the Public Body, or its designees or agents, no member of the governing
body of the locality in which the program is situated, and no other public official of such locality or localities
who exercises any functions or responsibilities with respect to the program during his tenure or for one (1) year
thereafter, shall have any interest, direct or indirect, in any contract or subcontract, or the proceeds thereof, for
work to be performed in connection with the program assisted under the contract.

4. Prohibition Against Payments of Bonus or Commission

The assistance provided under the contract shall not be used in the payment of any bonus or commission for
the purpose of abtaining HUD approval of the application for such assistance, or HUD approval of applications
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for additional assistance, or any other approval or concurrence of HUD required under this contract, Title | of
the Housing and Community Development Act of 1974 or HUD regulations with respect thereto; Provided,
however, that reasonable fees or bona-fide technical consultant managerial or other such services, other than
actual solicitation, are not hereby prohibited if otherwise eligible as program costs.

5, Energy Conservation Provisions

The contractor must recognize mandatory standards and policies relating to energy efficiency contained in the
Cost Effective Energy Conservation Measures.

6. Section 109 of the Housing and Community Development Act of 1974

No person in the United States shall on the grounds of race, color, national origin, or sex be excluded from
participation in, be denied the benefits, or be subjected to discrimination under any program or activity funded
in whole or in part with funds made available under this Title.

7. Executive Order 11625 — Minority Business Enterprise

(a) It is the policy of the City to take positive steps to maximize the utilization of minority business
enterprises in all contract activity administered by the City.

(b) The contractor will utilize his best efforts to carry out this policy in the award of his
subcontracts fo the fullest extent consistent with the efficient performance of this contract.

As used In the contract, the term "minority business enterprise” means a business, at |least fifty percent
{50%) of which is owned by minority group members, or in the case of publicly owned businesses, at least fifty-
one percent {51%) of the stock is owned by minority group members. For the purpose of this definition,
minority groups are members of Blacks, Hispanics, Aslans, Native Americans, Alaskans, or Pacific Islanders.

8. Executive Qrder 12138 — Women's Business Enterprise

(a) It is the policy of the City to take positive steps to maximize the utilization of women business
enterprises in all contracts administered by the City.

(b) The contractor will utilize his best efforts to carry out this policy in the award of his
subcontracts to the fullest extent consistent with the efficient perfermance of this contract.

As used in the contract, the term "women business enterprise” means a business, that is at least fifty-
one percent (51%) owned by a woman or women who also control and operate it. "Control” in this context
means exercising the power to make policy decisions. "Operate” in this context means being actively involved
in the day-to-day management.

9. Adge Discrimination Act of 1975

No person in the United States shall, on the basis of age be excluded from participation in, be denied the
benefits of, or be subjected to discrimination under any program or activity receiving Federal financial
assistance.

10, Section 504 Handicapped (if $2,500 or aver)

Affirmative Actlon for Handicapped Workers:

{a) The contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap in regard to any position for which the employee or applicant for
employment is qualified. The contractor agrees to take affirmative action to employ, advance in employment, .
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and otherwise treat qualified handicapped individuals without discrimination based upon their physical or
mental handicap in all employment practices such as the following: Employment upgrading, demotion or
transfer, recruitment, advertising, layoff or termination, rates of pay or other forms of compensation, and
selection for training, including apprenticeship.

(b) The contractor agrees fo comply with rules, regulations, and relevant orders of the Secretary
of Labor issued pursuant to the Act.

(c) In the event of the contractor's non-compliance with the requirements of this clause, actions
for non-compliance may be taken in accordance with the ruies, regulations, and relevant orders of the
Secretary of Labor issued pursuant to the Act. :

(d) The contractor agrees to post-in conspicuous places, available to employees and applicants
for employment, notices in a form to be prescribed by the Director, provided by or through the coniracting
officer. Such notices shall staté the contractor's obligation under the law to take affirmative action to employ
and advance in employment qualified handicapped employees and applicants for employment, and the rights
of applicants and employees.

(e) The contractor will notify each labor union or representative or workers with which it has a
collective bargaining agreement or other contract understanding, that the contractor is bound by the terms of
Section 503 of the Rehabilitation Act of 1973, and.is committed to take affirmative actlon to employ and
advance in employment physicaily and mentally handicapped individuals.

f The contractor will include the provisions of this clause in every subcontract or purchase order
of $2,500 or more unless exempted by rules, regulations, or orders of the Secretary issued pursuant to Section
503 of the Act, so that such provisions will be binding upon each subcontractor or vendor. The contractor will
take such action with respect to any subcontract or purchase order as the Director of the Cffice of Federal
Contract Compliance Programs may direct to enforce such provisions, including action for non-compliance.
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SECTION 3 CLAUSE AND CERTIFICATION FOR COMPLIANCE FOR TRAINING, EMPLOYMENT AND
CONTRACTING OPPORTUNITIES FOR BUSINESS AND LOW INCOME PERSONS
(contracts over $100,000)

A The work to be performed under this contract is subject to the requirements of Section 3 of the
Housing and Urban Development Act of 1968, as amended, (12 U.S.C. of I7Qlu) (section 3). The purpose of
section 3 is to ensure that employment and other economic opportunities generated by HUD assistance or
HUD assisted projects covered by section 3, shall, to the greatest extent feasible, be directed to low and very
low income persons, particularly persons who are recipients of HUD assistance for housing.

B. The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 135, which
implement section 3. As evidenced by their execution of the contract, the parties certify that they are under no
contractual or other impediment that would prevent them from complying with the part 135 regulations,

C. The contractor agrees to send to each labor crganization or representative of worker with which the
contractor has a collective bargaining agreement or other understanding, if any, a notice advising the labor
organization or worker’s representative of the contractor's commitments under this section 3 clause, and will
post copies of the notice in conspicuous places at the work site where both employees and applicants for
training and employment positions can see the notice. The notice shall describe the section 3 preference,
shall set forth minimum number and jab titles subject to hire, availability of appfenticeship and training
positions, the qualifications for each; and the name and location of the person(s) taking applications for each of
the positions; and the anticipated date the werk shall begin.

D The contractor agrees to include this section 3 clause in every subcontract subject to compliance with
regulations in 24 CFR part 135 (if subcontract is cver $100,000), and agrees to take appropriate action, as
provided in an applicable provision of tha subcontract or in this section 3 clause, upon finding that the
subconiractor is in violation of the regulations in 24 CFR part 135. The contractor will not subcontract with any
subcontractor where the contractor has notice or knowledge that the subcontractor has been found in violation
of the regulations in 24 CFR part 135.

E. The contractor will cartify that any vacant emplcyment positions, including training positions, that are
filled (1) after the contractor is selected but before the contract is executed, and (2) with persons other than
those to whom the reguiations of 24 CFR part 135 require employment opportunities to be directed, were not
filled to circumvent the contractor's obligations under 24 CFR part 135.

F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, termination of this
contract for default, and debarment or suspension from future HUD assisted contacts.

G. The following forms: Contractor's Certification of Compliance with Section 3, Workforce Needs Table
(Attachment 1) and Utilization of Section 3 Business Concerns (Attachment Il) must be completed and
submitted to the Bursau of Develepment and Inspections PRIOR to executing the confract in order to
determine compliance with Section 3 requirements. The Btreau will determine the acceptability of the
submission.

ERRQTTO BUILDER /ATD.

By: y '
AUTHORIZED SIGNATURE
James jP. Radwanski
Tile: President

Date: cgég&/ /3
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ATTACHMENT |

WORKFORCE NEEDS TABLE

TOTAL # OF LOW INCOME CITY RESIDENTS TO BE HIRED *

TOTAL # TOTAL#
OF TOTAL # oF TOTAL#
SKILLED - OF SKILLED CF
WORKERS TRAINEES WORKERS TRAINEES
OCCUPATION  ON ON TOBE TO BE SKILLED
CATEGORY + PAYRQLL PAYROLL HIRED HIREC  WORKERS TRAINEES

ke

TOTALS:

*+ The numerical goat for hirees is 20% of the aggregate number of new hires,
+ These classifications should ratate to the classifications found in the wage rate determination.

EMPLOYMENT AND TRAINEE CERTIFICATION

A, The Company hereby certifies that the above table represents the approximate number of employee and trainee positions required in
the execution of this contract and which are not presently filled by reguiar and permanent employses and also represents the number of
low incema City residents that the company proposes to make good faith efforts to employ.

B. The Company certifies that it will make a good faith effort to employ the number of lower income employees and trainees stated above
utilizing: [1] such community based organlzations and service agencies as the Spanish Speaking Councl of Reading and Berks Ceunty,
Berks Employment and Tralning Office, Barks Community Action Program, Reading Housing Authority Tenant Counclls, and any others
that may assist in meeting the goals; and [2] on-site company employment posters.

C. The Company certifies that the trainees to be utllized on the preject in no eveatis less than the number of trainges detarmined by the
Secretary of Labor for each construction occupation.

PERRQTTQ BUILDERS, L

DATE: qﬂc%()h 2 BY:_\/ 5 e
(Authdiized Signature)

y <‘
Presideft James P. Radwanski
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ATTACHMENT I

UTILIZATION OF SECTION 3 PROJECT BUSINESSES

The Company shall require the services of companies engaged in the business of:

PROPOSED SUPPLIERS ESTIMATED SECTION 3
AND SUBCONTRACTORS 5 AMOUNT (YES OR NO)*

*  The numerical goal for committing to award to Seclion 3 business concerns is at least 10% of the tofal
dollar amount of all Section 3 covered contracts for building trades work arising in connection with housing
rehabilitation, housing construction, and other pubho construction; and, at least 3% of the total dollar amount of
all other Section 3 covered contracts.,

NOTE: A Section 3 business concern is defined as business: [1] that is 51% or more owned by Section 3
residents; or [2] whose permanent, full-iime employees Include persons, at least 30% of whom are currently
Section 3 residents, or within three vears of the date of first employment with the business concern were
Section 3 residents; or [3] that provide evidence of a commitment to subcontract in excess of 25% of the dollar
award of a subcontract to be awarded tc business concerns that meet the qualifications set forth in number 10
and 20 of this definition. The Company certifias that it wili make a good faith effort to utilize businejs;cbﬁcems
located in the City of Reading to the greatest extent feasible for Contract No, in
contracting for work to be performed in connection with the comﬁheﬁﬁm%tﬁ%ﬁm L

© COMPANY

DATE: “2:7/7?’0//3’ BY,

(Afithorized Signature)
Presjldant

James] P. Radwanski
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