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ATTACHMENT 2 
COST PROPOSAL FORM 

Task Not to Exceed Fee 

Study and Report Phase  

Preliminary Design Phase  

Permitting  

60 Percent Design Phase  

90 Percent Design Phase  

Final Design Phase  

Bidding Phase  

Construction Phase  

Overall Project  
Not-to-Exceed Fee 

 

 

Adders Amount Added to the Not to 
Exceed Fee if Awarded 

Adder 1: Replace/upgrade grinder units 
and modify influent channels 

 

Adder 2: Expansion of wet well  

Adder 3: Modify/expand footprint of 
pump station 

 

Adder 4: Award of both Adder 2 and 
Adder 3 
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Engineering Team Hourly Rates  Other Personnel Hourly Rates 
Name Hourly 

Rate 
Title Hourly 

Rate 
    

    

    

    

     

    

    

     

     

     

     

     

 

Total Not-to-Exceed 
Reimbursable Expense Budget 

 

Estimated Permit Fees  

 

  



 

RFP 2015-03  
19th Ward P.S. Renovation Attachment 2 
City of Reading, Pennsylvania 03/14/12 
May 5, 2015 
ACTIVE 29208498v5 

Schedule of Values of Engineering Services 

The Cost Proposal shall include a Schedule of Values of Engineering Services allocating the total 
Not-to-Exceed Fee among the major improvements and contract tasks.  Below is a non-
exhaustive list of such major improvements and contract tasks.  Proposers may supplement the 
list of major improvements and contract tasks in its discretion. 

Major Improvements and Contract Tasks Allocated Value 

Sewage pumps  
Interior piping, valves and appurtenances  
New force main  
Existing force main  
Electrical system  
Wet well  
Building expansion  
Sewer overflow  
Influent channels and grinder units  
Level measuring system  
SCADA  
Interior painting  
Roof replacement  
Interior and exterior doors & access 
hatches 

 

Repointing exterior façade  
Repair of cracks and caulking joints  
HVAC equipment  
Air conditioning unit for pump VFDs  
Exterior lighting  
Solicitation of Bidders  
Evaluation of Bidder Qualifications  
Progress meetings  
Responding to Contractor information, 
substitution and or-equal requests 

 

Change order management  
On-site visits and observation  
Evaluation of payment applications  
Contractor’s submittals  
Inspections and tests  
Determination of Substantial and Final 
Completion 

 


