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License Agreement

Before you use this EJCDC document:

1. Read this License Agreement in its entirety. As
purchaser, you agree to comply with and are
bound by the License Agreement’s terms,
conditions, and instructions when you use the
attached EJCDC document. Commencement of
use of the attached document indicates your
acceptance of these terms, conditions, and
instructions. If you do not agree to them, you
should promptly return the materials to the
vendor.

2. This License Agreement applies to the attached
document only. Other licensing terms and
instructions may apply to other EJCDC
documents.

3. Engineers Joint Contract Documents Committee
(“EJCDC”) provides EJCDC Design and
Construction Related Documents (including but
not limited to the EJCDC document that is
attached, and all other documents in the EJCDC
Construction Series, Engineering Series, Design-
Build Series, Remediation Series, Procurement
Series, and Narrative Series) and licenses their
use worldwide. You assume sole responsibility
for the selection of specific documents or
portions thereof to achieve your intended
results, and for the installation, use, and results
obtained from EJCDC Design and Construction
Related Documents.

4. You acknowledge that you understand that the
text of the EJCDC Design and Construction
Related Documents has important legal
consequences and that consultation with an
attorney is recommended with respect to use or
modification of the text. You further
acknowledge that EJCDC documents are

protected by the copyright laws of the United
States.

5. Make sure that you have the correct word
processing software for the attached EJCDC
document, which is distributed in Microsoft
Word (.doc) format.

6. EJCDC allows the end user wide discretion in
using and editing the attached document,
subject to the provisions of the License
Agreement. You are advised, however, that
EJCDC documents contain numeric and other
cross-references, and that changes to one part
of the document may affect other parts. It is
solely your responsibility to assure the adequacy
and consistency of the final document for your
purposes.

How to Use This Document:

1. Although EJCDC has made reasonable efforts to
achieve uniformity of formatting, some
document controls (e.g., bold, underline, font
size, indentation, numbering, pagination, table
of contents) may be affected by software
versioning and translators, user settings,
changes during editing, and other factors, and
may require user intervention to restore
intended format and appearance.

2. The term “Standard EJCDC Text” for the
attached document generally refers to all text
prepared by EJCDC in the main body of the
document, and does not include covers, logos,
footers, instructions, license agreement,
copyright notices, Notes to Users, or text
options. The content of document exhibits (if
any) is not Standard EJCDC Text for this purpose.
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3. If you do not alter the Standard EJCDC Text of
the attached document, you may use it as
published, with all EJCDC logos, footers, and
copyright notices retained.

4. If you modify the Standard EJCDC Text of the
attached document, you must follow the
following instructions that address if, when, and
how to show the changes to other parties.

5. During the drafting or negotiating process for the
document, it is important that the two contracting
parties are both aware of any changes that have been
made to the Standard EJCDC Text. Thus if a draft of

the document purports to be or appears to be an
EJCDC document, the user must plainly show all
changes to the Standard EJCDC Text, using
“Track Changes” (redline/strikeout),
highlighting, or other means of clearly indicating
additions and deletions.

6. As between contracting parties, once the
document is ready to be finalized (and if
applicable executed by the contracting parties),
it is no longer necessary to continue to show
changes to the Standard EJCDC Text. The parties
may produce a final version of the document in
a format in which all changes are accepted, and
the document at that point does not need to
include any “Track Changes,” redline/strikeout,
highlighting, or other indication of additions and
deletions to the Standard EJCDC Text.

7. If the attached document is revised or altered
and then presented to others (such as potential
bidders, grant agencies, lenders, or sureties) as
an EJCDC document, then the changes to the
Standard EJCDC Text must be shown, or the
third parties must receive access to a version
that shows the changes.

8. The attached EJCDC document may contain
“Notes to User,” bracketed comments, or
prompts that provide instructions for filling in
project-specific information, selecting the
appropriate clause from a list of options, or
making additions or deletions, or that give
background information regarding a particular
provision. The user may (and in most cases
should) delete these notes, comments, and
prompts during the drafting process. Deletion of
such notes, comments, and prompts is not
subject to the License Agreement requirement

that additions or deletions to Standard EJCDC
Text be shown clearly, and therefore does not
need to be shown with “Track Changes,”
redline/strikeout, highlighting, or other means
of indicating changes, at any point in the
drafting process.

9. The attached EJCDC document may contain
exhibits that are to be used to set out project-
specific provisions, such as scope of services,
compensation, and insurance requirements.
These exhibits are meant to be revised,
supplemented, and altered by the user, or
discarded if not applicable to the specific
project. The text of the various exhibits is not
considered Standard EJCDC Text and is not
subject to the License Agreement requirement
that additions or deletions to the Standard
EJCDC Text be shown clearly, and therefore does
not need to be shown with “Track Changes,”
redline/strikeout, highlighting, or other means
of indicating changes, at any point in the
drafting process.

10. In a few instances the EJCDC Notes to User will
instruct the user of a document to choose one
of two or more text options in the main body of
the document. In such cases the options that
are not selected should be discarded or deleted,
and not included in the final version of the
document. Such discarding or deletion of text
options is not subject to the License Agreement
requirement that additions or deletions to
Standard EJCDC Text be shown clearly, and
therefore does not need to be shown with
highlighting, redline/strikeout, or other means
of tracking changes, at any point in the drafting
process. Note, however, that the text that is
selected (which in this scenario is in the main
body of the document and not in an exhibit) is
Standard EJCDC Text, and any revision or
alteration of the text that is selected is subject
to the License Agreement requirement that
additions or deletions to Standard EJCDC Text be
shown clearly.

11. The License Agreement typically is removed
when a document is being prepared for use on a
specific project. Such removal is not subject to
the License Agreement requirement that
additions or deletions to Standard EJCDC Text be
shown clearly, and therefore does not need to
be shown with highlighting, redline/strikeout, or
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other means of tracking changes, at any point in
the drafting process. The terms of the License
Agreement remain in effect regardless of
whether it has been removed or remains
attached to the document.

12. When a document is being prepared for use on
a specific project, some users remove the EJCDC
front cover page, and the “inside front cover
page” containing specific information regarding
the EJCDC sponsoring organizations. Such
removal is not subject to the License Agreement
requirement that additions or deletions to
Standard EJCDC Text be shown clearly, and
therefore does not need to be shown with
highlighting, redline/strikeout, or other means
of tracking changes, at any point in the drafting
process.

13. As purchaser of the attached document, you
may choose to use it as the basis or platform for
creating purchaser’s own custom version. In
such case you must remove all EJCDC logos,
footers, and other items that might create the
false impression that the document remains an
EJCDC standard document, and the
requirements regarding the need to show
additions and deletions to the Standard EJCDC
Text no longer apply. Note, however, that the
copyright requirements of the License
Agreement continue to apply.

14. A purchaser may choose to select clauses or
sections of the attached document for inclusion
in other non-EJCDC documents. When this
occurs, do not use any EJCDC logos, footers, or
other items that would imply that the receiving
document is an EJCDC document. Note, however,
that the copyright requirements of the License
Agreement continue to apply.

Limited License:

As purchaser, you have a limited nonexclusive
license to:

1. Use the attached EJCDC document on any
number of machines owned, leased, or rented
by your company or organization.

2. Use the attached EJCDC document for bona fide
contractual and project purposes. Such
purposes expressly include controlled

distribution to bona fide bidders and proposers,
either through direct transmittal in printed or
electronic format or posting on a website or
other electronic distribution point to which
access is limited to bona fide bidders and
proposers or others having direct interest in the
contract or project.

3. Copy the attached EJCDC document into any
machine-readable or printed form for backup or
modification purposes in support of your use of
the document.

You further agree:

1. To comply with all terms, conditions, and
instructions in this License Agreement.

2. That all proprietary and intellectual property
rights in the attached EJCDC document and all
other EJCDC Design and Construction Related
Documents are and shall remain the property of
EJCDC and its sponsoring organizations.

3. To include the appropriate EJCDC copyright
notice (selected from the versions below) on
any copy, modified or finalized version, or
portion of the attached EJCDC document. For
this document, at a minimum one of the
following EJCDC copyright notices must appear in

a prominent location:

If the standard EJCDC text is not altered, then
use the copyright that is already stated in the
published document:

• Copyright © [EJCDC document date]
National Society of Professional Engineers,
American Council of Engineering
Companies, and American Society of Civil
Engineers. All rights reserved.

If the standard EJCDC text has been altered, or
if only portions of the EJCDC document have
been used, then use the following copyright
notice:

• This document is a MODIFIED version of
EJCDC

®
Z-xxx, Copyright © 20xx by the

National Society of Professional Engineers,
American Council of Engineering
Companies, and American Society of Civil
Engineers, or is based in part on excerpts
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from copyrighted EJCDC documents. Those
portions of the text that originated in
copyrighted EJCDC documents remain
subject to the copyright.

4. To not use, copy, modify, or transfer the
attached EJCDC document or any other EJCDC
Design and Construction Related Documents,
or any copy, modification or merged portion, in
whole or in part, except as expressly provided
for in this license. Reproduction of the attached
EJCDC document, or any other EJCDC Design
and Construction Related Document, in printed
or machine-readable format for resale, and any
resale of this document in any format, are
expressly prohibited. Making the attached
EJCDC document or any other EJCDC Design
and Construction Related Document, in whole
or in part, available or accessible on an
uncontrolled, public-access website or other
uncontrolled electronic distribution point—in
any format whatever, whether with or without
watermarks, as a Microsoft Word document or
in portable document format (PDF)—is
expressly prohibited.

5. As an EJCDC limited licensee you may seek
advance written permission from the EJCDC
Copyright Administrator to use the attached
EJCDC document for educational purposes,
subject to terms and conditions to be
established by the Copyright Administrator for
the specific educational use.

Term:

This license is effective for three years after date of
purchase, or six years after the last day of the year
of issuance for the attached document (shown in
the copyright notice), whichever occurs later, and
shall terminate at that time, unless earlier
terminated as provided herein, or unless EJCDC
extends the term of this license to you, in writing, or
publishes on the ejcdc.org website or the websites
of the National Society of Professional Engineers,
American Council of Engineering Companies, and
American Society of Civil Engineers, an applicable
extension of the term of license for a certain period
of time for bona fide contractual and project or
other authorized uses. You agree upon termination
to destroy the attached EJCDC Design and
Construction Related Document along with all
copies, modifications and merged portions in any

form (except those copies already in actual project
or contract use, or maintained in files or records of
completed projects).

EJCDC reserves the right during the term of this
agreement to provide access to the purchased
document through alternative means, based on
improvements or changes in technology, or to
transition the document to secure document
platforms or other formats, while maintaining
user’s access privileges.

EJCDC from time to time publishes new, updated
editions of the EJCDC Design and Construction
Related Documents. EJCDC highly recommends the
use of the most current editions of its documents.
EJCDC may, at its sole discretion, withdraw from
authorized use any document that has been
subsequently updated and for which the license has
expired.

You may terminate the license at any time by
destroying the attached EJCDC document together
with all copies, modifications and merged portions in
any form (except those copies already in actual
project or contract use, or maintained in files or
records of completed projects). It will also terminate
upon conditions set forth elsewhere in this License
Agreement or if you fail to comply with any term or
condition of this License Agreement.

Limited Warranty:

If EJCDC has distributed this document on a compact
disc, then EJCDC warrants the CD on which this
document is furnished to be free from physical
defects in materials and workmanship under normal
use for a period of ninety (90) days from the date of
delivery to you as evidenced by a copy of your
receipt.

There is no other warranty of any kind, either
express or implied, including, but not limited to the
implied warranties of merchantability and fitness
for a particular purpose. Some states do not allow
the exclusion of implied warranties, so the above
exclusion may not apply to you. You may also have
other rights which vary from state to state.

EJCDC does not warrant that the functions contained
in EJCDC Design and Construction Related
Documents will meet your requirements or that the
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operation of EJCDC Design and Construction Related
Documents will be uninterrupted or error free.

Limitations of Remedies:

EJCDC’s entire liability and your exclusive remedy
shall be:

1. the replacement of the CD (if any) distributed by
EJCDC, containing this document, provided such
CD does not meet EJCDC’s “Limited Warranty”
and is returned to EJCDC’s selling agent with a
copy of your receipt, or

2. if EJCDC’s selling agent is unable to deliver a
replacement CD which is free of defects in
materials and workmanship, you may terminate
this Agreement by returning EJCDC Document
and your money will be refunded.

As purchaser, you assume full responsibility for
determining the suitability of this document to your
purposes, and for the application and use of this
document for contract or project purposes. To the
fullest extent permitted by law, in no event will
EJCDC, its sponsoring organizations, its committee
members, attorneys, consultants, authorized
vendors, or advisors, or their respective staff
members, employees, agents, or contractors, be
liable to you or any other party for any damages,
including any lost profits, lost savings, contractual
liabilities, disappointed commercial expectations,
economic loss, or other direct, incidental, or
consequential damages arising out of the content,
unenforceability, insufficiency, inadequacy, use or
inability to use the attached EJCDC document or any
other EJCDC Design and Construction Related
Documents, even if EJCDC has been advised of the
possibility of such damages, or for any claim by any
other party.

Some states do not allow the limitation or exclusion
of liability for incidental or consequential damages,
so portions of the above limitation or exclusion may
not apply to you.

General:

You may not sublicense, assign, or transfer this
license except as expressly provided in this License
Agreement. Any attempt otherwise to sublicense,

assign, or transfer any of the rights, duties, or
obligations hereunder is void. If you transfer or
purport to transfer such rights, duties, or
obligations to another party, your license is
automatically terminated.

This License Agreement shall be governed by the
laws of the State of Virginia. If you have any
questions concerning this License Agreement, or any
requests or inquiries regarding the EJCDC copyright,
you may contact EJCDC by writing to:

EJCDC Copyright Administrator
c/o National Society of Professional Engineers
1420 King Street
Alexandria, VA 22314
Phone: (703) 684-2845
Fax: (703) 836-4875
e-mail: aschwartz@nspe.org

You acknowledge that you have read this License
Agreement, understand it and agree to be bound by
its terms and conditions. You further agree that it is
the complete and exclusive statement of the License
Agreement and supersedes any proposal or prior
agreement, oral or written, and any other
communications between us relating to the subject
matter of this License Agreement.

Information regarding the content of the attached
EJCDC document and other EJCDC Design and
Construction Related Documents may be obtained
at ejcdc.org or from the following EJCDC sponsoring
organizations:

National Society of Professional Engineers
1420 King Street, Alexandria, VA 22314-2794

(703) 684-2882
www.nspe.org

American Council of Engineering Companies
1015 15th Street N.W., Washington, D.C. 20005

(202) 347-7474
www.acec.org

American Society of Civil Engineers
1801 Alexander Bell Drive, Reston, VA 20191-4400

(800) 548-2723
www.asce.org
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This document has important legal consequences; consultation with an attorney is encouraged with
respect to its use or modification. This document should be adapted to the particular circumstances of
the contemplated Project and the controlling Laws and Regulations.

AGREEMENT
BETWEEN OWNER AND ENGINEER

FOR PROFESSIONAL DESIGN SERVICES
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This Agreement has been prepared for use with EJCDC® C 700, Standard General Conditions of the
Construction Contract, 2013 Edition. Their provisions are interrelated, and a change in one may
necessitate a change in the other. For guidance on the completion and use of this Agreement, see
EJCDC® E-001, Commentary on the EJCDC Engineering Services Agreements, 2013 Edition.

Copyright © 2014:

National Society of Professional Engineers

1420 King Street, Alexandria, VA 22314-2794

(703) 684-2882

www.nspe.org

American Council of Engineering Companies

1015 15th Street N.W., Washington, DC 20005

(202) 347-7474

www.acec.org

American Society of Civil Engineers

1801 Alexander Bell Drive, Reston, VA 20191-4400

(800) 548-2723

www.asce.org

The copyright for this EJCDC document is owned jointly by the three sponsoring organizations listed
above. The National Society of Professional Engineers is the Copyright Administrator for the EJCDC
documents; please direct all inquiries regarding EJCDC copyrights to NSPE.

NOTE: EJCDC publications may be purchased at www.ejcdc.org, or from any of the sponsoring
organizations above.
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AGREEMENT
BETWEEN OWNER AND ENGINEER

FOR PROFESSIONAL DESIGN SERVICES

THIS IS AN AGREEMENT effective as of [ ] (“Effective Date”) between the City of
Reading, A Pennsylvania municipal corporation with an address of 815 Washington Street, Reading, PA
19601 (“Owner”) and (“Engineer”).

Owner’s Project, of which Engineer’s Services under this Agreement are a part, is generally identified as
follows:

City of Reading 19th Ward Pump Station Renovation Project.

The Project includes, without limitation, the improvements to existing the 19th Ward Pump Station
located on Berks County Parcel #19439712957861 (“19th Ward P.S.”) such that the 19th Ward P.S. will
meet Owner’s obligations related to the capital improvements set forth in the Capital Improvements
Plan submitted by Owner to the United States Department of Justice and Pennsylvania Department of
Environmental Protection on June 18, 2013 (“CIP”). The Project is required to be completed for Owner’s
compliance with the Consent Decree entered with the United States District Court for the Eastern
District of Pennsylvania on November 7, 2005, as Civil Action No., 04-5696, and modified on February
26, 2014 (the “Consent Decree”). Owner’s objective for the Project is to enhance the 19th Ward P.S. to
accommodate anticipated future wastewater conveyance flow, wastewater treatment needs,
wastewater discharge permit obligations, and regulatory requirements. The Work shall include separate
specifications sections and drawings for at least four prime Construction Contracts.

Engineer’s Specifications shall require that Contractors perform the Work such that the 19th Ward P.S.
remains in full operation during construction including, without limitation, as necessary for Owner to
continuously maintain compliance with its permit requirements.

Owner and Engineer further agree as follows:

ARTICLE 1 - SERVICES OF ENGINEER

1.01 Scope

A. Engineer shall provide, or cause to be provided, the Services required by this
Agreement, including, without limitation, Basic Services and Additional Services
(collectively, the “Services”).

ARTICLE 2 - OWNER’S RESPONSIBILITIES

2.01 General

A. Owner shall have the responsibilities set forth herein and in Exhibit B.

B. Owner shall pay Engineer as set forth in Article 4 and Exhibit C.
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C. Owner shall endeavor to give prompt written notice to Engineer whenever Owner
observes or otherwise becomes aware of:

1. any development that affects the scope or time of performance of Engineer’s
Services;

2. the presence at the Site of any Constituent of Concern; or

3. any relevant, material defect or nonconformance in: (a) Engineer’s Services, (b)
the Work, (c) the performance of any Contractor, or (d) Owner’s performance of
its responsibilities under this Agreement.

D. Owner’s efforts to notify Engineer (or failure thereto) of any condition or event set forth
in Paragraph 2.01.C shall not constitute acceptance of defective or nonconforming
Services or result in a waiver of any of Owner’s rights or remedies.

ARTICLE 3 - SCHEDULE FOR RENDERING SERVICES

3.01 Commencement

A. Engineer is authorized to begin rendering Services as of the Effective Date.

3.02 Time for Completion

A. Engineer’s Services shall be completed in accordance with the schedule set forth in the
Project Schedule attached to Exhibit A. The periods of time for rendering Engineer’s
Services as set forth in the Project Schedule are hereby represented by Engineer to be
reasonable based on Engineer’s experience with projects of similar scope and
complexity. Time is of the essence with respect to Engineer’s performance of Services.

B. If Owner authorizes changes in the scope, extent, or character of the Project, then the
time for completion of Engineer’s Services shall be adjusted equitably unless such
change relates, in any way, to Engineer’s negligent act or omission or breach of this
Agreement.

C. If Engineer’s Services cannot be performed as a result of circumstances wholly outside
of Engineer’s control and which were not reasonably foreseeable or avoidable, then the
time for completion of Engineer’s Services shall be adjusted equitably.

D. Owner shall make decisions and carry out its other responsibilities in a timely manner so
as not to delay Engineer’s performance of its Services. To the extent Owner fails to
make decisions or carry out its other responsibilities in the time periods required by this
Agreement or authorities issuing permits and approvals unreasonably delay approving
permit applications submitted by Engineer, which meet all technical requirements of the
applicable authority, then the time for completion of Engineer’s Services shall be
adjusted equitably.
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E. If Engineer fails to perform its Services in accordance with the Project Schedule, as duly
adjusted in accordance with Paragraphs 3.02.B, 3.02.C, 3.02.D, and 6.10.E, then Owner
shall be entitled to all remedies available under this Agreement, at law, or in equity,
including, without limitation, the recovery of direct , indirect, consequential, special,
and/or liquidated damages, if any, resulting from such failure. In addition, Engineer
shall promptly propose a revision to the Project Schedule that recovers any delay as
quickly as possible by allocating all necessary additional labor or accelerating the
performance of its Services as necessary for Engineer to meet the remaining specific
dates and periods of time for rendering Engineer’s Services set forth in the latest
approved Project Schedule without modification to Engineer’s compensation as set
forth in Exhibit C. When mutually agreed upon, the revision to the Project Schedule
shall be incorporated in the Agreement by an amendment.

ARTICLE 4 - INVOICES AND PAYMENTS

4.01 Invoices

A. Preparation and Submittal of Invoices: Engineer shall prepare detailed invoices in
accordance with the requirements of Exhibit C. Engineer shall submit its invoices to
Owner on or before the 20th day of the month for Services. Invoices timely submitted
shall be due and payable within 45 days of Owner’s receipt of an invoice meeting the
requirements of Exhibit C. Engineer’s failure to timely submit invoices will delay
payments as a result of additional administrative time for Owner to evaluate invoices.

4.02 Payments

A. Application to Interest and Principal: Payment will be credited first to any interest owed
to Engineer and then to principal.

B. Failure to Pay: If Owner fails to make any payment of undisputed amounts due to
Engineer in accordance with Paragraph 4.01, then:

1. amounts due Engineer will be increased at the rate of 2.0% per annum (or the
maximum rate of interest permitted by law, if less) from said forty-fifth day; and

2. Engineer may suspend Services under this Agreement in accordance with
Paragraph 6.06.A.2.

C. Disputed Invoices: If Owner disputes an invoice, either as to amount or entitlement,
then Owner (1) shall promptly advise Engineer in writing of the specific basis for its
dispute, (2) may withhold only that portion so disputed, and (3) must pay the
undisputed portion subject to the terms of Paragraph 4.01. Owner shall have the right
to set-off from payments due to Engineer any amount Engineer may be liable to Owner.

D. Sales or Use Taxes: If, after the Effective Date, a governmental entity takes a legislative
action that imposes additional sales or use taxes on Engineer’s Services or
compensation under this Agreement, then Engineer may invoice such additional sales or
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use taxes for reimbursement by Owner as a Reimbursable Expense subject to the limits
for Reimbursable Expenses set forth in Exhibit C.

ARTICLE 5 - OPINIONS OF COST

5.01 Opinions of Probable Construction Cost

A. Engineer’s opinions of probable Construction Cost are to be made on the basis of
Engineer’s experience and qualifications. It represents Engineer’s best judgment as an
experienced and qualified professional specifically familiar with the construction
industry. The opinion of probable Construction Cost shall specifically identify Engineer’s
assumptions associated with Work to be performed on a unit price basis, including,
without limitation, the scope of the Work subject to unit prices, the units used to
measure such Work, the estimated quantity of units that will be required to complete
the Work, and the total cost of such Work incorporated in the opinion of probable
Construction Cost. If Engineer includes alternates or unit prices in the bidding
documents, Engineer shall specify its opinion of the increase or decrease each alternate
and unit price will have on the Construction Costs.

5.02 Designing to Construction Cost Limit

A. Owner and Engineer hereby agree to a Construction Cost limit in the amount of
$____________ (“Construction Cost Limit”). The Construction Cost Limit does not
include the Construction Cost of the Adders set forth in Paragraph A2.01.B.

B. Subject to Owner’s approval, Engineer shall determine what types and quality of
materials, equipment and component systems are to be included in the Drawings and
Specifications. Engineer may make reasonable adjustments in the scope, extent, and
character of the Project to the extent consistent with the Project Requirements and
sound engineering practices, to bring the Project within the Construction Cost Limit.

C. If the aggregate sum of the lowest bids from responsive, responsible bidders for each
prime Construction Contract exceeds the established Construction Cost Limit, Owner
may, in its sole discretion, (1) give written approval to increase such Construction Cost
Limit, (2) authorize rebidding the Project, and/or (3) cooperate with Engineer in revising
the Project’s scope, extent, or character to the extent consistent with the Project’s
Requirements and with sound engineering practices. If Owner elects to have the
Project’s scope, extent, or character revised, Engineer shall modify the Construction
Contract Documents as necessary to bring the Construction Cost within the Construction
Cost Limit and assist Owner in rebidding the Project. Engineer’s performance of the
Services required by this Paragraph shall be Basic Services.
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ARTICLE 6 - GENERAL CONSIDERATIONS

6.01 Standards of Performance

A. Standard of Care: The standard of care for all Services performed or furnished by
Engineer or its Subconsultants under this Agreement will be the care and skill ordinarily
used by members of the subject profession practicing under similar circumstances.

B. Technical Accuracy: Owner shall not be responsible for discovering deficiencies in the
technical accuracy of Engineer’s Services. Engineer shall correct deficiencies in technical
accuracy without additional compensation or time for the completion of such Services.

C. Subconsultants: Engineer may subcontract work under this Agreement. Engineer shall
notify Owner prior to engaging any Subconsultant. Engineer shall not engage any
Subconsultant which Owner has a reasonable objection. Each Subconsultant shall be
bound by the conditions of this Agreement and shall execute and deliver to Owner a
Non Discrimination Statement, as included with the RFP, prior to performing any
Services under this Agreement.

D. Compliance with Laws and Regulations, and Policies and Procedures:

1. Engineer and Owner shall comply with all applicable Laws and Regulations.

2. Engineer shall comply with any and all policies, procedures, and instructions of
Owner that are applicable to Engineer’s performance of Services under this
Agreement and that Owner provides to Engineer in writing, subject to the
standard of care set forth in Paragraph 6.01.A, and to the extent compliance is
not inconsistent with professional practice requirements.

a. Engineer recognizes that the Project is being performed in connection
with Owner’s obligations under the Consent Decree. The CIP was
submitted by Owner to the United States Department of Justice, United
States Environmental Protection Agency and the Pennsylvania
Department of Environmental Protection to identify the improvements
to the 19th Ward P.S. and completion schedule associated with Owner’s
obligations under the Consent Decree. Engineer warrants and agrees
that it has sufficient time and resources necessary to perform its
Services as necessary for Owner to comply with Owner’s obligations
under the Consent Decree with respect to this Project, and Engineer
expressly covenants to provide such resources as necessary to do so at
no additional cost to Owner.

3. This Agreement is based on Laws and Regulations and Owner-provided written
policies and procedures as of the Effective Date. The following may be the basis
for modifications to Owner’s responsibilities or to Engineer’s scope of Services,
times of performance, or compensation:
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a. changes after the Effective Date to Laws and Regulations that materially
and directly cause Engineer to incur additional costs solely with respect
to the performance of Services for the Project;

b. the receipt by Engineer after the Effective Date of Owner-provided
written policies and procedures;

c. changes after the Effective Date to Owner-provided written policies or
procedures.

E. Engineer shall not be required to sign any document, no matter by whom requested,
that would result in Engineer having to certify, guarantee, or warrant the existence of
conditions whose existence Engineer cannot ascertain. Owner agrees not to make
resolution of any dispute with Engineer or payment of any amount due to Engineer in
any way contingent upon Engineer signing any such document.

F. The general conditions for any construction contract documents prepared hereunder
are to be EJCDC® C-700 “Standard General Conditions of the Construction Contract”
(2013 Edition), prepared by Engineers Joint Contract Documents Committee, as
modified by Owner’s legal counsel.

G. Engineer shall not at any time supervise, direct, control, or have authority over any
Contractor’s work, nor shall Engineer have authority over or be responsible for the
means, methods, techniques, sequences, or procedures of construction selected or used
by any Contractor, or the safety precautions and programs incident thereto, for security
or safety at the Site, nor for any failure of a Contractor to comply with Laws and
Regulations applicable to that Contractor’s furnishing and performing of its work unless
such failure resulted from a strict compliance with the Specifications or Drawings.
Engineer shall not be responsible for the acts or omissions of any Contractor.

H. Engineer neither guarantees the performance of any Contractor nor assumes
responsibility for any Contractor’s, failure to furnish and perform the Work in
accordance with the Construction Contract Documents.

I. Engineer shall not be responsible for any decision made regarding the Construction
Contract Documents, or any application, interpretation, clarification, or modification of
the Construction Contract Documents, other than those made by Engineer or its
Subconsultants.

J. Engineer is not required to provide and does not have any responsibility for surety
bonding or insurance-related advice, recommendations, counseling, or research, or
enforcement of construction insurance or surety bonding requirements.

K. Engineer’s Services do not include providing legal advice or representation.

L. Engineer’s Services do not include (1) serving as a “municipal advisor” for purposes of
the registration requirements of Section 975 of the Dodd-Frank Wall Street Reform and
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Consumer Protection Act (2010) or the municipal advisor registration rules issued by the
Securities and Exchange Commission, or (2) advising Owner, or any municipal entity or
other person or entity, regarding municipal financial products or the issuance of
municipal securities, including advice with respect to the structure, timing, terms, or
other similar matters concerning such products or issuances.

M. While at the Site, Engineer, its Subconsultants, and their employees and representatives
shall comply with the applicable requirements of Contractor’s and Owner’s safety
programs of which Engineer has been informed in writing.

N. Engineer’s Representations and Warranties: Engineer represents and warrants to
Owner as follows:

1. Engineer may lawfully conduct its business in the Commonwealth of
Pennsylvania with power and authority to enter into this Agreement, to carry on
its business and to incur and perform its obligations.

2. The execution and delivery of this Agreement and performance by Engineer of
its obligations under this Agreement do not and will not violate any provision of
law and will not result in the breach of, or constitute a default under, any
agreement to which Engineer is a party or by which it is bound.

3. There is no action, suit or proceeding at law or in equity or by any governmental
instrumentality or other agency now pending or, to the knowledge of Engineer,
threatened against or affecting Engineer that, if adversely determined, would
materially impair Engineer’s right to carry on business substantially as now
conducted and as contemplated under this Agreement, or to perform its
obligations under this Agreement, or would materially adversely affect its
financial condition.

4. Engineer and all of its professional employees performing Services possess the
necessary license or licenses to perform, in the Commonwealth of Pennsylvania,
the Services contemplated under this Agreement and if any part of such Services
is to be subcontracted or subconsulted, its Subconsultants have the necessary
license or licenses to perform such Services.

5. Engineer possesses the expertise, experience, personnel and resources to
perform the desired Services and all personnel engaged to perform Services
hereunder shall be fully qualified and authorized or permitted under applicable
Law and Regulations to perform such Services.

O. Errors and Omissions

1. Nothing contained in this Agreement shall release Engineer of the responsibility
for furnishing Services without additional costs to Owner when such Services
are necessary due to Engineer’s or its Subconsultant’s errors or omissions.
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2. When Engineer does not include an item or omits an item from the Drawings
and/or Specifications, which was anticipated to be included or which should have
been anticipated by Engineer for inclusion in the Project, thereby creating a value-
added Change Order, Engineer shall modify the Drawings and/or Specifications as
necessary to account for such item at no additional compensation. In addition,
Engineer shall be liable to pay Owner a sum equal to five percent (5%) of the
Change Order associated with the additional cost to construct such item as
liquidated damages representing the party’s reasonable estimate of the additional
costs that will be incurred by Owner if such item had been included in the original
bidding documents versus being handled as a Change Order.

3. When Engineer incorrectly designs or specifies an item that requires the removal,
replacement, or modification of new or existing items, Engineer shall be liable to
pay Owner the total cost of a Change Order for the removal, replacement, and/or
modification said items.

4. Owner shall have the right to set-off from payments due to Engineer any
amount Engineer may be liable to Owner.

6.02 Design with Construction Phase Services

A. Engineer shall be responsible for the Construction Phase Services set forth in this
Agreement, including, without limitation, Exhibit A, and as otherwise reasonably
inferable therefrom.

6.03 Use of Documents

A. All Documents prepared by Engineer and/or Engineer’s Subconsultants for this Project,
(including, without limitation, those in electronic form), shall be the property of Owner
who shall be vested with all common law, statutory and other reserved rights. At
Owner’s request, Engineer and/or Engineer’s Subconsultants shall provide Owner and
any third party designated by Owner, a full and complete release in form and substance
acceptable to Owner, of any and all rights Engineer and/or Engineer’s Subconsultants
may have to such Documents. Owner shall provide Engineer and/or Engineer’s
Subconsultants with a full and complete release of liability arising from repurposing
Documents prepared by Engineer and/or Engineer’s Subconsultants for this Project, in
any other project of Owner to the extent Owner does not retain Engineer for such other
project.

B. Engineer shall deliver to Owner at least one original printed record version of all Project
Drawings and Specifications, signed and sealed according to applicable Laws and
Regulations.

6.04 Electronic Transmittals

A. Owner and Engineer may transmit, and shall accept, Project-related correspondence,
Documents, text, data, drawings, information, and graphics, in electronic media or
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digital format, either directly, or through access to a secure Project website, in
accordance with a mutually agreeable protocol.

B. Engineer shall develop such protocol for Owner’s approval.

C. When transmitting items in electronic media or digital format, the transmitting party
makes no representations as to long term compatibility, usability, or readability of the
items resulting from the recipient’s use of software application packages, operating
systems, or computer hardware differing from those used in the drafting or transmittal
of the items, or from those established in applicable transmittal protocols.

6.05 Insurance

A. Engineer and Engineer’s Subconsultants shall procure and maintain insurance as set
forth in Exhibit G.

B. Owner shall procure and maintain insurance coverage as it deems appropriate in its sole
discretion. Owner shall provide Engineer with a copy of its certificate of insurance upon
request.

C. Owner shall require each Contractor to purchase and maintain policies of insurance
covering workers’ compensation, general liability, motor vehicle damage and injuries,
and other insurance necessary to protect Owner’s and Engineer’s interests in the
Project. Owner shall require Contractor to cause Engineer to be listed as additional
insured with respect to the general liability insurance purchased and maintained by
Contractor for the Project.

D. Engineer shall each deliver to Owner certificates of insurance evidencing the coverages
indicated in Exhibit G. Such certificates shall be furnished prior to commencement of
Engineer’s Services and at renewals thereafter during the term of the Agreement.
Engineer shall not perform any Services until Owner has approved Engineer’s certificate
of insurance.

E. All policies of property insurance relating to the Project, if any, including but not limited
to any builder’s risk policy, shall allow for waiver of subrogation rights and contain
provisions to the effect that in the event of payment of any loss or damage the insurers
will have no rights of recovery against any insured thereunder or against Engineer or its
Subconsultants. Owner and Engineer waive all rights against each other, Contractor, the
Subconsultants, and the respective officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them, for all losses and
damages caused by, arising out of, or resulting from any of the perils or causes of loss
covered by any builder’s risk policy and any other property insurance relating to the
Project. Owner and Engineer shall take appropriate measures in other Project-related
contracts to secure waivers of rights consistent with those set forth in this Paragraph.

F. All policies of insurance shall contain a provision or endorsement that the coverage
afforded will not be canceled or reduced in limits by endorsement, and that renewal will
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not be refused, until at least 10 days prior written notice has been given to the primary
insured. Upon receipt of such notice, the receiving party shall promptly forward a copy
of the notice to the other party to this Agreement.

G. At any time, Owner may request that Engineer or its Subconsultants, at Owner’s sole
expense, provide additional insurance coverage, increased limits, or revised deductibles
that are more protective than those specified in Exhibit G. If so requested by Owner,
and if commercially available, Engineer shall obtain and shall require its Subconsultants
to obtain such additional insurance coverage, different limits, or revised deductibles for
such periods of time as requested by Owner, and Exhibit G will be supplemented to
incorporate these requirements.

6.06 Suspension and Termination

A. Suspension:

1. By Owner: At no additional cost to Owner, Owner may suspend the Project for
up to 90 consecutive days upon seven days prior written notice to Engineer.

2. By Engineer: If Owner fails to make undisputed payments to Engineer in
accordance with this Agreement, Engineer may suspend performance of
Services under this Agreement upon ninety (90) days prior written notice to
Owner during which period Owner may cure its nonperformance by making
payment of all undisputed sums due to Engineer and not in dispute.

B. Termination:

1. Owner may terminate this Agreement for cause upon seven days prior written
notice if Engineer (i) refuses or fails to supply enough properly skilled workers to
perform Basic Services or Additional Services, (ii) fails to make payment to its
Subconsultants or suppliers for labor in accordance with the respective
agreements between Engineer and its Subconsultants, (iii) violates any Laws or
Regulations, (v) becomes insolvent, suffers or permits the appointment of the
receiver for its business or assets, or becomes subject to any proceeding under
any bankruptcy or insolvency law, or (vi) otherwise materially breaches a
provision of this Agreement. In the event Owner terminates this Agreement
pursuant to this Paragraph, Owner may assess any legal fees, professional fees,
costs and expenses, including, but not limited to, employee time attributable to
said event, to Engineer. Engineer shall immediately reimburse Owner for the
same. In the event Engineer fails to adhere to a contractual provision or other
requirement of this Agreement, whether the subject provision is material or
not, to the extent Owner incurs legal fees, professional fees, costs or expenses
of any kind in Owner’s attempt to enforce such provision and avoid terminating
this Agreement, Engineer shall be liable to Owner for the same. In such event,
Owner may deduct such amounts from any fees required to be paid to Engineer
pursuant to this Agreement.
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2. Engineer may terminate this Agreement upon seven days prior written notice if
Owner (a) demands that Engineer furnish or perform Services contrary to
Engineer’s responsibilities as a licensed professional or (b) suspends the Project
for more than 180 consecutive days. In the event of a termination by Engineer
pursuant this Paragraph, Engineer will be entitled to invoice Owner and to
receive payment for Services performed or furnished in accordance with this
Agreement and Reimbursable Expenses incurred through the effective date of
termination. Notwithstanding anything to the contrary in this Agreement,
Engineer’s entitlement to compensation for Services and Reimbursable
Expenses in the event of a termination under this paragraph shall not exceed
the remaining balance of the maximum allowable portion of the Not to Exceed
Fee for the phase of the Project as of the date of termination.

3. Notwithstanding the foregoing, this Agreement shall not terminate under
Paragraph 6.06.B.1 or 6.06.B.2 if the party receiving such notice begins to
correct its failure to perform within seven days of receipt of such notice and
diligently cures such failure within no more than 30 days of receipt thereof.

4. Owner may terminate this Agreement for its convenience at any time for any
reason or no reason at all upon thirty days prior written notice to Engineer. In
the event of a termination by Owner pursuant to this Paragraph, Engineer will
be entitled to invoice Owner and to receive payment for Services performed or
furnished in accordance with this Agreement performed and Reimbursable
Expenses incurred through the effective date of termination. Notwithstanding
the anything to the contrary in this Agreement, Engineer’s entitlement to
compensation for Services and Reimbursable Expenses in the event of a
termination under this paragraph shall not exceed the remaining balance of the
maximum allowable portion of the Not to Exceed Fee for the phase of the
Project as of the date of termination. Engineer shall also be entitled to invoice
Owner up to $5,000 for the reasonable costs incurred by Engineer directly
attributable to a termination under this paragraph, such as reassignment of
personnel, costs of terminating contracts with Engineer’s Subconsultants, and
other related close-out costs (“Termination Expenses”) at the hourly rates set
forth in Appendix 1 of Exhibit C.

C. Use of Documents:

1. Upon the termination of this Agreement, Owner shall have the right to the use
of Documents subject to the provisions of Paragraph 6.03.

D. Under no circumstances shall Engineer be entitled to incidental, consequential, special,
or punitive damage or lost or anticipated profits from Owner.

6.07 Controlling Law

A. This Agreement shall be governed by and construed with the Laws and Regulations of
the Commonwealth of Pennsylvania without regard to its principles of conflicts of law.
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6.08 Successors, Assigns, and Beneficiaries

A. Owner and Engineer are hereby bound and the successors, executors, administrators,
and legal representatives of Owner and Engineer (and to the extent permitted by
Paragraph 6.08.B the assigns of Owner and Engineer) are hereby bound to the other
party to this Agreement and to the successors, executors, administrators and legal
representatives (and said assigns) of such other party, in respect of all covenants,
agreements, and obligations of this Agreement.

B. Engineer may not assign, sublet, or transfer any rights under or interest (including, but
without limitation, money that is due or may become due) in this Agreement without
the written consent of Owner, except to the extent that any assignment, subletting, or
transfer is mandated by law. Unless specifically stated to the contrary in any written
consent to an assignment, no assignment will release or discharge the assignor from any
duty or responsibility under this Agreement.

C. Owner may assign this Agreement at any time upon written notice to Engineer.

D. Unless expressly provided otherwise in this Agreement, all duties and responsibilities
undertaken pursuant to this Agreement will be for the sole and exclusive benefit of
Owner and Engineer and not for the benefit of any other party.

6.09 Dispute Resolution

A. Owner and Engineer agree to negotiate all disputes between them in good faith for a
period of 30 days prior to invoking the dispute resolution procedures set forth in of
Exhibit H.

B. If the parties fail to resolve a dispute through negotiation under Paragraph 6.09.A, then
either or both may invoke the procedures of Exhibit H. Unless otherwise mutually
agreed between Owner and Engineer in writing, the dispute resolution process set forth
in Exhibit H shall be the sole and exclusive process for resolving disputes between
Owner and Engineer.

6.10 Environmental Condition of Site

A. Owner represents to Engineer that as of the Effective Date to the best of the actual
knowledge of Owner’s Director of Public Works, without obligation of inquiry, no
Constituents of Concern, other than those disclosed in writing to Engineer, exist at or
adjacent to the Site.

B. If Engineer encounters or learns of an undisclosed Constituent of Concern at the Site,
then Engineer shall (1) immediately notify Owner and (2) allow Owner the opportunity
to notify appropriate governmental officials if Engineer reasonably concludes that doing
so is required by applicable Laws or Regulations.
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C. It is acknowledged by both parties that Engineer’s scope of Services does not include
any Services related to undisclosed Constituents of Concern. If Engineer or any other
party encounters, uncovers, or reveals an undisclosed Constituent of Concern, then
Owner shall promptly determine whether to retain a qualified expert to evaluate such
condition or take any necessary corrective action.

D. If investigative or remedial actions, or other professional Services, are necessary with
respect to undisclosed Constituents of Concern, at its option and without liability for
consequential or any other damages, Owner may suspend performance of Services on
the portion of the Project affected thereby until such portion of the Project has been
sufficiently investigated or remediated to allow Engineer to resume performing Services.

E. If the presence at the Site of undisclosed Constituents of Concern causes the suspension
of performance of Engineer’s Services under this Agreement, then the time of
completion for Engineer’s Services shall be extended on a day-for-day basis while
Engineer’s Services are suspended.

F. Owner acknowledges that Engineer is performing professional services for Owner and
that Engineer is not and shall not be required to become an “owner,” “arranger,”
“operator,” “generator,” or “transporter” of hazardous substances, as defined in the
Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA), as
amended, which are or may be encountered at or near the Site in connection with
Engineer’s activities under this Agreement.

6.11 Indemnification and Waiver

A. Indemnification by Engineer: Engineer shall indemnify, defend and hold harmless
(immediately upon demand) Owner and the County of Berks, including, without
limitation, their elected officials, directors, officers and employees, from and against any
and all third party claims, losses, damages, expenses, costs or other liabilities, including,
but not limited to, reasonable attorneys’ fees, arising out of, or resulting from any
breach of the provisions set forth herein and/or the error or negligent act or omission of
Engineer or its Subconsultants, or any of their directors, officers, agents and/or
employees or anyone directly or indirectly employed by them or anyone whose acts or
omissions they may be liable, except to the proportionate extent such claim, loss,
damage, expense, cost, or other liability, is caused in part by a party indemnified
hereunder. Engineer shall further indemnify, defend and hold harmless (immediately
upon demand) Owner, its elected officials, directors, officers and employees from and
against any and all claims, losses, damages, expenses, costs, or other liabilities,
including, but not limited to, reasonable attorneys’ fees, made for infringement of any
copyright, trademark or patent arising out of the use of any plans, designs, drawings or
specifications furnished by Engineer in the performance of this Agreement.

B. Indemnification by Owner: Intentionally deleted.

C. Environmental Indemnification: Intentionally deleted.
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D. No Defense Obligation: Intentionally deleted.

E. Percentage Share of Negligence: Intentionally deleted.

F. Waiver: To the fullest extent permitted by Laws and Regulations, Engineer waives
against Owner, and Owner’s elected officials, employees, officers, directors, members,
agents, insurers, partners, and consultants, any and all claims for or entitlement to
special, incidental, indirect, or consequential damages arising out of, resulting from, or
in any way related to this Agreement or the Project, from any cause or causes.

6.12 Records Retention

A. Engineer shall maintain on file in legible form, for a period of five years following
completion or termination of its Services, all Documents, records (including cost
records), and design calculations related to Engineer’s Services or pertinent to
Engineer’s performance under this Agreement. Upon Owner’s request, Engineer shall
provide a copy of any such Documents, records, or design calculations to Owner. Owner
shall reimburse Engineer for its photocopying costs at the rates set forth in Appendix 1
to Exhibit C hereof.

B. Owner shall be entitled to audit the books and records of Engineer or any of its
Subconsultants to the extent that such books and records relate to this Agreement or
the performance of Services.

6.13 Miscellaneous Provisions

A. Notices: Any notice required under this Agreement shall be in writing, addressed to the
appropriate party at its address on the signature page and given personally, by
registered or certified mail postage prepaid, or by a commercial courier service. All
notices shall be effective upon the date of receipt.

B. Survival: All express representations, waivers, indemnifications, limitations of liability
and dispute resolution procedures included in this Agreement will survive its completion
or termination for any reason.

C. Severability: Any provision or part of the Agreement held to be void or unenforceable
under any Laws or Regulations shall be deemed stricken, and all remaining provisions
shall continue to be valid and binding upon Owner and Engineer, which agree that the
Agreement shall be reformed to replace such stricken provision or part thereof with a
valid and enforceable provision that comes as close as possible to expressing the
intention of the stricken provision.

D. Waiver: A party’s non-enforcement of any provision shall not constitute a waiver of that
provision, nor shall it affect the enforceability of that provision or of the remainder of
this Agreement.

E. Accrual of Claims: Intentionally deleted.
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F. Equal Opportunity:

1. Engineer shall not discriminate against any employees or applicant for
employment because of race, color, religion, sex, or national origin. Engineer
will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to race, color,
religion, sex or national origin. Such action shall include, but not be limited to,
the following: employment, upgrading, demotion, or transfer, recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. Engineer
agrees to post in conspicuous places, available to employees and applicants for
employment, notices setting forth the provisions of this nondiscrimination
clause. Owner may elect to provide Engineer with the required form of notice.

2. Engineer shall, in all solicitations or advertisements for employees placed by or
on behalf of Engineer; state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, or
national origin.

3. In the event of Engineer’s noncompliance with the non-discrimination clauses
above or with any applicable laws, this Agreement may be canceled,
terminated, or suspended in whole or in part, and Engineer may be declared
ineligible for further contracts with Owner.

4. Engineer shall include the subparagraphs set forth in this Paragraph 6.13.F.4 in
every subcontract or purchase order unless exempted.

G. Employment of Certain Persons Prohibited: No person who, at the time, is serving
sentence in a penal or correctional institution shall be employed on the work covered by
this Agreement.

H. Dissemination of Information: During the term of this Agreement, Engineer shall not
release any information related to the Project or performance of Services under this
Agreement, nor publish any report or documents relating to Owner, the Project, or
performance of Services under this Agreement without prior written consent of Owner.
Engineer shall indemnify, defend, and hold harmless Owner, its officers, agents, elected
officials and employees from all liability or damages which may be incurred by reason of
Engineer’s unapproved dissemination, publication and distribution, or circulation, in any
manner whatsoever, of any information, data, documents, or material pertaining to
Owner, the Project, or this Agreement by Engineer or its agents or employees.
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ARTICLE 7 - DEFINITIONS

7.01 Defined Terms

A. Wherever used in this Agreement (including the Exhibits hereto) terms (including the
singular and plural forms) printed with initial capital letters have the meanings indicated
in the text above, in the exhibits, or in the following definitions:

1. Addenda—Written or graphic instruments issued prior to the opening of bids
which clarify, correct, or change the bidding requirements or the proposed
Construction Contract Documents.

2. Additional Services—The services to be performed for or furnished to Owner by
Engineer not within the scope of Basic Services.

3. Agreement—This written contract for professional Services between Owner and
Engineer, including all exhibits identified in Paragraph 8.01 and any duly
executed amendments.

4. Application for Payment—The form acceptable to Owner and Engineer which is
to be used by the Contractors during the course of the Work in requesting
progress or final payments and which is to be accompanied by such supporting
documentation as is required by the Construction Contract.

5. Basic Services—The services to be performed for or furnished to Owner by
Engineer in accordance for the completion of the Project as set forth in this
Agreement or reasonably inferable therefrom.

6. Bidding Phase – The phase of the Project in which Bidding Documents are
prepared, organized and advertised, Bidders are solicited, requests for
information and clarification of the Bidding Documents are made by prospective
Bidders, Bids are received and quantified, Bidder qualifications are evaluated
and a recommendation for an award of the applicable Construction Contracts
are made.

7. Change Order—A document which is signed by a Contractor and Owner and
authorizes an addition, deletion, or revision in the Work or an adjustment in the
Construction Contract Price or the Construction Contract Times, or other
revision to the Construction Contract, issued on or after the effective date of the
Construction Contract.

8. Change Proposal—A written request by a Contractor, duly submitted in
compliance with the procedural requirements set forth in the Construction
Contract, seeking an adjustment in Construction Contract Price or Construction
Contract Times, or both; contesting an initial decision by Engineer concerning
the requirements of the Construction Contract Documents or the acceptability
of Work under the Construction Contract Documents; challenging a set-off
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against payments due; or seeking other relief with respect to the terms of the
Construction Contract.

9. Constituent of Concern—Asbestos, petroleum, radioactive material,
polychlorinated biphenyls (PCBs), hazardous waste, and any substance, product,
waste, or other material of any nature whatsoever that is or becomes listed,
regulated, or addressed pursuant to (a) the Comprehensive Environmental
Response, Compensation and Liability Act, 42 U.S.C. §§9601 et seq. (“CERCLA”);
(b) the Hazardous Materials Transportation Act, 49 U.S.C. §§5501 et seq.; (c) the
Resource Conservation and Recovery Act, 42 U.S.C. §§6901 et seq. (“RCRA”);
(d) the Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.; (e) the Clean
Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean Air Act, 42 U.S.C. §§7401 et
seq.; or (g) any other federal, State, or local statute, law, rule, regulation,
ordinance, resolution, code, order, or decree regulating, relating to, or imposing
liability or standards of conduct concerning, any hazardous, toxic, or dangerous
waste, substance, or material. Provided, however, the sewage (including all
constituents therein) treated at the Site, substances used to treat sewage at the
Site or materials otherwise stored and used at the Site in commercially
reasonable methods for the operation of Owner’s operations shall not be a
Constituent of Concern.

10. Construction Contract—The entire and integrated written contract between
Owner and Contractor concerning the Work.

11. Construction Contract Documents—Those items designated as “Contract
Documents” in the Construction Contract, and which together comprise the
Construction Contract.

12. Construction Contract Price—The money that Owner has agreed to pay a
Contractor for completion of the Work in accordance with the Construction
Contract Documents.

13. Construction Contract Times—The number of days or the dates by which each
Contractor shall: (a) achieve milestones, if any, in the Construction Contract;
(b) achieve Substantial Completion; and (c) complete the Work.

14. Construction Cost—The cost to Owner of the construction of those portions of
the entire Project designed or specified by or for Engineer under this
Agreement, including construction labor, services, materials, equipment,
insurance, and bonding costs, and allowances for contingencies. Construction
Cost does not include costs of Services of Engineer or other design professionals
and consultants; cost of land or rights-of-way, or compensation for damages to
property; Owner’s costs for legal, accounting, insurance counseling, or auditing
services; interest or financing charges incurred in connection with the Project;
or the cost of other professional services to be provided by others to Owner.
Construction Cost is one of the items comprising Total Project Costs.
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15. Construction Manager—Owner’s full-time onsite representative during the
Construction Phase of the Project.

16. Construction Phase— The phase of the Project commencing upon the issuance
of a Notice to Proceed to all Contractors.

17. Contractor—The entities or individuals with which Owner enters into a prime
Construction Contract and references to the term “Contractor” throughout this
Agreement shall be deemed to collectively refer to each entity or individual with
which Owner enters into a prime Construction Contract.

18. Documents—Data, reports, Drawings, Specifications, Record Drawings, building
information models, civil integrated management models, and other
deliverables, whether in printed or electronic format, provided or furnished in
appropriate phases by Engineer to Owner pursuant to this Agreement.

19. Drawings—That part of the Construction Contract Documents that graphically
shows the scope, extent, and character of the Work to be performed by
Contractor.

20. Effective Date—The date indicated in this Agreement on which it becomes
effective, but if no such date is indicated, the date on which this Agreement is
signed and delivered by the last of the parties to sign and deliver.

21. Engineer—The individual or entity named as such in this Agreement.

22. Field Order—A written order issued by Engineer which requires minor changes
in the Work but does not change the Construction Contract Price or the
Construction Contract Times.

23. Final Design Phase – The phase of the Project where Engineer uses the
approved preliminary design documents and completes the design in
accordance with comments from Owner, Program Manager, and Construction
Manager.

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws,
statutes, rules, regulations, ordinances, codes, guidance documents, permits,
approvals, decrees (including, without limitation, the Consent Decree), and
orders of any and all governmental bodies, agencies, authorities, industry
standards and courts having jurisdiction.

25. Owner—The individual or entity named as such in this Agreement and for which
Engineer’s Services are to be performed. Unless indicated otherwise, this is the
same individual or entity that will enter into any Construction Contracts
concerning the Project.
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26. Program Manager – Owner’s representative managing the implementation of the
Consent Decree projects, including, without limitation, the Project.

27. Project—The total undertaking to be accomplished for Owner for the
completion of the City of Reading 19th Ward Pump Station Renovation Project
by engineers, contractors, and others, including planning, study, design,
construction, testing, commissioning, and start-up, and of which the Services to
be performed or furnished by Engineer under this Agreement are a part.

28. Project Schedule—The general schedule for the various phases and tasks
required for the completion of the Project prepared by Engineer and attached
to Exhibit “A” of this Agreement as revised from time to time through an
amendment to this Agreement signed by Owner and Engineer.

29. Record Drawings—Drawings depicting the completed Project, or a specific
portion of the completed Project, prepared by Engineer as an Additional Service
and based on Contractor’s record copy of all Drawings, Specifications, Addenda,
Change Orders, Work Change Directives, Field Orders, and written
interpretations and clarifications, as delivered to Engineer and annotated by
Contractor to show changes made during construction.

30. Reimbursable Expenses—The expenses incurred directly by Engineer in
connection with the performing or furnishing of Basic Services and Additional
Services for the Project only as set forth in Appendix 1 to Exhibit C.

31. Resident Project Representative—The authorized representative of Construction
Manager assigned to observe Work at the Site on behalf of Owner during the
Construction Phase. As used herein, the term Resident Project Representative
or “RPR” includes any assistants or field staff of Resident Project Representative.
The duties and responsibilities of the Resident Project Representative, if any, are
as set forth in the Agreement between Owner and Construction Manager.

32. RFP—Owner’s Request for Proposals for Project dated ____________, 2015.

33. Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and that establish the standards by
which such portion of the Work will be judged.

34. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data
or information that are specifically prepared or assembled by or for Contractor
and submitted by Contractor to illustrate some portion of the Work. Shop
Drawings, whether approved or not, are not Drawings and are not Construction
Contract Documents.

35. Site—Lands or areas to be indicated in the Construction Contract Documents as
being furnished by Owner, or by the County of Berks as the adjoining landowner
through an appropriate agreement between Owner and the County of Berks,
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upon which the Work is to be performed, including rights-of-way and
easements, and such other lands furnished by Owner which are designated for
the use of Contractor.

36. Specifications—The part of the Construction Contract Documents that consists
of written requirements for materials, equipment, systems, standards, and
workmanship as applied to the Work, and certain administrative requirements
and procedural matters applicable to the Work.

37. Subconsultant—Individuals or entities having a contract with Engineer to furnish
Services with respect to this Project as Engineer’s independent professional
associates and consultants; subcontractors; or vendors.

38. Subcontractor—An individual or entity having a direct contract with Contractor
or with any other Subcontractor for the performance of a part of the Work.

39. Substantial Completion—The time at which the Work (or a specified part
thereof) has progressed to the point where, in the opinion of Owner and
Engineer, the Work (or a specified part thereof) is sufficiently complete, in
accordance with the Construction Contract Documents, so that the Work (or a
specified part thereof) can be utilized for the purposes for which it is intended
and, if applicable, a certificate of occupancy has been issued for the Project. The
terms “substantially complete” and “substantially completed” as applied to all
or part of the Work refer to Substantial Completion thereof.

40. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or
vendor having a direct contract with Contractor or with any Subcontractor to
furnish materials or equipment to be incorporated in the Work by Contractor or
a Subcontractor.

41. Total Project Costs—The total cost of planning, studying, designing,
constructing, testing, commissioning, and start-up of the Project, including
Construction Cost and all other Project labor, services, materials, equipment,
insurance, and bonding costs, allowances for contingencies, and the total costs
of Services of Engineer or other design professionals and consultants, together
with such other Project-related costs that Owner furnishes for inclusion,
including but not limited to cost of land, rights-of-way, compensation for
damages to properties, Owner’s costs for legal, accounting, insurance
counseling, and auditing services, interest and financing charges incurred in
connection with the Project, and the cost of other services to be provided by
others to Owner.

42. Work—The entire construction or the various separately identifiable parts
thereof required to be provided under the Construction Contract Documents.
Work includes and is the result of performing or providing all labor, services,
and documentation necessary to produce such construction; furnishing,
installing, and incorporating all materials and equipment into such construction;
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and may include related services such as testing, start-up, and commissioning,
all as required by the Construction Contract Documents.

43. Work Change Directive—A written directive to Contractor issued on or after the
effective date of the Construction Contract, signed by Owner and recommended
by Engineer, ordering an addition, deletion, or revision in the Work.

B. Day:

1. The word “day” means a calendar day of 24 hours measured from midnight to
the next midnight.

C. Capitalized terms not defined herein shall have the meaning set forth in the “Standard
General Conditions of the Construction Contract” as prepared by Engineers Joint
Contract Documents Committee (EJCDC C-700, 2013 Edition).

ARTICLE 8 - EXHIBITS AND SPECIAL PROVISIONS

8.01 Exhibits Included: Unless otherwise indicated, references to this Agreement shall be interpreted
to include the main body of this Agreement, exhibits, appendices and schedules. In interpreting this
Agreement and resolving any conflicts, inconsistencies, discrepancies or ambiguities between and/or
within this Agreement, the main body of this Agreement takes precedence over the exhibits, appendices
and schedules. Any conflict, inconsistency, discrepancy or ambiguity between or among the exhibits,
appendices and/or schedules shall be governed in the following order of precedence:

A. Exhibit A, Engineer’s Services.

1. Schedule 1, Project Schedule.

B. Exhibit B, Owner’s Responsibilities.

C. Exhibit C, Engineer’s Compensation.

1. Appendix 1 to Exhibit C, Reimbursable Expenses.

2. Appendix 2 to Exhibit C, Schedule of Hourly Rates.

D. Exhibit D, Duties and Responsibilities of Engineer and Owner’s Construction Manager.

E. Exhibit E, Notice of Acceptability of Work.

F. Exhibit F, Engineer’s Non-Collusion Affidavit.

G. Exhibit G, Insurance.

H. Exhibit H, Dispute Resolution.

I. Exhibit I, Intentionally deleted.
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J. Exhibit J, Intentionally deleted.

K. Exhibit K, Form Amendment to Owner-Engineer Agreement.

8.02 Total Agreement

A. This Agreement, (together with the exhibits, appendices and schedules listed above)
constitutes the entire agreement between Owner and Engineer and supersedes all prior
written or oral understandings. This Agreement may only be amended, supplemented,
modified, or canceled by a written instrument duly executed by both parties.
Amendments should be consistent with the format of Exhibit K to this Agreement.

8.03 Designated Representatives

A. With the execution of this Agreement, Engineer and Owner shall designate specific
individuals to act as Engineer’s and Owner’s representatives with respect to the Services
to be performed or furnished by Engineer and responsibilities of Owner under this
Agreement. Such an individual shall have authority to transmit instructions, receive
information, and render decisions relative to this Agreement on behalf of the respective
party whom the individual represents.

8.04 Engineer’s Certifications

A. In addition to the representations Engineer made in the Non-Collusion Affidavit
attached as Exhibit F to this Agreement, Engineer certifies that it has not engaged in
corrupt, fraudulent, or coercive practices in competing for or in executing the
Agreement. For the purposes of this Paragraph 8.04:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing
of value likely to influence the action of a public official in the selection process
or in the Agreement execution;

2. “fraudulent practice” means an intentional misrepresentation of facts made
(a) to influence the selection process or the execution of the Agreement to the
detriment of Owner, or (b) to deprive Owner of the benefits of free and open
competition;

3. “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the selection process
or affect the execution of the Agreement.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Date of which
is indicated on page 1.

Owner: City of Reading, Pennsylvania Engineer: [ ]

By: [ ] By: [ ]

Print name: [ ] Print name: [ ]
Title: [ ] Title: [ ]

Date Signed: [ ] Date Signed: [ ]

Engineer License or Firm’s Certificate No. (if required):
[ ]
State of: [ ]

Address for Owner’s receipt of notices: Address for Engineer’s receipt of notices:
[ ]

815 Washington Street

Reading, PA 19601

Designated Representative (Paragraph 8.03.A): Designated Representative (Paragraph 8.03.A):
Ralph Johnson [ ]
Title: Director of Public Works Title: [ ]

Phone Number: [ ] Phone Number: [ ]

E-Mail Address: [ ] E-Mail Address: [ ]
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This is EXHIBIT A, consisting of 22 pages,
referred to in and part of the Agreement
between Owner and Engineer for Professional
Services dated [ ].

Engineer’s Services

PART 0 – SCOPE OF THE PROJECT

A0.01 General Description of Physical Improvements

A. Below is a general description of the physical improvements required to be designed by
Engineer:

1. Replace the existing sewage pumps – Replace the three existing pumping units
(each rated for 2.20 million gallons per day (“MGD”) at 126’ total dynamic head)
with new pumps (the quantity to be determined by Engineer) that are
controlled by new variable frequency drives (“VFDs”). The firm capacity of the
19th Ward P.S. (largest pump out of service) should be able to convey a
minimum of the 2035 peak hour flow.

2. The existing 19th Ward P.S. must remain in full operation throughout the
construction phase and be able to convey all flows up to peak hour. Hence,
Engineer will be responsible for designing provisions to accommodate
temporary bypass pumping during the construction phase for the permanent
improvements.

3. Install all new interior piping, valves and appurtenances to support proposed
improvements.

4. Replace approximately 3,100 linear feet of existing 10 inch diameter force main
system with a larger diameter force main and air release valves, including a
crossing under the Schuylkill River and excavation in close proximity to existing
railroad infrastructure.

5. Force main geotechnical investigations: Engineer shall conduct geoprobes to
obtain continuous soil cores for the subsurface investigation along the force
main route to allow for accurate estimating of construction earthwork. The
geoprobe shall be advanced to a reasonable depth for designing the force
main. If ground water is encountered, the levels shall be measured upon
completion of each geoprobe, prior to backfilling. If rock is encountered,
Engineer shall include an appropriate amount of rock cores to determine the
extent and quality of the rock. Engineer shall include both testing and a
thorough visual observation of the soil samples retained during the field study
for determination of soil corrosivity. Engineer shall compile data to project the
subsurface conditions along the proposed force main route. The projected



City of Reading 19
th

Ward Pump Station Renovation Project
Exhibit A – Engineer’s Services

EJCDC® E-500, Agreement Between Owner and Engineer for Professional Services.
Copyright © 2014 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.

Page 2
ACTIVE 29210446v2 05/05/2015

subsurface conditions shall be used in engineering analyses to estimate the
extent of any shallow rock and/or potential corrosive soil conditions for design
and construction of the force main.

6. Engineer shall also perform a geotechnical investigation that will clearly identify
the subsurface conditions that must be taken into account for the design and
construction of the force main and the Schuylkill River crossing. Engineer will be
responsible for indicating the appropriate subsurface information necessary to
properly design the Schuylkill River crossing, and permit the contractor to
develop the means and methods for the construction of the force main for its
bid.

7. Abandon or rehabilitate the existing 10 inch force when the new force main is
fully operational.

8. Upgrade of existing electrical system to facilitate the new sewage pumps and
replacement of all existing lighting, electrical equipment and power distribution
systems in the wet and dry well areas.

9. Evaluate if an expansion to the wet well is necessary to adequately
accommodate the existing and future flow scenarios and the installation of
recommended improvements.

10. Evaluate the existing building footprint to accommodate new equipment.

11. Remove the existing sewer overflow piping into the Tulpehocken Creek.

12. Evaluate existing influent channels and grinder units and installation of
recommended improvements.

13. Provide new level measuring system and recorders, etc. into the new
programmable logic controls (“PLC”), pumps, and new VFDs.

14. Provide new PLC for control of the pumps and develop new control logic, set
points and programming for control of the pumps.

15. Coordinate the new sewage pumps with existing supervisory control and data
acquisition (“SCADA”) system. The construction Specifications shall require the
applicable prime Contractor to retain Optimum Controls Corporation (“OCC”) as
a subcontractor to perform the integration of the SCADA system. Contact
information for OCC is as follows:

Optimum Controls Corporation
1301 Rosemont Blvd.
P.O. Box 14174
Reading, PA 19612
Phone: (610) 375-0990
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16. Apply new paint/coating systems within the interior of the 19th Ward P.S.
building.

17. Upgrade of building architectural components, including replacement of the
roof and all interior/exterior doors & access hatches, repointing of exterior
building facade, repair of cracks, and re-caulking of joints.

18. Conduct an Asbestos Baseline Survey on the 19th Ward P.S. in conformance
with all applicable laws and industry standards, including, without limitation,
ASTM E2356, and include design specifications for the abatement of asbestos
that will be encountered during the construction of the Project on a unit price
basis based on the quantities of asbestos containing materials estimated by the
Asbestos Baseline Survey.

19. Conduct a lead based paint baseline survey and include specifications for the
abatement that may be encountered during the construction of the Project on a
unit price basis based on the quantities estimated during the baseline survey.

20. Replace the existing 19th Ward P.S. HVAC equipment and installation of air
condition system for proposed pump VFDs.

21. Evaluate and upgrade safety measures and exterior lighting for the protection of
the 19th Ward P.S. and public safety.

PART 2 - BASIC SERVICES

A1.02 Study and Report Phase

A. Engineer shall:

1. Consult with Owner to define and clarify Owner’s requirements for the Project,
including design objectives and constraints, space, capacity and performance
requirements, flexibility, and expandability, and any budgetary limitations
(“Project Requirements”), and identify available data, information, reports,
facilities plans, and site evaluations.

2. Identify alternative potential solution(s) to meet Owner’s Project Requirements,
as needed.

3. Visit the Site to review existing conditions and facilities.

4. Advise Owner of any need for Owner to obtain, furnish, or otherwise make
available to Engineer additional Project-related data and information, for
Engineer’s use in the study and evaluation of potential solution(s) to Owner’s
Project Requirements, and preparation of a related report.
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5. Perform all required pump station investigations of the existing pumping, piping,
electrical, lighting, HVAC, instrumentation, etc. systems at the 19th Ward P.S.

6. Perform an investigation of the existing 19th Ward P.S. for replacement of the
existing (1) roof, (2) doors & hatches, (3) coating systems; and (4)
repair/repointing of the caulking, cracks, and exterior facade.

7. Acquire the last 5 years of flow data from all sources contributing flow to the 19th
Ward P.S. to establish updated flow criteria for the 19th Ward P.S. The existing
flow criteria are shown below.

Flow Criteria 2011 Flow

(MGD)

Minimum Day 0.339

Average Annual 0.660

Maximum Month 0.778

Maximum 30-Day 0.780

Maximum 7-Day 1.030

Maximum Day 1.504

Peak Hour 3.00+

8. Engineer shall gather current flow data (year 2010 to 2015) from the City of
Reading and Bern Township and Spring Township. In addition, Engineer shall
gather land use and flow projections for the sewersheds in the respective towns
that contribute to the 19th Ward Pump Station. Engineer shall use sound
engineering judgment to determine future flows (up to year 2035) for the 19th
Ward P.S. The CIP estimated the 2035 peak hour flow to be 5.00+ MGD.

9. Evaluate different pumping styles, capacities, systems, arrangements and
manufacturers to determine the optimal sewage pumps for conveyance of
existing and future flows. Develop representative system head curves for various
scenarios including but not limited to existing force main, new force main, new
and existing force main in service together, and new and the existing force main
upgraded in service together. Engineer shall develop a pump curve/system head
curve analysis for various combinations of pump capacities. Refer to Hydraulic
Institute standards for design of the new sewage pumps and piping.

10. Determine the optimal size and route of new force main based upon
recommended pump capacity and impacts to Stonecliffe Park.

11. Evaluate whether the existing 10 inch force main should be abandoned in place or
kept as a redundant back-up. If the existing 10 inch force main is to remain for
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emergency purposes, evaluate whether any improvements are necessary and
prepare a maintenance and inspection protocol to maximize the useful life and
avoid unexpected failures.

12. Evaluate the need to expand the existing wet well to provide adequate storage
under existing & future flow (2035) scenarios and the impacts to Stonecliffe Park.

13. Perform all survey work and develop a site plan/plan & profiles drawings as
necessary to adequately complete the Project design, file permit applications and
provide reference points for use by the Contractor to layout the work. The survey
work shall include, without limitation, property lines, all physical features,
topographic information, and locations of existing structures within
approximately 100 feet of the property line. Drawings for the force main should
show location and depth of proposed force main. Benchmarks shall be
established through the use of an accepted USGS datum and property corners are
to be set. Survey activities must generate adequate information to prepare plans
as required for all permits. Elevation data shall not be arbitrary and shall be based
on PA State Plane South NAD83 datum and tie into relevant FEMA flood plain
elevations. Surveyor shall be licensed in the Commonwealth of Pennsylvania.

14. Conduct a force main routing plan which determines both the existing force main
route and the optimal route(s) for the proposed force main. The routing plan
shall include, without limitation, an identification of the size and location of all
existing and proposed easements/properties for the existing and proposed force
mains, the nature, size and location of existing utilities, potential conflicts/project
challenges, anticipated construction difficulties, recommended location and
method for the pipeline crossing under the Schuylkill River, a method of
connection to tie-in point, and all necessary permits.

15. Coordinate the Drawings and Specifications with any conditions or requirements
established by entities operating railroads identified in Attachment 7.

16. Evaluate the need to expand the existing pump station building to accommodate
the proposed improvements and the impacts to Stonecliffe Park.

17. Identify all additional real property necessary to be acquired by Owner (for
example, a temporary construction and/or access agreement, and easement for
the new force main route) to accommodate construction activities at the 19th
Ward P.S. and/or for the new force main route and prepare a survey and legal
description of any such real property.

18. Determine the most economical design to disconnect and remove the existing
sewer overflow into Tulpehocken Creek.

19. Evaluate condition of existing dry and wet well areas to determine what
improvements should be made.
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20. Perform an engineering evaluation of the existing electrical service, electrical
infrastructure, and emergency generation system to determine improvements
that should be made based on existing condition and capacity, the anticipated
useful life and the ability to adequately accommodate the demands of the new
sewage pumps.

21. Evaluate constructability issues and collaborate with Owner to determine the
optimal sequence of construction to ensure the 19th Ward P.S. remains in service
throughout the construction of the Project. Engineer should compare the cost of
alternatives and the capability of the pumping capacity of each alternative as it
relates to various design flow rates.

22. Consult with all authorities having jurisdiction regarding the Project to determine
the applicable laws and regulations that will apply to facilitate the design of the
Project in accordance therewith.

23. Study and evaluate the potential solution(s) to assess whether they meet
Owner’s Project Requirements. After consultation with Owner, recommend to
Owner the solution(s) which in Engineer’s judgment most effectively meet the
Project Requirements, based on technical and economic considerations.

24. Prepare a report (the “Report”) which will, as appropriate, contain schematic
layouts, sketches, and conceptual design criteria with appropriate exhibits to
indicate the agreed-to requirements, considerations involved, and Engineer’s
recommended solution(s). For each recommended solution Engineer shall
provide the following, which will be separately itemized in the Report: opinion
of probable Construction Cost; proposed allowances for contingencies; impacts
on the Project Schedule, the estimated total costs of design, professional, and
related Services to be provided by Engineer and its Subconsultants; and, on the
basis of information furnished by Owner, a tabulation of other items and
Services included within the definition of Total Project Costs.

a. All recommended solutions shall be consistent with the CIP for Owner
to meet its obligations under the Consent Decree.

b. If Engineer recommends a solution inconsistent with the CIP, Engineer
shall assist Owner in amending the CIP and obtaining the approval for
such amendment from the Department of Justice, United States
Environmental Protection Agency, and Pennsylvania Department of
Environmental Protection prior to commencing the 30% Design Phase.
Amending the CIP shall not be a basis for additional compensation or
extension to the Project Schedule.

25. Advise Owner of any need for Owner to provide data or services of the types
described in Exhibit B, for use in Project design, or in preparation for Contractor
selection and construction.
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26. Review all reports, information and data related to the Site and environmental
conditions provided by Owner and perform any and all additional investigation
work necessary to design the Project in accordance with the standard of care set
forth in Paragraph 6.01.A.

27. Furnish three hard copies and one electronic copy of the draft of the Report and
any other Study and Report Phase deliverables for Owner’s within [TO BE
IDENTIFIED BASED ON PROPOSER’S PROJECT SCHEDULE] days of the Effective
Date and review it with Owner. Notwithstanding anything to the contrary,
Owner will endeavor to provide comments to the Study and Report Phase
deliverables within 14 days of its receipt.

28. Revise the Report, opinion of probable Construction Costs, Project Schedule and
any other Study and Report Phase deliverables in response to comments from
Owner or the Program Manager, as appropriate, and furnish three hard copies
and one electronic copy of the revised Report and any other Study and Report
Phase deliverables to Owner within ten (10) days of receipt of Owner’s
comments. Engineer shall provide written responses to all comments provided
by Owner or the Program Manager.

B. Engineer’s Services under the Study and Report Phase will be considered complete on
the date when Engineer has delivered to Owner the revised Report and any other Study
and Report Phase deliverables.

A1.03 Permitting

A. Prior to or concurrently with the 30% Design Phase, Engineer shall provide technical
criteria, written descriptions, and design data for Engineer’s use in filing of applications
(to be signed by Owner) for permits from or approvals of governmental authorities
having jurisdiction, including, without limitation, the local and regional municipal boards
and authorities, Pennsylvania Department of Environmental Protection, United States
Army Corp of Engineers, Berks County Soil Conservation District, and United States
Environmental Protection Agency, local and regional municipal boards and authorities to
review or approve the final design of the Project.

B. Engineer shall coordinate its design with the applicable railroad entities and obtain any
approvals of the design that may be required by such railroads for the completion of the
Project.

C. Engineer shall identify if the proposed improvements or force main piping will involve
construction within the 100 year flood plain and, if so, secure all necessary permits from
governmental authorities have jurisdiction.

D. Engineer shall obtain and secure all permits (except for the building permit and
individual trade permits) from or approvals from governmental authorities having
jurisdiction prior to the commencement of the Final Design Phase.
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E. Engineer shall revise the Drawings and Specifications as recommended or required by
governmental authorities having jurisdiction and applicable railroads as a condition or
requirement to obtain the necessary permits or approvals.

A1.04 30% Design Phase

A. After acceptance by Owner of the Report and any other Study and Report Phase
deliverables; selection by Owner of a recommended solution; issuance by Owner of any
instructions for use of Project Strategies, Technologies, and Techniques, or for inclusion
of sustainable features in the design; and indication by Owner of any specific
modifications or changes in the scope, extent, character, or design requirements of the
Project desired by Owner, Engineer shall:

1. Prepare Preliminary Design Phase Documents consisting of design criteria,
preliminary drawings, outline specifications, and written descriptions of the
Project to a benchmark of approximately 30% into the design (“30% Design
Phase Documents”).

2. In preparing the 30% Design Phase Documents, use any specific applicable
Project Strategies, Technologies, and Techniques authorized by Owner during or
following the Study and Report Phase, and include sustainable features, as
appropriate, pursuant to Owner’s instructions.

3. Provide necessary field surveys and topographic and utility mapping for
Engineer’s design purposes. Comply with the scope of work and procedure for
the identification and mapping of existing utilities selected and authorized by
Owner pursuant to advice from Engineer based on ASCE 38, “Standard Guideline
for the Collection and Depiction of Existing Subsurface Utility Data”. If no such
scope of work and procedure for utility mapping has been selected and
authorized, then at a minimum the utility mapping will include Engineer
contacting utility owners and obtaining available information.

4. Visit the Site as needed to prepare the 30% Design Phase Documents.

5. Advise Owner if additional reports, data, information, or services of the types
described in Exhibit B are necessary and assist Owner in obtaining such reports,
data, information, or services.

6. Continue to assist Owner with Project Strategies, Technologies, and Techniques
that Owner has chosen to implement.

7. Based on the information contained in the 30% Design Phase Documents, revise
the opinion of probable Construction Cost for Owner’s review and acceptance.

8. Identify any deviations from the latest approved Project Schedule based on the
30% Design Phase Documents and what efforts will be undertaken to address
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any delays. Engineer shall not be entitled to additional time for the completion
of Services except in accordance with Article 3.

9. Furnish three hard copies and one electronic copy of the draft 30% Design Phase
Documents, update to the opinion of probable Construction Cost, deviations
from the latest approved Project Schedule, and any other deliverables to Owner
within [TO BE IDENTIFIED BASED ON PROPOSER’S PROJECT SCHEDULE] days of
the Effective Date, and review them with Owner. Notwithstanding anything to
the contrary, Owner will endeavor, but not be obligated, to provide comments
to the 30% Design Phase Documents within 14 days of receipt.

10. Revise the 30% Design Phase Documents, opinion of probable Construction
Cost, and any other deliverables in response to Owner’s comments, as
appropriate, and furnish to Owner three hard copies and one electronic copy of
the revised 30% Design Phase Documents, revised opinion of probable
Construction Cost, and any other deliverables within ten (10) days after receipt
of Owner’s comments. Engineer shall provide written responses to all
comments provided by Owner or the Program Manager.

B. Engineer’s Services under the 30% Design Phase will be considered complete on the
date when Engineer has delivered to Owner the revised 30% Design Phase Documents,
revised opinion of probable Construction Cost, and any other deliverables.

A1.04 60% Design Phase

A. Upon completion of the 30% Design Phase and upon written authorization from Owner,
Engineer shall:

1. Revise, update, and enhance the 30% Design Phase Documents in accordance
with Owner’s comments and prepare final design criteria, Drawings and
Specifications in response to directives from authorities with jurisdiction to a
benchmark of approximately 60% into the design (“60% Design Phase
Documents”).

2. Visit the Site as needed to assist in preparing the 60% Design Phase Documents

3. Advise Owner if additional reports, data, information, or services of the types
described in Exhibit B are necessary and assist Owner in obtaining such reports,
data, information, or services.

4. Based on the information contained in the 60% Design Phase Documents,
prepare an updated opinion of probable Construction Cost for Owner’s review
and acceptance.

5. Identify any deviations from the latest approved Project Schedule based on the
60% Design Phase Documents and what efforts will be undertaken to address
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any delays. Engineer shall not be entitled to additional time for the completion
of Services except in accordance with Article 3.

6. Furnish three hard copies and one electronic copy of the draft 60% Design Phase
Documents, update to the opinion of probable Construction Cost, deviations
from the latest approved Project Schedule, and any other deliverables to Owner
within [TO BE IDENTIFIED BASED ON PROPOSER’S PROJECT SCHEDULE] days of
the Effective Date, and review them with Owner. Notwithstanding anything to
the contrary, Owner will endeavor, but not be obligated, to provide comments
to the 60% Design Phase Documents within 14 days of receipt.

7. Revise the 60% Design Phase Documents, opinion of probable Construction
Cost, and any other deliverables in response to Owner’s comments, as
appropriate, and furnish to Owner three hard copies and one electronic copy of
the revised 60% Design Phase Documents, revised opinion of probable
Construction Cost, and any other deliverables within ten (10) days after receipt
of Owner’s comments. Engineer shall provide written responses to all
comments provided by Owner or the Program Manager.

B. Engineer’s Services under the 60% Design Phase will be considered complete on the
date when the revised 60% Design Phase Documents, revised opinion of probable
Construction Cost, and any other deliverables have been delivered to Owner. Engineer
to provide written responses to Owner’s and/or agent’s review comments.

A1.05 90% Design Phase

A. Upon completion of the 60% Design Phase and upon written authorization from Owner,
Engineer shall:

1. Revise, update, and enhance the 60% Design Phase Documents in accordance
with Owner’s comments and prepare final design criteria, Drawings and
Specifications in response to directives from authorities with jurisdiction to a
benchmark of approximately 90% into the design (“90% Design Phase
Documents”).

2. Visit the Site as needed to assist in preparing the 90% Design Phase Documents

3. Advise Owner if additional reports, data, information, or services of the types
described in Exhibit B are necessary and assist Owner in obtaining such reports,
data, information, or services.

4. Based on the information contained in the 90% Design Phase Documents,
prepare an updated opinion of probable Construction Cost for Owner’s review
and acceptance.
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5. Provide an anticipated Project construction schedule detailing Engineer’s
proposed sequence for construction and major milestones and tasks to be
completed by the Contractors.

6. Identify any deviations from the latest approved Project Schedule based on the
90% Design Phase Documents and what efforts will be undertaken to address
any delays. Engineer shall not be entitled to additional time for the completion
of Services except in accordance with Article 3.

7. Furnish three hard copies and one electronic copy of the draft 90% Design Phase
documents, update to the opinion of probable Construction Cost, deviations
from the latest approved Project Schedule, anticipated Project construction
schedule, and any other deliverables to Owner within [TO BE IDENTIFIED BASED
ON PROPOSER’S PROJECT SCHEDULE] days of the Effective Date, and review
them with Owner. Notwithstanding anything to the contrary, Owner will
endeavor, but not be obligated, to provide comments to the 90% Design Phase
Documents within 14 days of receipt.

8. Revise the 90% Design Phase Documents, opinion of probable Construction
Cost, and any other 90% Design Phase Deliverables in response to Owner’s
comments, as appropriate, and furnish to Owner three hard copies and one
electronic copy of the revised 90% Design Phase Documents, revised opinion of
probable Construction Cost, and any other deliverables within ten (10) days
after receipt of Owner’s comments. Engineer shall provide written responses to
all comments provided by Owner or the Program Manager.

B. Engineer’s Services under the 90% Design Phase will be considered complete on the
date when the revised 90% Design Phase Documents, revised opinion of probable
Construction Cost, and any other deliverables have been delivered to Owner. Engineer
to provide written responses to Owner’s and/or agent’s review comments.

A1.06 Final Design Phase

A. Upon completion of the 90% Design Phase and upon written authorization from Owner,
Engineer shall:

1. Prepare final Bidding Documents, Drawings and Specifications indicating the
scope, extent, and character of the Work to be performed and furnished by
Contractor (“Final Design Phase Documents”).

2. Visit the Site as needed to assist in preparing the Final Design Phase Documents.

3. Prepare and file applications for permits from or approvals of governmental
authorities having jurisdiction to review or approve the final design; assist
Owner in consultations with such authorities; and revise the Final Design Phase
Documents in response to directives from such authorities, as appropriate.
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4. Based on the information contained in the Final Design Phase Documents,
prepare an updated opinion of probable Construction Cost and Project
construction schedule for review and Owner’s approval.

5. Identify any deviations from the latest approved Project Schedule based on the
Final Design Phase Documents and what efforts will be undertaken to address
any delays. Engineer shall not be entitled to additional time for the completion
of Services except in accordance with Article 3.

6. To the extent practicable, Engineer shall prepare the Final Design Phase
Documents to include unit prices and alternates to facilitate Owner’s evaluation
of bids and allow for flexibility to approach meeting Owner’s Project
Requirements.

7. After consultation with Owner, include in the Bidding Documents any specific
protocols for the transmittal of Project-related correspondence, documents,
text, data, drawings, information, and graphics, in electronic media or digital
format, either directly, or through access to a secure Project website. Any such
protocols shall be applicable to transmittals between and among Owner,
Engineer, Construction Manager, and Contractor during the Construction Phase,
and unless agreed otherwise shall supersede any conflicting protocols
previously established for transmittals between Owner and Engineer.

8. Assist Owner in assembling known reports and drawings of Site conditions, and
in identifying the technical data contained in such reports and drawings upon
which bidders or other prospective contractors may rely.

9. In addition to preparing the final Drawings and Specifications, assemble drafts
of other Construction Contract Documents based on specific instructions and
contract forms, text, or content received from Owner.

10. Prepare the Bidding Documents based on form Division 00 documents used by
Owner. Engineer shall ensure Owner’s legal counsel has sufficient information,
but in no event less than three weeks prior to Engineer’s deadline for
submission of draft Bidding Documents to Owner, for Owner’s legal counsel to
provide comments on the Bidding Documents, including, without limitation,
Division 00 and Division 01. Incorporate all proposed revisions and respond to
all comments from Owner’s legal counsel on Division 00 and Division 01.
Prepare and furnish revised Bidding Documents for review by Owner, its legal
counsel, and other advisors. All terms and conditions in the Construction
Contract Documents shall be acceptable to Owner in its sole and absolute
discretion.

11. Furnish for review by Owner, its legal counsel, and other advisors, three hard
copies and one electronic copy of the final Drawings and Specifications,
assembled drafts of other Construction Contract Documents, the draft Bidding
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Documents, update to the opinion of probable Construction Cost, deviations
from the latest approved Project Schedule, update to the anticipated Project
construction schedule, and any other Final Design Phase deliverables, within [TO
BE IDENTIFIED BASED ON PROPOSER’S PROJECT SCHEDULE] days of the Effective
Date, and review them with Owner. Notwithstanding anything to the contrary,
Owner will endeavor, but not be obligated, to provide comments to the 90
Percent Design documents within 14 days of receipt.

12. Revise the final Drawings and Specifications, assembled drafts of other
Construction Contract Documents, the draft Bidding Documents, and any other
deliverables in accordance with comments and instructions from Owner, as
appropriate, and submit three hard copies and one electronic copy of the final
version of such documents to Owner within ten (10) days after receipt of
Owner’s comments and instructions. Engineer shall provide written responses
to all comments provided by Owner, its legal counsel, Program Manager, or
Construction Manager.

B. Engineer’s Services under the Final Design Phase will be considered complete on the
date when Engineer has delivered to Owner the final Drawings and Specifications, other
assembled Construction Contract Documents, Bidding Documents, and any other Final
Design Phase deliverables.

C. The Work shall be designed and specified by Engineer to be performed or furnished by
at least four prime Construction Contracts, and, if necessary, Engineer’s Services are to
be separately sequenced with the work of one or more prime Contractors (such as in
the case of fast-tracking). Engineer shall sequence and coordinate its Services as are
applicable to the work under such separate prime Construction Contracts.

D. Engineer shall specify the Work of each individual prime Construction Contract in
separate sections of the Specifications and separate sheets of the Drawings so as to
clearly demark the tasks applicable to each individual prime Construction Contract,
reduce the risk of jurisdictional disputes, and facilitate clear bidding requirements.

A1.05 Bidding Phase

A. After acceptance by Owner of the final Drawings and Specifications, other Construction
Contract Documents, bidding-related documents, and the most recent opinion of
probable Construction Cost as determined in the Final Design Phase, and upon written
authorization by Owner to proceed, Engineer shall:

1. Assist Owner in advertising for and obtaining bids for the Work by generating
interest among qualified entities, advertising the bidding documents on various
building and industry exchanges and trade groups, assist Owner in issuing
assembled design, contract, and bidding-related documents to prospective
contractors, and, where applicable, maintain a record of prospective contractors
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to which documents have been issued, attend pre-bid conferences, if any, and
receive and process contractor deposits or charges for the issued documents.

2. Concurrently with Owner’s advertisement of bids in a newspaper of general
circulation, Engineer shall advertise the Bidding Documents with at least the
following services: McGraw Hill Construction – Dodge Report, CMD Group (Reed
Construction Data), Construction Blue Book (BB-Bid), Mid-Atlantic BX, and
Pennbid.

3. Prepare and issue Addenda as appropriate to clarify, correct, or change the
issued documents.

4. Consult with Owner as to the qualifications of prospective contractors.

5. Consult with Owner as to the qualifications of subcontractors, suppliers, and
other individuals and entities proposed by prospective contractors, for those
portions of the Work as to which review of qualifications is required by the
issued documents.

6. If the issued documents require, Engineer shall evaluate and determine the
acceptability of “or equals” and substitute materials and equipment proposed
by prospective contractors, provided that such proposals are allowed by the
bidding-related documents (or requests for proposals or other construction
procurement documents) prior to award of contracts for the Work.

7. Attend the bid opening, prepare bid tabulation sheets to meet Owner’s
schedule, and assist Owner in evaluating bids or proposals, assembling final
contracts for the Work for execution by Owner and Contractor, and in issuing
notices of award of such contracts.

8. If Owner engages in negotiations with bidders, assist Owner with respect to
technical and engineering issues that arise during the negotiations.

B. The Bidding Phase will be considered complete upon commencement of the
Construction Phase.

A1.06 Construction Phase

A. Upon successful completion of the Bidding Phase, and upon written authorization from
Owner, Engineer shall:

1. General Administration of Construction Contract: Consult with Owner and act as
Owner’s representative as provided in the Construction Contract. The extent
and limitations of the duties, responsibilities, and authority of Engineer shall be
as assigned in EJCDC® C-700, Standard General Conditions of the Construction
Contract (2013 Edition), prepared by Engineers Joint Contract Documents
Committee, as modified by Owner’s legal counsel. If, after the award of the
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Construction Contract, Owner, or Owner and Contractor, modify the duties,
responsibilities, and authority of Engineer in the Construction Contract, or
modify other terms of the Construction Contract having a direct bearing on
Engineer, then Owner shall compensate Engineer for any direct increases in
Engineer’s cost to provide Construction Phase Services. Engineer shall not be
required to furnish or perform Services contrary to Engineer’s responsibilities as
a licensed professional.

2. Resident Project Representative (RPR): Coordinate Services with Owner’s
Construction Manager in accordance with Exhibit N of this Agreement and as
required by the Construction Contract Documents.

3. Selection of Independent Testing Laboratory: Assist Owner in the selection of an
independent testing laboratory to perform the services identified in Exhibit B,
Paragraph B1.01.G.

4. Pre-Construction Conference: Participate in a pre-construction conference prior
to the commencement of Work at the Site.

5. Electronic Transmittal Protocols: If the Construction Contract Documents do not
specify protocols for the transmittal of Project-related correspondence,
documents, text, data, drawings, information, and graphics, in electronic media
or digital format, either directly, or through access to a secure Project website,
then together with Owner and Contractor jointly develop such protocols for
transmittals between and among Owner, Contractor, and Engineer during the
Construction Phase and Post-Construction Phase.

6. Baselines and Benchmarks: As appropriate, establish baselines and benchmarks
for locating the Work which in Engineer’s judgment are necessary to enable
Contractor to proceed.

7. Visits to Site and Observation of Construction: In connection with observations
of Contractor’s Work while it is in progress:

a. Make visits to the Site at intervals appropriate to the various stages of
construction, as Engineer deems necessary but not less than once per
calendar month, or as otherwise requested by Owner, to observe as an
experienced and qualified design professional the progress of the
multiple prime Contractors’ executed Work. Such visits and
observations by Engineer are not intended to be exhaustive or to extend
to every aspect of the Work or to involve detailed inspections of the
Work beyond the responsibilities specifically assigned to Engineer in this
Agreement and the Construction Contract Documents, but rather are to
be limited to spot checking, selective sampling, and similar methods of
general observation of the Work based on Engineer’s exercise of
professional judgment. Based on information obtained during such
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visits and observations, Engineer will determine in general if the Work is
proceeding in accordance with the Construction Contract Documents,
and Engineer shall keep Owner informed of the progress of the Work.

b. The purpose of Engineer’s visits to the Site will be to enable Engineer to
better carry out the duties and responsibilities assigned to and
undertaken by Engineer during the Construction Phase, and, in addition,
by the exercise of Engineer’s efforts as an experienced and qualified
design professional, to provide for Owner a greater degree of
confidence that the completed Work will conform to the Construction
Contract Documents and that Contractor has implemented and
maintained the integrity of the design concept of the completed Project
as a functioning whole as indicated in the Construction Contract
Documents. Engineer shall not, during such visits or as a result of such
observations of the Work, supervise, direct, or have control over the
Work, nor shall Engineer have authority over or responsibility for the
means, methods, techniques, sequences, or procedures of construction
selected or used by any Contractor, for security or safety at the Site, for
safety precautions and programs incident to any Contractor’s work in
progress, for the coordination of the Contractor’s work or schedules,
nor for any failure of any Contractor to comply with Laws and
Regulations applicable to furnishing and performing of its work.
Accordingly, Engineer neither guarantees the performance of any
Contractor nor assumes responsibility for any Contractor’s failure to
furnish or perform the Work, or any portion of the Work, in accordance
with the Construction Contract Documents.

8. Defective Work: Reject Work if, on the basis of Engineer’s observations,
Engineer believes that such Work is defective under the terms and standards set
forth in the Construction Contract Documents. Provide recommendations to
Owner regarding whether Contractor should correct such Work or remove and
replace such Work, or whether Owner should consider accepting such Work as
provided in the Construction Contract Documents.

9. Compatibility with Design Concept: If Engineer has express knowledge that a
specific part of the Work that is not defective under the terms and standards set
forth in the Construction Contract Documents is nonetheless not compatible
with the design concept of the completed Project as a functioning whole, then
inform Owner of such incompatibility, and provide recommendations for
addressing such Work and modify the Drawings and Specifications as necessary
to accommodate such recommendation.

10. Clarifications and Interpretations: Accept from Contractor and Owner submittal
of all matters in question concerning the requirements of the Construction
Contract Documents (sometimes referred to as requests for information or
interpretation—RFIs), or relating to the acceptability of the Work under the
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Construction Contract Documents. With reasonable promptness, render a
written clarification, interpretation, or decision on the issue submitted, or
initiate an amendment or supplement to the Construction Contract Documents.

11. Non-reviewable Matters: If a submitted matter in question concerns Engineer’s
performance of its duties and obligations, or terms and conditions of the
Construction Contract Documents that do not involve (1) the performance or
acceptability of the Work under the Construction Contract Documents, (2) the
design (as set forth in the Drawings, Specifications, or otherwise), or (3) other
engineering or technical matters, then Engineer will promptly give written
notice to Owner and Contractor that Engineer will not provide a decision or
interpretation.

12. Field Orders: Subject to any limitations in the Construction Contract
Documents, Engineer may prepare and issue Field Orders requiring minor
changes in the Work.

13. Change Orders and Work Change Directives: Review, comment, and issue
Change Orders and Work Change Directives as necessary for the completion of
the Project.

14. Differing Site Conditions: Respond to any notice from Contractor of differing
site conditions, including conditions relating to underground facilities such as
utilities, and hazardous environmental conditions. Promptly conduct reviews
and prepare findings, conclusions, and recommendations for Owner’s use.

15. Shop Drawings, Samples, and Other Submittals: Review and approve or take
other appropriate action with respect to Shop Drawings, Samples, and other
required Contractor submittals, but only for conformance with the information
given in the Construction Contract Documents and compatibility with the design
concept of the completed Project as a functioning whole as indicated by the
Construction Contract Documents. Such reviews and approvals or other action
will not extend to means, methods, techniques, sequences, or procedures of
construction or to safety precautions and programs incident thereto. Engineer
shall meet any Contractor’s submittal schedule that Engineer has accepted.

16. Substitutes and “Or-equal”: Evaluate and determine the acceptability of
substitute or “or-equal” materials and equipment proposed by Contractor.

17. Inspections and Tests:

a. Receive and review all certificates of inspections, tests, and approvals
required by Laws and Regulations or the Construction Contract
Documents. Engineer’s review of such certificates will be for the
purpose of determining that the results certified indicate compliance
with the Construction Contract Documents and will not constitute an
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independent evaluation that the content or procedures of such
inspections, tests, or approvals comply with the requirements of the
Construction Contract Documents. Engineer shall be entitled to rely on
the results of such inspections and tests.

b. As deemed reasonably necessary, request that Contractor uncover
Work that is to be inspected, tested, or approved.

c. Pursuant to the terms of the Construction Contract, require special
inspections or testing of the Work, whether or not the Work is
fabricated, installed, or completed.

18. Change Proposals and Claims: (a) Review and respond to Change Proposals.
Review each duly submitted Change Proposal from Contractor and, within 30
days after receipt of the Contractor’s supporting data, either deny the Change
Proposal in whole, approve it in whole, or deny it in part and approve it in part.
Such actions shall be in writing, with a copy provided to Owner and Contractor.
(b) Provide information or data to Owner regarding engineering or technical
matters pertaining to Claims.

19. Applications for Payment: Based on Engineer’s observations as an experienced
and qualified design professional and on review of Applications for Payment
received by the Construction Manager from the Contractors. Engineer shall
review updated as-built drawings with each Application for Payment.

a. Determine the amounts that Engineer recommends each prime
Contractor be paid. Recommend reductions in payment (set-offs) based
on the provisions for set-offs stated in the Construction Contract. Such
recommendations of payment will be in writing and will constitute
Engineer’s representation to Owner, based on such observations and
review, that, to the best of Engineer’s knowledge, information and
belief, Contractor’s Work has progressed to the point indicated, the
Work is generally in accordance with the Construction Contract
Documents (subject to an evaluation of the Work as a functioning whole
prior to or upon Substantial Completion, to the results of any
subsequent tests called for in the Construction Contract Documents,
and to any other qualifications stated in the recommendation), and the
conditions precedent to Contractor’s being entitled to such payment
appear to have been fulfilled in so far as it is Engineer’s responsibility to
observe the Work. In the case of unit price Work, Engineer’s
recommendations of payment will include final determinations of
quantities and classifications of the Work (subject to any subsequent
adjustments allowed by the Construction Contract Documents).

b. By recommending payment, Engineer shall not thereby be deemed to
have represented that observations made by Engineer to check the
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quality or quantity of Contractor’s Work as it is performed and
furnished have been exhaustive, extended to every aspect of
Contractor’s Work in progress, or involved detailed inspections of the
Work beyond the responsibilities specifically assigned to Engineer in this
Agreement. Neither Engineer’s review of Contractor’s Work for the
purposes of recommending payments nor Engineer’s recommendation
of any payment including final payment will impose on Engineer
responsibility to supervise, direct, or control the Work, or for the
means, methods, techniques, sequences, or procedures of construction
or safety precautions or programs incident thereto, or Contractor’s
compliance with Laws and Regulations applicable to Contractor’s
furnishing and performing the Work. It will also not impose
responsibility on Engineer to make any examination to ascertain how or
for what purposes Contractor has used the money paid to Contractor by
Owner; to determine that title to any portion of the Work, including
materials or equipment, has passed to Owner free and clear of any
liens, claims, security interests, or encumbrances; or that there may not
be other matters at issue between Owner and Contractor that might
affect the amount that should be paid.

20. Substantial Completion: Promptly after notice from each Contractor that such
Contractor considers the entire Work ready for its intended use, in company
with Owner and Contractor, visit the Site to review the Work and determine the
status of completion. Follow the procedures in the Construction Contract
regarding the preliminary certificate of Substantial Completion, punch list of
items to be completed, Owner’s objections, notice to Contractor, and issuance
of a final certificate of Substantial Completion. Assist Owner regarding any
remaining engineering or technical matters affecting Owner’s use or occupancy
of the Work following Substantial Completion.

21. As-Built Drawings: Final as-built Drawings shall be prepared by the Contractor in
AutoCAD and reviewed and approved by Engineer prior to issuance of the Final
Notice of Acceptability of the Work. Engineer shall provide the final as-built
drawings to Owner in electronic and hard copy formats (one set of mylars and
one set of paper). The Contract Documents prepared by Engineer shall require
that the prime Contractors update the drawings with each payment application
with a final set prior to final completion.

22. Final Notice of Acceptability of the Work: Conduct a final visit to the Project to
determine if the Work is complete in accordance with the Construction Contract
Documents and acceptable so that Engineer may recommend, in writing, final
payment to each Contractor. Accompanying the recommendation for final
payment, Engineer shall also provide a notice to Owner and Contractor in the
form attached hereto as Exhibit E (“Notice of Acceptability of Work”) that the
Work is acceptable to the best of Engineer’s knowledge, information, and belief,
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and based on the extent of the Services provided by Engineer under this
Agreement.

23. Standards for Certain Construction-Phase Decisions: Engineer will render
decisions regarding the requirements of the Construction Contract Documents,
and judge the acceptability of the Work, pursuant to the specific procedures set
forth in the Construction Contract for initial interpretations, Change Proposals,
and acceptance of the Work. In rendering such decisions and judgments,
Engineer will not show partiality to Owner or Contractor.

B. Duration of Construction Phase: The Construction Phase will commence with the
execution of the first Construction Contract for the Project or any part thereof and will
terminate upon written recommendation by Engineer (and approved by Owner) for final
payment to all Contractors. Because the Project involves more than one prime
Construction Contract as indicated in Paragraph A1.04.C, the Construction Phase
Services may be rendered at different times in respect to each separate Contractor.

PART 3 - ADDITIONAL SERVICES

A2.01 Additional Services Requiring Owner’s Written Authorization

A. In the event Engineer determines that any Additional Services are necessary after the
Effective Date, Engineer shall submit a proposal to Owner’s Managing Director setting
forth in reasonable detail the scope of such Additional Services, the estimated time and
price of performing the Additional Services and any potential impact on the then-
existing Basic Services and any fees related thereto. Engineer shall obtain the prior
written approval from Owner’s Managing Director before performing any Additional
Services. Engineer shall not be entitled to additional compensation for any work or
materials associated with Additional Services unless it received such prior written
approval from Owner. If approved by Owner’s Managing Director, Engineer shall
perform or cause to be performed such Additional Services in accordance with the
terms of the Agreement and in concert with all other Basic Services.

B. The following Services are Additional Services that may or may not be awarded by Owner
based on Engineer’s recommendations at the conclusion of the Study and Report Phase
(“Adders”):

1. Adder No. 1 – Replace/upgrade existing grinder units and make modifications to
influent channels and all Basic Services as applicable to the designed
improvements.

2. Adder No. 2 – Adder No. 2 includes the investigation, design, permitting,
bidding and construction services for the construction of an underground
reinforced concrete wet well structure to a size/capacity as recommended in
the Selected Engineer’s study. The wet well would be located adjacent to the
existing wet well. In addition to the application of the Basic Services as
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applicable to the designed improvements required by Adder #2, the Selected
Engineer will be required to:

a. Identify all additional real property necessary to be acquired by the City
(by easement or fee simple) to accommodate the new wet well and
prepare a survey and legal description of any such real property.

b. Perform all geotechnical investigations and analyses, including, without
limitation soil borings and rock cores, as necessary to adequately allow
for accurate estimating of construction earthwork and provide an
understanding of the subsurface conditions to complete the design of
the expansion for the wet well.

c. Identify all necessary zoning and land use approvals necessary for the
completion of Adder No. 2 as well as any relief or variances from the
zoning or land development ordinances that may be required for the
new wet well. The Selected Engineer shall prepare exhibits and testify
before the zoning hearing board and planning commission as may be
necessary to obtain any necessary zoning and land development
approvals, relief, and waivers for the completion of the Project.

3. Adder No. 3 – Adder No. 3 includes the investigation, design, permitting, bidding
and construction services for the construction of an at-grade expansion to the
existing pump station building to facilitate new equipment. The expansion
would be interconnected to the existing pump station building and be of a
similar architecture to the existing building. In addition to the application of the
Basic Services as applicable to the designed improvements required by Adder
#3, the Selected Engineer will be required to:

a. Identify all additional real property necessary to be acquired by the City
(by easement or fee simple) to accommodate the expanded pump
building and prepare a survey and legal description of any such real
property.

b. Perform all geotechnical investigations and analyses, including, without
limitation soil borings and rock cores, as necessary to adequately allow
for accurate estimating of construction earthwork and provide an
understanding of the subsurface conditions to complete the design of
the expanded pump building.

c. Identify all necessary zoning and land use approvals necessary for the
completion of Adder No. 3 as well as any relief or variances from the
zoning or land development ordinances that may be required for the
expansion of the pump building. The Selected Engineer shall prepare
exhibits and testify before the zoning hearing board and planning
commission as may be necessary to obtain any necessary zoning and
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land development approvals, relief, and waivers for the completion of
the Project.

4. Adder No. 4 – Adder No. 4 includes the performance of all Services associated
with both Adder No. 2 and Adder No. 3 to address the efficiencies in the design
if both Adders are awarded by the City.
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This is Schedule 1 to Exhibit A, consisting of
____ pages, referred to in and part of the
Agreement between Owner and Engineer for
Professional Services dated [ ].

Schedule 1 to Exhibit A

[Project Schedule to be incorporated based on Proposal]
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This is EXHIBIT B, consisting of 3 pages, referred
to in and part of the Agreement between
Owner and Engineer for Professional Services
dated [ ].

Owner’s Responsibilities

B1.01 Owner Responsibilities

A. As requested by Engineer, provide Engineer with all criteria and full information as to
Owner’s requirements for the Project, including design objectives and constraints,
space, capacity and performance requirements, flexibility, and expandability, and any
budgetary limitations.

B. Give instructions to Engineer regarding Owner’s procurement of construction services
(including instructions regarding advertisements for bids and instructions to bidders),
Owner’s construction contract practices and requirements, insurance and bonding
requirements, electronic transmittals during construction, and other information
necessary for the finalization of Owner’s bidding-related documents, and Construction
Contract Documents. Owner has furnished copies of all design and construction
standards, Owner’s standard forms, general conditions (including its standard
modifications to the EJCDC® C-700, Standard General Conditions of the Construction
Contract, 2013 Edition) for Engineer to include in the draft bidding-related documents
through the procurement process of Engineer’s Services. Owner shall have
responsibility for the final content of (1) such bidding-related documents, and (2) those
portions of any Construction Contract other than the design (as set forth in the
Drawings, Specifications, or otherwise), and other engineering or technical matters; and
Owner shall seek the advice of Owner’s legal counsel, risk managers, and insurance
advisors with respect to the drafting and content of such documents.

C. Furnish to Engineer any other available information in Owner’s possession pertinent to
the Project including reports and data relative to previous designs, construction, or
investigation at or adjacent to the Site.

D. Following Engineer’s assessment of initially-available Project information and data and
upon Engineer’s request, obtain, furnish, or otherwise make available (if necessary
through title searches, or retention of specialists or consultants) such additional Project-
related information and data as is reasonably required to enable Engineer to complete
its Basic and Additional Services (unless such information is required to be provided by
Engineer as a Basic Service). Such additional information or data would generally
include the following:

1. Property descriptions.
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2. Zoning, deed, and other land use restrictions.

3. Utility and topographic mapping and surveys.

4. Property, boundary, easement, right-of-way, and other special surveys or data,
including establishing relevant reference points.

5. Explorations and tests of subsurface conditions at or adjacent to the Site;
geotechnical reports and investigations; drawings of physical conditions relating
to existing surface or subsurface structures at the Site; hydrographic surveys,
laboratory tests and inspections of samples, materials, and equipment; with
appropriate professional interpretation of such information or data.

6. Environmental assessments, audits, investigations, and impact statements, and
other relevant environmental, historical, or cultural studies relevant to the
Project, the Site, and adjacent areas.

7. Data or consultations as required for the Project but not otherwise identified in
this Agreement.

E. Arrange for safe access to and make all provisions for Engineer to enter upon public and
private property as required for Engineer to perform Services under the Agreement.

F. Recognizing and acknowledging that Engineer’s Services and expertise do not include
the following services:

1. Except with respect to providing its opinion of the probable Construction Cost,
accounting, bond and financial advisory (including, if applicable, “municipal
advisor”) services as described in Section 975 of the Dodd-Frank Wall Street
Reform and Consumer Protection Act (2010) and the municipal advisor
registration rules issued by the Securities and Exchange Commission),
independent cost estimating, and insurance counseling services.

2. Legal services with regard to issues pertaining to the Project as Owner requires,
Contractor raises, or Engineer reasonably requests.

3. Auditing services.

G. Provide the services of an independent testing laboratory to perform all inspections,
tests, and approvals of samples, materials, and equipment required by the Construction
Contract Documents (other than those required to be furnished or arranged by
Contractor), or to evaluate the performance of materials, equipment, and facilities of
Owner, prior to their incorporation into the Work with appropriate professional
interpretation thereof. Provide Engineer with the findings and reports generated by
testing laboratories, including findings and reports obtained from or through Contractor.
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H. To the extent not required to be procured by Engineer as a Basic Service, provide
reviews, approvals, and permits from all governmental authorities having jurisdiction to
approve all phases of the Project designed or specified by Engineer and such reviews,
approvals, and consents from others as may be necessary for completion of each phase
of the Project.

I. Advise Engineer of the identity and scope of services of any independent consultants
employed by Owner to perform or furnish services in regard to the Project, including,
but not limited to, cost estimating, project peer review, value engineering, and
constructability review.

J. Intentionally deleted.

K. Intentionally deleted.

L. Inform Engineer in writing of any specific requirements of safety or security programs
that are applicable to Engineer, as a visitor to the Site.

M. Examine all alternative solutions, studies, reports, sketches, Drawings, Specifications,
proposals, and other documents presented by Engineer (including obtaining advice of an
attorney, risk manager, insurance counselor, financial/municipal advisor, and other
advisors or consultants as Owner deems appropriate with respect to such examination)
and render in writing timely decisions pertaining thereto.

N. Inform Engineer regarding any need for assistance in evaluating the possible use of
Project Strategies, Technologies, and Techniques, as defined in Exhibit A.

O. Advise Engineer as to whether Engineer’s assistance is requested in identifying
opportunities for enhancing the sustainability of the Project.

P. Pay for advertisement for Bids placed.

Q. Furnish to Engineer data as to Owner’s anticipated costs for services to be provided by
others (including, but not limited to, accounting, bond and financial, independent cost
estimating, insurance counseling, and legal advice) for Owner so that Engineer may
assist Owner in collating the various cost categories which comprise Total Project Costs.

R. Attend and participate in the pre-bid conference, bid opening, pre-construction
conferences, construction progress and other job related meetings, and Site visits to
determine Substantial Completion and readiness of the completed Work for final
payment.
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This is EXHIBIT C, consisting of 3 pages, referred
to in and part of the Agreement between
Owner and Engineer for Professional Services
dated [ ].

Engineer’s Compensation

C1.01 Compensation for Basic Services

A. Owner shall pay Engineer for Basic Services, if any, as follows:

1. The total compensation for all Basic Services shall not exceed $______________
(the “Not to Exceed Fee”), as determined by the cumulative hours charged to
the Project by each class of personnel from Engineer and its Subconsultants
multiplied by the Standard Hourly Rates for each applicable billing class
attached to this Exhibit C as Appendix 2. The maximum allowable portion of the
total Not to Exceed Fee, as broken down for each phase, shall be:

a. Study and Report Phase $[ ]

b. Permitting $[ ]

c. 30% Design Phase $[ ]

d. 60% Design Phase $[ ]

e. 90% Design Phase $[ ]

f. Final Design Phase $[ ]

g. Bidding Phase $[ ]

h. Construction Phase $[ ]

2. If Engineer has not invoiced Owner for the maximum portion of the total Not to
Exceed Fee for any individual phase after invoicing Owner for all Services
rendered necessary to complete such phase, the balance of the maximum
allowable portion of the Not to Exceed Fee from such phase may be allocated
among the remaining phases by an amendment to this Agreement.

3. The Not to Exceed Fee includes compensation for Engineer’s Services and the
Services of Engineer’s Subconsultants, if any.
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C1.02 Compensation for Reimbursable Expenses

A. Owner shall pay Engineer for all Reimbursable Expenses (excluding permit application
fees) at the rates set forth in Appendix 1 to this Exhibit C or the actual amount invoiced
to Engineer by a third party vendor, not to exceed $________.

B. Owner shall reimburse Engineers for any payments to governmental agencies associated
with obtaining permits, licenses or approvals for the Project. Permit fees shall not be
subject to the not to exceed limit in Paragraph C1.02.A. Notwithstanding, Engineer shall
notify Owner of the estimated fee as soon as reasonably practicable.

C. The amounts payable to Engineer for Reimbursable Expenses shall be limited to the
Project-related expenses actually incurred by Engineer without markup.

D. In order to be entitled to reimbursement for Project-related internal Reimbursable
Expenses, Engineer shall provide itemized invoice of each expense and the date such
Reimbursable Expense was incurred. In order to be entitled to reimbursement for
external Reimbursable Expenses, Engineer shall submit to Owner copies of third party
invoices, bills or vouchers identifying third party costs.

C1.03 Other Provisions Concerning Payment

A. Subject to the limitations to Engineer’s compensation in Paragraph C1.01, above,
whenever Engineer is entitled to compensation for the charges of Engineer’s
Subconsultants, those charges shall be charged in accordance with the hourly rates set
forth in Appendix 2 to Exhibit C.

C1.04 Invoicing

A. By the 20th of each month, Engineer shall submit a detailed invoice to Owner by
electronic mail, which identifies the specific tasks of the Services performed by Engineer
and/or its Subconsultants in the preceding month. Each invoice shall clearly set forth in
single line items: a detailed description of each action performed by each person from
Engineer and its Subconsultants (with his or her corresponding billing rate) and the time
required to perform such action to the nearest quarter of an hour. The invoice shall also
generally describe the relative percentage of completion for each Phase, the total
cumulative amount invoiced for each Phase, the total remaining compensation for
completing each Phase, any supporting documentation and the overall percentage of
the Project’s Basic Services completed as of the date of such invoice. Progress reports
shall accompany each invoice in MS Word format.

B. If Owner reasonably determines that Engineer’s invoice lacks sufficient detail or is
inappropriately block billed, Owner shall notify Engineer promptly and Owner shall have
no obligation to make payment on a rejected invoice until corrected. Engineer shall
revise the invoice in accordance with the requirements of this Agreement and resubmit
to Owner.
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C. No payments made under this Agreement shall be evidence of the proper performance
of this Agreement, either in whole or in part, and no payment, including the final
payment, shall be construed to be an acceptance of defective or improper Services or
relieve Engineer and/or any Subconsultant of its responsibility to perform its Services in
a professional manner and in accordance with the terms of this Agreement.

D. In the event of any dispute between Owner and Engineer as to the percentage or quality
of Services completed or the absence of supporting documentation, Owner shall not be
obligated to pay the amount in dispute until a final resolution of the dispute. Unless the
parties expressly agree otherwise in writing, in the event a dispute arises under this
Agreement in connection with payments to be made on any invoice, or otherwise,
Engineer shall continue to perform its duties and responsibilities under this Agreement,
including, without limitation, Basic Services, during the pendency of such dispute.

E. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request,
Engineer shall make copies of all records associated with the Project available to Owner.

C1.05 Additional Services

A. The Not to Exceed Fee shall be increased for each Additional Service set forth below if
awarded by Owner at the conclusion of the Study and Report Phase by an Amendment to
this Agreement:

1. Adder No. 1 – Replace/upgrade existing grinder units and make modifications to
influent channels: $

2. Adder No. 2 – Underground reinforced concrete wet well structure: $

3. Adder No. 3 – At-grade expansion to the existing pump station building: $

4. Adder No. 4 – Performance of both Adder No. 2 and Adder No. 3. $
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This is Appendix 1 to EXHIBIT C, consisting of 1
pages, referred to in and part of the Agreement
between Owner and Engineer for Professional
Services dated [ ].

Reimbursable Expenses Schedule

C1.1.01 Reimbursable Expenses Schedule

A. Reimbursable Expenses are subject to limitations set forth in Exhibit C. Rates and
charges for Reimbursable Expenses are:

1. Drawing plots, blue lines, xerographic prints, extra-large prints: $0.30 per
square foot

2. Outsource Printing: Reimbursable at the amount invoiced by the third party
vendor without markup

3. Auto Mileage: $0.555 per mile

4. Parking fees: At cost without markup

5. Meals: Reimbursable at cost with Owner’s prior written approval

6. Overnight Accommodations: Reimbursable at cost and without markup when
travel outside the Commonwealth of Pennsylvania or any office maintained by
Engineer is required by Owner in writing.

7. Third party graphic services, such as plotting, reproduction, and binding shall be
the amount invoiced by the third party vendor without markup.

8. Rented equipment, title research, courier and express services and project field
office expenses shall be reimbursable at the amount invoiced by the third party
vendor without markup.
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This is Appendix 2 to EXHIBIT C, consisting of 1
page, referred to in and part of the Agreement
between Owner and Engineer for Professional
Services dated [ ].

Standard Hourly Rates Schedule

C2.1.01 Standard Hourly Rates:

A. Standard Hourly Rates are set forth in this Appendix 2 to this Exhibit C and include
salaries and wages paid to personnel in each billing class plus the cost of customary and
statutory benefits, general and administrative overhead, non-project operating costs,
and operating margin or profit.

B. The Standard Hourly Rates apply only as specified in Article C2.

C2.1.01 Hourly Rate Schedule:

A. Hourly rates for Services performed on or after the date of the Agreement are:

Billing Class VIII $[ ]/hour

Billing Class VII [ ]/hour

Billing Class VI [ ]/hour

Billing Class V [ ]/hour

Billing Class IV [ ]/hour

Billing Class III [ ]/hour

Billing Class II [ ]/hour

Billing Class I [ ]/hour

Non-administrative Support Staff [ ]/hour
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This is EXHIBIT D, consisting of 4 pages, referred
to in and part of the Agreement between
Owner and Engineer for Professional Services
dated [ ].

Duties and Responsibilities of Engineer and Owner’s Program and Construction Manager

D1.01 Owner’s Representatives

A. Owner has retained a Program Manager to manage Owner’s overall compliance with
the Consent Decree and the development of the Project through the completion of the
Bidding Phase. Owner has retained a Construction Manager to provide a full-time on-
site representation of Owner, not Engineer, for the coordination and observation of the
Work of the Contractors. Construction Manager and Engineer will be Owner’s
representatives during the Construction Phase.

B. Program Manager will assist Owner with responding to information requests from
Engineer and evaluate, review and comment on reports, technical memoranda, cost
estimates, and permit applications prepared by Engineer. Program Manager will
provide Engineer with input and recommendations on construction sequencing,
scheduling and coordination for Contractors.

C. Construction Manager will be Owner’s full-time Site representative during the
Construction Phase.

D. Engineer shall not be entitled to additional compensation as a result of Owner’s use or
non-use of a Program Manager or Construction Manager as such representatives have
been retained by Owner for Owner’s sole benefit.

D1.02 Administration of the Construction Contract

A. Construction Manager and Engineer will provide administration of the Construction
Contract in accordance with the Contract Documents and will be Owner’s
representatives during construction until the date Engineer issues (and Owner
approves) Engineer’s recommendation for final payment in accordance with the
Contract Document. Construction Manager and Engineer will have authority to act on
behalf of Owner only to the extent provided in the Contract Documents.

B. Engineer will visit the site at intervals appropriate to the stage of construction, or as
otherwise agreed with Owner, to become generally familiar with the progress and
quality of the portion of the Work completed, and to determine if the Work observed is
being performed in a manner indicating that the Work, when fully completed, will be in
accordance with the Laws and Regulations and the Contract Documents. However,
Engineer will not be required to make exhaustive or continuous on-site inspections to
check the quality or quantity of the Work. On the basis of the site visits, Construction
Manager and Engineer will keep Owner reasonably informed about the progress and
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quality of the portion of the Work completed. Engineer and Construction Manager shall
promptly report to Owner (1) deviations from the Contract Documents and from the
most recently Owner approved Progress Schedule, and (2) defects and deficiencies
observed in the Work.

C. Construction Manager shall provide a staffing plan to include one or more
representatives who shall be in attendance at the Site whenever the Work is being
performed.

D. Program Manager, Construction Manager and Engineer will not:

1. Have control over, or charge of, construction means, methods, techniques,
sequences or procedures, or for the safety precautions and programs in
connection with the Work, since these will be each Contractor’s rights and
responsibilities under the Contract Documents;

2. Be responsible for a Contractor’s failure to perform the Work in accordance
with the requirements of the Contract Documents; or

3. Have control over or charge of or be responsible for acts or omissions of
Contractor, Subcontractors, or their agents or employees, or of any other
persons or entities performing portions of the Work.

D1.03 Communications Facilitating Contract Administration

A. The Construction Manager and Engineer will review all Applications for Payment by
Contractor.

B. Engineer, after consultation with the Construction Manager, will have the authority to
reject Work that does not conform to the Contract Documents. However, neither
Engineer’s nor the Construction Manager’s authority to act, nor a decision made by
either of them in good faith to exercise or not to exercise such authority, shall give rise
to a duty or responsibility of Engineer or Construction Manager to Contractor,
Subcontractors, material and equipment suppliers, their agents or employees, or other
persons performing any of the Work.

C. Engineer will receive and promptly review for conformance with the submittal
requirements of the Contract Documents, all submittals from Contractor, including,
without limitation, Shop Drawings, Product Data and Samples. The Construction
Manager will coordinate the information contained within each submittal received from
Contractor and other contractors, and transmit to Engineer those recommended for
approval. Construction Manager’s actions will be taken in accordance with the Schedule
of Submittals approved by Engineer or, in the absence of an approved Schedule of
Submittals, with reasonable promptness while allowing sufficient time to permit
adequate review by Engineer.
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D. Engineer will review and take other appropriate action upon Contractor’s submittals,
including, without limitation, Shop Drawings, Product Data and Samples for the purpose
of checking for conformance with information given and the design concept expressed
in the Contract Documents. Engineer’s action will be taken in accordance with the
Schedule of Submittals approved by Engineer or, in the absence of an approved
Schedule of Submittals, with reasonable promptness while allowing sufficient time in
Engineer’s professional judgment to permit adequate review. Upon Engineer’s
completed review, Engineer shall transmit its submittal review to the Construction
Manager.

E. Review of Contractor’s submittals by Construction Manager and Engineer is not
conducted for the purpose of determining the accuracy and completeness of other
details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the
responsibility of Contractor. Construction Manager’s and Engineer’s review of
Contractor’s submittals shall not relieve Contractor of its obligations under the Contract
Documents. Construction Manager’s and Engineer’s review shall not constitute approval
of safety precautions or, unless otherwise specifically stated by Construction Manager
and Engineer, of any construction means, methods, techniques, sequences or
procedures. Engineer’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component.

F. Engineer will prepare Change Orders and Work Change Directives in consultation with
Construction Manager.

G. Construction Manager and Engineer will take appropriate action on Change Orders or
Work Change Directives in accordance with the Contract Documents and Engineer will
have authority to order minor changes in the Work. Engineer, in consultation with
Construction Manager, will investigate and make determinations and recommendations
regarding concealed and unknown conditions.

H. Construction Manager will assist Engineer in conducting inspections to determine the
dates of Substantial Completion and the date of final completion. Construction
Manager will receive and forward to Owner written warranties and related documents
required by the Contract and assembled by Contractor.

I. Engineer will interpret and decide matters concerning performance under and
requirements of the Contract Documents on written request of the Construction
Manager, Owner or Contractor. Engineer’s response to such requests will be made in
writing within any time limits agreed upon or otherwise with reasonable promptness.

J. Construction Manager will receive and review requests for information from Contractor,
and forward each request for information to Engineer, with Construction Manager’s
recommendation. Engineer will review and respond in writing to Construction Manager
to requests for information about the Contract Documents. Construction Manager’s
recommendation and Engineer’s response to each request will be made in writing
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within any time limits agreed upon or otherwise with reasonable promptness. If
appropriate, Engineer will prepare and issue supplemental Drawings and Specifications
in response to the requests for information.
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This is EXHIBIT E, consisting of 3 pages,
referred to in and part of the Agreement
between Owner and Engineer for Professional
Services dated [ ].

Notes to User

1. Exhibit A, Paragraph A1.05.A.25 of this Agreement indicates that in
connection with recommending final payment of the Construction Contractor,
Engineer will also provide a notice to Owner and Contractor of the
acceptability of the Work, subject to stated limitations. The form for that
purpose, “Notice of Acceptability of Work,” is attached on the following pages
of this Exhibit E.

2. The Notice of Acceptability of Work should be served in compliance with the
requirements for service of notice under the Construction Contract. See
Paragraph 18.01, Giving Notice, of EJCDC C-700 (2013), Standard General
Conditions of the Construction Contract.
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NOTICE OF ACCEPTABILITY OF WORK

PROJECT:

OWNER:

CONTRACTOR:

OWNER’S CONSTRUCTION CONTRACT IDENTIFICATION:

EFFECTIVE DATE OF THE CONSTRUCTION CONTRACT:

ENGINEER:

NOTICE DATE:

To:

Owner

And To:

Contractor

From:

Engineer

Engineer hereby gives notice to the above Owner and Contractor that Engineer has recommended final
payment of Contractor, and that the Work furnished and performed by Contractor under the above
Construction Contract is acceptable, expressly subject to the provisions of the related Contract
Documents, the Agreement between Owner and Engineer for Professional Services dated ______, and
the following terms and conditions of this Notice:
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CONDITIONS OF NOTICE OF ACCEPTABILITY OF WORK
The Notice of Acceptability of Work (“Notice”) is expressly made subject to the following terms

and conditions to which all those who receive said Notice and rely thereon agree:

1. This Notice is given with the skill and care ordinarily used by members of
Engineering profession practicing under similar conditions at the same time and
in the same locality.

2. This Notice reflects and is an expression of Engineer’s professional opinion.

3. This Notice is given as to the best of Engineer’s knowledge, information, and
belief as of the Notice Date.

4. This Notice is based entirely on and expressly limited by the scope of services
Engineer has been employed by Owner to perform or furnish during
construction of the Project (including observation of the Contractor’s work)
under Engineer’s Agreement with Owner, and applies only to facts that are
within Engineer’s knowledge or could reasonably have been ascertained by
Engineer as a result of carrying out the responsibilities specifically assigned to
Engineer under such Agreement.

5. This Notice is not a guarantee or warranty of Contractor’s performance under
the Construction Contract, an acceptance of Work that is not in accordance with
the related Contract Documents, including but not limited to defective Work
discovered after final inspection, nor an assumption of responsibility for any
failure of Contractor to furnish and perform the Work thereunder in accordance
with the Construction Contract Documents, or to otherwise comply with the
Construction Contract Documents or the terms of any special guarantees
specified therein.

6. This Notice does not relieve Contractor of any surviving obligations under the
Construction Contract, and is subject to Owner’s reservations of rights with
respect to completion and final payment.

By:

Title:

Dated:
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This is EXHIBIT F, consisting of 1 pages, referred
to in and part of the Agreement between
Owner and Engineer for Professional Services
dated [ ].

Engineer’s Non-Collusion Affidavit
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This is EXHIBIT G, consisting of 2 pages, referred
to in and part of the Agreement between
Owner and Engineer for Professional Services
dated [ ].

Insurance

G1.01 Insurance

A. The limits of liability for the insurance required by Paragraph 6.05.A and 6.05.B of the
Agreement are as follows:

1. By Engineer:

a. Workers’ Compensation: Statutory

b. Employer’s Liability --

1) Each Accident: $100,000
2) Disease, Policy Limit: $500,000
3) Disease, Each Employee: $100,000

c. General Liability --

1) Each Occurrence (Bodily Injury and
Property Damage): $1,000,000

2) Annual Aggregate: $2,000,000
3) Products and Completed Operations

(per Project aggregate) $2,000,000
4) Personal and Advertising Injury $1,000,000

d. Excess or Umbrella Liability --

1) Each Occurrence:
$2,000,000

2) General Aggregate: $2,000,000

e. Automobile Liability --Combined Single Limit
(Bodily Injury and Property Damage):

Each Accident $1,000,000

f. Professional Liability –

1) Each Claim Made $5,000,000
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2) Annual Aggregate $5,000,000

2. By Owner:

a. Workers’ Compensation: Statutory

b. General Liability --

1) Each Occurrence
(Bodily Injury and Property Damage): $1,000,000

2) Aggregate: $1,000,000

c. Excess or Umbrella Liability --

1) Each Occurrence: $4,000,000
2) Aggregate: $4,000,000

d. Premises Pollution Liability

1) Per condition: $1,000,000
2) Aggregate: $1,000,000

B. Prior to commencement of the performance of the Agreement, Engineer shall furnish to
Owner a certificate of insurance evidencing all required coverage in at least the limits
required herein, naming the City of Reading and County of Berks and their elected officials,
agents, and employees as Additional Insured for “ongoing operations” and “products and
completed operations” for a period of three years after final payment under Engineer’s
insurance policies. Coverage should be provided by ISO Endorsements CG20 10 07 04 and
CG2037 07 04 or their equivalent. Engineer’s insurance policies shall be primary to and will
not require contribution from any other insurance under which the Additional Insured is a
Named Insured. To the fullest extent permitted by applicable state law, all policies shall
contain a Waiver of Subrogation Clause. The Certificate shall note the Project and provide
that no policies may be cancelled without thirty (30) days advance written notice to
Owner. Such certificate shall be issued to: City of Reading, Attn: Risk and Safety
Coordinator, 815 Washington Street, Reading, PA 19601. All insurance policies shall be in
effect with companies holding an A.M. Best rating of “A-” or better or financial rating of IX
or better with the A.M. Best’s Company Key Rating, Guide Latest Edition and shall be
licensed or authorized to do business in the Commonwealth of Pennsylvania. In the event
any insurance policy is cancelled or changed, Engineer shall procure a new insurance policy
that provides insurance coverage retroactive to the commencement of Engineer’s
performance of Services.



City of Reading 19
th

Ward Pump Station Renovation Project
Exhibit H - Dispute Resolution

EJCDC® E-500, Agreement Between Owner and Engineer for Professional Services.
Copyright © 2014 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.

Page 1
ACTIVE 29210446v2 05/05/2015

This is EXHIBIT H, consisting of 1 pages,
referred to in and part of the Agreement
between Owner and Engineer for Professional
Services dated [ ].

Dispute Resolution

H1.01 Dispute Resolution

A. Either Owner or Engineer may request mediation of any dispute between the parties
not resolved through negotiation. Mediation shall be a condition precedent to the filing
of an action for binding dispute resolution in accordance with Paragraph H1.01.D. The
mediation shall be administered in accordance with the Berks County Bar Association
Mediation Rules in effect as of the date mediation is initially requested.

B. In the event that Owner and Engineer do not agree upon a mediator for appointment
within ten (10) days of the request for mediation, both agree that the Berks County Bar
Association may appoint a mediator.

C. Owner and Engineer shall participate in the mediation process in good faith in Berks
County, Pennsylvania. Unless otherwise mutually agreed, neither party shall be
obligated to continue with the mediation in excess of sixty (60) days after the
appointment of a mediator.

D. If Owner and Engineer are unable to resolve the dispute in mediation, all actions and
disputes between the parties shall be resolved by a non-jury trial and shall be brought in
the Court of Common Pleas of Berks County, Pennsylvania and not elsewhere for
binding dispute resolution. Both parties hereby irrevocably submit to the personal
jurisdiction and venue of the Court of Common Pleas of Berks County and agree that
Engineer shall pay any fees and costs, including, without limitation, attorneys’ fees,
incurred by Owner to transfer a claim filed elsewhere.
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This is EXHIBIT K, consisting of 2 pages, referred
to in and part of the Agreement between
Owner and Engineer for Professional Services
dated [ ].

FORM AMENDMENT TO OWNER-ENGINEER AGREEMENT
Amendment No. _____

The Effective Date of this Amendment is: ______.

Background Data

Effective Date of Owner-Engineer Agreement:

Owner:

Engineer:

Project:

Nature of Amendment: [Check those that are applicable and delete those that are inapplicable.]

____ Additional Services to be performed by Engineer

____ Modifications to Services of Engineer

____ Modifications to responsibilities of Owner

____ Modifications of payment to Engineer

____ Modifications to time(s) for rendering Services

____ Modifications to other terms and conditions of the Agreement

Description of Modifications:

Here describe the modifications, in as much specificity and detail as needed.

Agreement Summary:

Original agreement amount: $_____________
Net change for prior amendments: $_____________
This amendment amount: $_____________
Adjusted Agreement amount: $_____________

Change in time for Services (days or date, as applicable): ______
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The foregoing Agreement Summary is for reference only and does not alter the terms of the Agreement,
including those set forth in Exhibit C.

Owner and Engineer hereby agree to modify the above-referenced Agreement as set forth in this
Amendment. All provisions of the Agreement not modified by this or previous Amendments remain in
effect.

OWNER: ENGINEER:

By: By:

Print
name:

Print
name:

Title: Title:

Date Signed: Date Signed:


