

CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM

THE CITY OF READING

ADDENDUM NO.2

RFP: Reading Fire Department 3rd and Court
Electrical Service, Generator and Boiler
Replacement

DUE DATE: July 14, 2020
3:00 P.M. Prevailing Time

NOTICE

This addendum must be signed, attached to, and returned with your proposal to the City of Reading by the time and date indicated ABOVE:

- Q1. May we have a range of probable cost?
A1. Probable cost of the project is approximately \$250,000 to 270,000.
- Q2. What is the estimated cost?
A2. Mechanical portion estimated at \$ 120,000 and Electrical portion \$ 150,000
- Q3. Does this project involve asbestos removal?
A3. Asbestos will be removed by the City prior to the work starting
- Q4. Is this job a prevailing wage project? There is one specification that says "N/A" and one that specifies to adhere to prevailing wages.
A4. Yes
- Q5. What is the process on seeking approval for an alternate generator manufacturer?
A5. Generator MFGs are NOT predetermined. Provide basis of design or named alternate manufacturers.
- Q6. Please provide the prevailing wage rates.
A6. Here are the prevailing wage rates:
<https://www.dliscureweb.pa.gov/PrevWage/Pages/Project.aspx?ID=137270&PageType>

I, HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE BEEN TAKEN INTO ACCOUNT.

Firm Name (Type or Print)_____

Authorized Signature _____

Title_____

Name (Type or Print)_____

Date_____