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NOTICE AND INSTRUCTIONS 
 
 

CITY OF READING, PENNSYLVANIA 
 

NOTICE TO CONTRACTORS 
 
 

The City of Reading is seeking a qualified contractor to provide services associated with ADA 
improvements at the City’s Public Works Building. Work includes select demolition of existing pavement, 
installation of a new concrete parking pad, wearing course, pavement markings, and installation of 
amenities to aid in ADA access to the building. 
 
 
The City of Reading will receive sealed proposals via the PennBid program at 
www.pennbidprocureware.com until   3:00 PM, prevailing time on June 23, 2022, for the Reading Public 
Works Building ADA Improvements Project for the City of Reading, Pennsylvania, as per specifications on 
file in the Office of the Purchasing Coordinator. 
 
There will be a Pre-bid meeting on June 2, 2022, at 10:00 AM for this project at the City of Reading’s 
Public Works Building 503 N. 6th Street, Reading, PA 19601.  
 
Each proposal shall be accompanied by bid surety in the amount of ten percent (10%) of the proposal.  A 
certified check or bid bond will be accepted. 
 
Attention is called to the fact that prevailing wage rates must be paid by the contractor and that 
employees shall not be discriminated against because of race, color, age, religion, sex or national origin. 
 
The City of Reading reserves the right to accept or reject any and all bids, and to accept or reject any part 
of a bid, as may be in the public interest. 
 
Purchasing Coordinator 
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INSTRUCTIONS TO BIDDERS 
 
 

PROPOSAL SUBMISSION 
 
Proposals shall be submitted on the PennBid website at www.pennbidprocureware.com on June 23, 2022 
at 3:00 PM prevailing time.   
 
Bids received at the Office of the Purchasing Coordinator after the hour specified, will not be considered.  
Bidders are invited to be present at the opening of bids. 
 
BONDS 
 
Bid security, in the amount of ten percent (10%) of the bid price shall accompany each proposal.  This bid 
security may be a Certified or Cashier's Check, or a bid bond furnished by a surety company, satisfactory 
to the City of Reading.  The successful bidder, upon award of contract, shall furnish at the time of 
execution of the same, a Maintenance Bond, Payment Bond, and Performance Bond by a surety 
company acceptable to the City of Reading, in an amount equal to ONE HUNDRED PERCENT (100%) of 
the contract to guarantee satisfactory performance. All bonds are subject to approval by the City Solicitor. 
 
In case the contract is awarded to a bidder who fails to enter the contract or to deliver all required bonds 
and affidavits, the cash or check deposited shall become absolute property of the City; or if a bond has 
been deposited, it shall become payable immediately.  Cash, checks or bonds deposited will be returned 
to unsuccessful bidders as soon as the contract is awarded, or all bids rejected.  
 
INSURANCE 
 
The Contractor, at the time of execution of the contract, shall also furnish the City with insurance 
certificates of adequate limits, as later indicated, to protect the City of Reading, its agents, and employees 
from any litigation involving Worker's Compensation, Public Liability and Property Damage, involved in 
the work.  All subcontractors must also furnish copies of their liability insurance and Worker's 
Compensation Insurance certificates to the City.  No subcontractor will be allowed to perform any work 
under this contract by the City unless such certificates are submitted to and approved by the City 
beforehand. 
 
WORKERS’ COMPENSATION AND PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 
 
The status of the Contractor in the work to be performed by the Contractor is that of any independent 
Contractor and as such, he shall properly safeguard against any and all injury or damage to the public, to 
public and private property, materials and things, and as such he alone shall be responsible for any and 
all damage, loss or injury to persons or property that may arise, or be incurred, in or during the conduct or 
progress of said work without regard to whether or not the Contractor, his sub-contractors, agents, or 
employees have been negligent, and the Contractor shall keep the City free and discharged of and from 
any and all responsibility and liability therefore of any sort or kind.  The Contractor shall assume all 
responsibility for risks or casualties of every description, for any or all damage, loss or injury to persons or 
property arising out of the nature of the work from the action of the elements, or from any unforeseen or 
unusual difficulty.  The Contractor shall assume and be liable for all blame and loss of whatsoever nature 
by reason of neglect or violation of any Federal, State, County or Local laws, regulations, or ordinances; 
the Contractor shall indemnify and save harmless the City from all suits or actions of law of any kind 
whatsoever in connection with this work and shall if required by the City, produce evidence of settlement 
of any such action before final payment shall be made by the City.  Contractor's Liability Insurance 
Certificate shall include the save harmless clause and shall be filed with the City. 
 
  

http://www.pennbidprocureware.com/
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The Contractor shall maintain such insurance as will protect him from claims under worker's 
compensation acts and from claims for damages because of bodily injury, including death, and property 
damage, which may arise from and during operations under this Contract, whether such operations be by 
himself, by any subcontractor or anyone directly or indirectly employed by either of them.  Contractor's 
liability insurance shall be in the names of the Contractor and the City, as their respective interests may 
appear.  Certificates of such insurance shall be filed with the City Risk and Safety Manager. 
 
The minimum amount of liability insurance to be maintained by the Contractor during the life of the 
contract shall be as follows: 
 

Comprehensive General Liability – for bodily injury and property damage – including any 
liability normally covered by a general liability policy with limits of not less than $1,000,000 per 
occurrence and $2,000,000 in the annual aggregate. 

  
Business Automobile Liability – For owned, non-owned, leased and hired vehicles with a 
combined single limit of not less than $1,000,000 for bodily injury and property damage. 
  
Professional Liability – in minimum amounts of $1,000,000 per occurrence and $2,000,000 
aggregate. 
  
Worker’s Compensation – Statutory limits in each state in which Service Provider is required to 
provide Worker’s Compensation coverage including “All States” and “Voluntary Compensation” 
endorsement, and a Waiver of Subrogation endorsement in favor of the County. 
  
Employer’s Liability – with limits of not less than $100,000 Accident – Each Accident, $100,000 
Disease – Each Employee; and $500,000 Disease – Policy Limit. 

  
Prior to commencement of performance of this Agreement, Contractor shall furnish to the City a 
certificate of insurance evidencing all required coverage in at least the limits required herein, 
naming the City of Reading, its elected officials, agents, and employees as additional 
insureds under the Comprehensive General Liability coverage, and providing that no policies 
may be modified or cancelled without thirty (30) days advance written notice to the City. Such 
certificate shall be issued to:  City of Reading, 815 Washington Street, Reading, PA  19601. All 
policies shall be in effect with companies holding an A.M. Best rating of “A-” or better and shall be 
licensed to do business in the Commonwealth of Pennsylvania. Such companies shall also be 
acceptable to the City. 
  
Please forward a certificate of insurance verifying these insurance requirements. 

 
 
Liability insurance shall include automobile coverage, including "hired automobiles and non-ownership 
automobiles." 
 
Liability insurance shall include the hazard of collapse, damage to underground utilities, underground 
blasting, and excavation.  Prior to any blasting which may be required, blasting insurance shall be 
obtained by the Contractor in an amount satisfactory to the City Engineer. 
 
Liability insurance shall include the hazard of building collapse and of damage to adjoining properties 
and/or to individuals located within or adjacent to each project site. 
 
All subcontractors performing work under this contract must furnish to the City a copy of their Certificate 
of Insurance for Workers’ Compensation and liability for bodily injury and property damage. 
 
WAGES AND EMPLOYMENT REQUIREMENTS 
 
Bidder agrees that not less than the Federal Act prevailing wages will be paid. 
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EQUAL EMPLOYMENT OPPORTUNITY 
 
During the performance of this Contract, the Contractor agrees as follows: 
 
The Contractor will not discriminate against any employees or applicant for employment because of race, 
color, religion, sex, or national origin.  The Contractor will take affirmative action to ensure that applicants 
are employed, and that employees are treated during employment, without regard to race, color, religion, 
sex, or national origin.  Such action shall include, but not be limited to, the following: employment, 
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay 
or other forms of compensation; and selection for training, including apprenticeship.  The Contractor 
agrees to post in conspicuous places, available to employees and applicants for employment, notices 
which may be provided by the City setting forth the provisions of this nondiscrimination clause. 
 
The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex, or national origin. 
 
The Contractor will send to each labor union or representative of workers with which the Contractor has a 
collective bargaining agreement or other contract or understanding, a notice advising the labor union or 
workers' representatives of the Contractor, commitments under this Section and shall post copies of the 
notice in conspicuous places available to employees and applicants for employment. 
 
In the event of the Contractor's noncompliance with the non-discrimination clauses of this Contract or with 
any of the said rules, regulations, or orders, this Contract may be canceled, terminated, or suspended in 
whole or in part and the Contractor may be declared ineligible for further City contracts. 
 
The Contractor will include the provisions of these paragraphs in every subcontract or purchase order 
unless exempted. 
 
EMPLOYMENT OF CERTAIN PERSONS PROHIBITED 
 
No person who, at the time, is serving sentence in a penal or correctional institution shall be employed on 
the work covered by this Contract. 
 
SUPERVISION OF WORKERS 
 
The Contractor shall provide qualified supervision of each crew at all times while working under this 
contract.  Each supervisor shall be authorized by the Contractor to accept and act upon all directives 
issued by the City.  Failure for the supervisor to act on said directives shall be sufficient cause to give 
notice that the Contractor is in default of the contract unless such directives would create potential 
personal injury or safety hazards. 
 
This contract will be under the direct supervision of the City or its authorized representatives.  Any 
alterations or modifications of the work performed under this contract shall be made only by written 
agreement between the Contractor and the City authorized representatives and shall be made prior to 
commencement of the altered or modified work.  No claims for extra work or materials shall be allowed 
unless covered by written agreement. 
 
SUBCONTRACTS 
 
The Contractor will not be allowed to subcontract work under this contract unless written approval is 
granted by the City.  The Subcontractor, as approved, shall be bound by the conditions of the contract 
between the City and the Contractor.  The authorization of a Subcontractor is to perform in accordance 
with all terms of the contract and specifications.  All required notices, work orders, directives, and 
requests for emergency services will be directed to the Contractor.  All directions given to the 
Subcontractor in the field shall bind the Contractor as if the notice had been given directly to the 
Contractor. 
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QUALITY 
 
Where a bid is asked for a certain article or "Approved Equal" and the bidder intends to furnish an article 
which the bidder considers equal to the one named, the bidder must specify in the bid the name and 
grade of said article.  All disputes concerning grade and quality of materials or work shall be determined 
by a person duly authorized by the City. 
 
TIME OF COMPLETION 
 
The bidders are herewith cautioned that the time of completion shall be as stated on the bid form. To 
insure timely completion, the successful bidder will be required to furnish adequate equipment, and 
qualified personnel in sufficient numbers at all times. 
 
Where a date is set for delivery of materials or the performance of work, said materials must be delivered, 
or work performed, in accordance with the specifications or description herein contained on or before said 
date, or the order to the delinquent party will be canceled and awarded to the next lowest responsible 
bidder. 
 
BUSINESS PRIVILEGE TAX 
 
The City of Reading imposes a Business Privilege License, at $55.00 per calendar year.   In addition, a 
Business Privilege Tax is imposed at the rate of 2-1/4 mills upon the gross receipts attributable to 
business conducted within the City of Reading. 
 
PERMITS/LICENSES 
 
The Contractor shall, at his expense, pay all fees and procure all necessary licenses and permits needed 
to conduct the work required under the terms of this contract.  The Contractor shall give any and all 
necessary formal notices required in conjunction with the lawful prosecution of the work of this contract.  
 
BASIS OF PAYMENT 
 
All prices to be quoted F.O.B. Reading, PA destination.  The City of Reading is tax exempt. 
 
OBSERVANCE OF LAWS, ORDINANCES AND REGULATIONS 
 
The Contractor at all times during the term of this contract shall observe and abide by all Federal, State, 
and Local laws which in any way affect the conduct of the work and shall comply with all decrees and 
orders of courts of competent jurisdiction.  The Contractor shall comply fully and completely with any and 
all applicable State and Federal Statutes, rules and regulations as they relate to hiring, wages, and any 
other applicable conditions of employment. 
 
PRE-BID MEETING 
 
There will be a pre-bid meeting on June 2, 2022 at 10:00 AM for this project at the City of Reading’s 
Public Works Building 503 N. 6th Street, Reading, PA 19601.  
 
WITHDRAWAL OF PROPOSALS/BIDS 
 
After a bid has been opened, it may not be withdrawn except as provided by Act of January 23, 1974, 
P.L. 9 No. 4, as same may be amended. 
 
No bids may be withdrawn for a period of ninety (90) days following the formal opening and receipt of bids 
by the City of Reading. 
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BID REJECTION 
 
The City of Reading reserves the right to reject any or all bids and to accept or reject any part of any bid.  
It also reserves the right to waive any technical defects or minor irregularities, which in its discretion, is in 
the best interest of the City. 
 
EXECUTION OF CONTRACT 
 
The successful Bidder shall, within ten (10) calendar days after mailing of contract documents by the City 
to the Principal, enter into contract with the City on form as included within the bidding documents for the 
appropriate bonds, indemnities and insurances required hereunder. 
 
The contract, when executed, shall be deemed to include the entire agreement between the parties; the 
Contractor shall not base any claim for modification of the contract upon any prior representation or 
promise made by the representatives or the City, or other persons. 
 
All attachments are considered as part of this document. 
 
METHOD OF PAYMENT 
 
Payments shall be based on an invoice submitted by the General Contractor or approved representative 
Construction Manager.  The City shall have the right to withhold disbursement funds if in the City's 
opinion construction work for which payment has been requested is of poor workmanship, contrary to any 
applicable codes and contract specifications, violation of appropriate paperwork requirements that are not 
up to date and approved for this billing period, General Contractor fails to comply with this Agreement, or 
for other conditions or circumstances which the City deems not to be in the best interest of the public. 
 
Ten percent (10%) of each General Contractor invoice request shall be retained by the City on this 
contract until it is completed up to City codes and contract specifications and approved by a City Official 
or person representing a City Official (Architect or Engineer). 
 
ACCESS TO ACCOUNTING RECORDS 
 
The contractor shall certify that all materials, equipment, and labor charged to the City are accounted for 
and shall keep such full and detailed accounts as may be necessary for proper financial management 
under this Agreement. The City or its representative shall be afforded access the all the Contractor’s 
records, books, correspondence, instructions, drawings, receipts, vouchers, memoranda, and similar data 
relating to this Contract, and the Contractor shall preserve all such records for a period of three (3) years, 
or for such longer period as may be required by law, after the final payment. 
 
ASSIGNMENT OF REFUND RIGHTS 
 
The City is not subject to federal, state, or local sales or use tax or federal excise tax. Contractor hereby 
assigns to City all of its rights, title, and interest in any sales or use tax which may be refunded as a result 
of the purchase of any materials purchased in connection with the Contract and Contractor, unless 
directed by the City, shall not file a claim for any sales or use tax refund subject to this assignment. 
Contractor authorizes the City, in its own name or the name of the Contractor, to file a claim for a refund 
of any sales or use tax subject to this assignment. 
 
CONTRACTS WITH SUBCONTRACTORS 
 
The Contractor agrees to include the above references paragraphs in any contract with subcontractors 
and to provide proof thereof to the City of Reading if requested. 
 
NOTICE TO PROCEED 
 
The Contractor shall begin work on the job site within ten (10) days after receiving Notice to Proceed from 
the City.  
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DISCONTINUANCE OF WORK 
 
Any practice obviously hazardous as determined by the City shall be immediately discontinued by the 
Contractor upon receipt of either written or oral notice to discontinue such practice.  
 
CONTRACT TERMINATION 
 
The City shall have the right to terminate a contract or a part thereof before the work is completed in the 
event: 
 
1.  Previous unknown circumstances arise making it desirable in the public interest to void the contract. 
 
2. The contractor is not adequately complying with the specifications. 
 
3.  The contractor refuses, neglects, or fails to supply properly trained or skilled supervisory personal 

and/or workers or proper equipment. 
 
4.  The contractor in the judgment of the City is unnecessarily or willfully delaying the performance and 

completion of the work. 
 
5. The contractor refuses to proceed with work when and as directed by the City. 
 
6.   The contractor abandons the work. 
 
Contractors who have questions concerning various aspects of this Contract should contact the following 
persons: 
 
QUESTIONS REGARDING SPECIFICATIONS OR BID PROCESS 
 
To ensure fair consideration for all proposers, the City prohibits communication to or with any department 
director, division manager or employee during the submission process with the exception of those 
questions relative to interpretation of specifications or the proposal process.  No interpretations of the 
meaning of the RFP documents will be made to any bidder orally.   
 
Every request for such interpretation shall be submitted via the PennBid Program 
(pennbid.procureware.com) to be given consideration must be sent in prior to June 9, 2022. 
Any and all such interpretation will be in the form of an Addendum to the Contract Documents and will be 
issued via PennBid to all prospective proposers no later than June 16, 2022. 
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,  
Notice:  Payment of invoices are subject to the terms and conditions of the sources of funding for 
this project. 
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THE FOLLOWING INSTRUCTIONS FOR CONTRACTORS REGARDING AFFIRMATIVE ACTION ARE 
PROVIDED FOR INFORMATION PURPOSES.  THE SUCCESSFUL BIDDER ASSUMES THE 
OBLIGATION TO TAKE WHATEVER AFFIRMATIVE ACTIONS ARE NECESSARY TO ASSURE EQUAL 
EMPLOYMENT OPPORTUNITY IN ALL ASPECTS OF EMPLOYMENT, IRRESPECTIVE OF RACE, 
COLOR, CREED, OR NATIONAL ORIGIN. 
 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT 

OPPORTUNITY (EXECUTIVE ORDER 11246, AS AMENDED) 
 
(1) The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard 
Federal Equal Employment Opportunity Construction Contract Specifications" set forth herein. 
 
(2) The goals are timetables for minority and female participation, expressed in percentage terms for 
the Contractor's aggregate workforce in each trade on all construction work in the covered area, are as 
follows: 
 

These goals are applicable to all the Contractor's construction work (whether or not it is federal or 
federally-assisted) performed in the covered area. 
 
 The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action 
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals 
established for the geographical area where the contract resulting from this solicitation is to be performed.  
The hours of minority and female employment and training must be substantially uniform throughout the 
length of the contract, and in each trade, and the Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects.  The transfer of minority or female employees or 
trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the 
Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR 
Part 60-4.  Compliance with the goals will be measured against the total work hours performed. 
 
(3) THE CONTRACTOR SHALL PROVIDE WRITTEN NOTIFICATION TO THE DIRECTOR OF THE OFFICE OF 
FEDERAL CONTRACT COMPLIANCE PROGRAMS WITHIN 10 WORKING DAYS OF AWARD OF ANY CONSTRUCTION 
SUBCONTRACT IN EXCESS OF $10,000 AT ANY TIER FOR CONSTRUCTION WORK UNDER THE CONTRACT 
RESULTING FROM THIS SOLICITATION.  THE NOTIFICATION SHALL LIST THE NAME, ADDRESS AND TELEPHONE 
NUMBER OF THE SUBCONTRACTOR; EMPLOYER IDENTIFICATION NUMBER; ESTIMATED DOLLAR AMOUNT OF THE 
SUBCONTRACT; ESTIMATED STARTING AND COMPLETION DATES OF THE SUBCONTRACT; AND, THE 
GEOGRAPHICAL AREA IN WHICH THE CONTRACT IS TO BE PERFORMED. 
 
OFFICE OF FEDERAL CONTRACT COMPLIANCE PROGRAMS 
THE CURTIS CENTER SUITE 750 WEST 
170 SOUTH INDEPENDENCE MALL WEST 
PHILADELPHIA, PA  19106-3309 
PHONE (215) 861-5764 
 
As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is the City of 
Reading, Pennsylvania. 
 
 
 
 
 

Timetables  Goals for Minority Goals for Female 
  Participation in Each Trade Participation for Each Trade 
____________________________________________________________________________________ 
Until Further Notice 2.5% for all trades  6.9% for All Trades  
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State of ________________________) 
      ) ss. 
County of ______________________) 
 
 
 
I, ______________________________, Notary Public, being duly sworn, deposes and says that he 
is _________________________________ of ________________________________, 
      (Name of Organization) 
and that the answers to the foregoing questions and all statements therein contained are true and 
correct. 
 
Subscribed and sworn to before me this ______ day of _____________________, _______. 
 
 
 
      ______________________________ 
      NOTARY PUBLIC 
 
      My Commission Expires: 
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PROPOSAL  
 

Proposal of:  
 
Name: 
 
Address: 
 
TO: Mayor _________ 
 City of Reading 
 815 Washington Street 
 Reading, PA  19601 
 
Dear Mayor _________: 
 
In conformity with City Plans and specifications, all as prepared by the Public Works Department  and 
after an examination of the site of the work, and the Contract Documents, including the instructions to 
Bidders, Form of Proposal, Bid Bond and Conditions, the undersigned submits this proposal, and 
encloses herewith as proposal guaranty, a Certified or Treasurer's Check, or Bid Bond, in an amount not 
less than ten percent (10%) of the bid herein submitted, which it is understood will be forfeited if this 
proposal is accepted by the City of Reading, and the undersigned fails to furnish approved bonds and 
execute the contract within the time stipulated; otherwise, the guarantee will be returned. 
 
The undersigned declares that no Member of Council, Director of Department, Division Manager, deputy 
thereof or clerk therein, or other officer of the City of Reading, is directly or indirectly interested as 
principal, surety of otherwise in this proposal or has any supervision or overall responsibility for the 
implementation in administration of the contract. 
 
It is certified that the undersigned is the only person(s) interested in this proposal as principal and that the 
proposal is made without collusion with any person, firm, or corporation. 

 
It is hereby agreed to execute the contract and furnish surety company bonds, on the forms enclosed in 
the Contract Documents, in the amount of one hundred percent (100%) of the contract price within ten 
(10) days of mailing of the contract documents from the City to the Principal, and to begin work within ten 
(10) days after receipt of Notice to Proceed from the City of Reading. 
 
It is proposed to furnish and deliver all materials, tools, equipment, power, tests and transportation, perform all 
labor, superintendence, and all means of construction, and do all incidental work, and to execute, construct 
and finish in an expeditious and workman-like manner, in accordance with the plans and specifications, to the 
satisfaction and acceptance of the Department of Public Works of the City of Reading and its Engineer for the 
total base bid as herein bid: 
 
 
_________________________________________________________________________(written) 
 
$___________________________ (figures). 
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IN WITNESS WHEREOF, this proposal has been executed this ____ day ______ A.D. 20____, by the 
setting hereunto of his or its hand and seal. 
 

(INDIVIDUAL: PRINCIPAL) 
 
       _______________________________(Seal) 
         (Signature of Individual) 
Witness: 
 
_____________________________ 
      
       Trading and Doing Business as: 
 
       ____________________________________ 
 
 
---------------------------------------------------------------------------------------------------------------------- 
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(PARTNERSHIP PRINCIPAL) 
 
       _______________________________(Seal) 
        (Name of Partnership) 
Witness: 
 
_____________________________   By:____________________________(Seal) 
         (Partner) 
Witness: 
 
_____________________________   By:____________________________(Seal) 
         (Partner) 
 
Witness: 
 
_____________________________   By:____________________________(Seal) 
         (Partner) 
Witness: 
 
_____________________________   By:____________________________(Seal) 
         (Partner) 
 
 
 

(CORPORATION PRINCIPAL) 
 
Attest: 
 
 
__________________________________ 
 (Assistant Secretary) 
 
       __________________________________ 
        (Name of Corporation) 
 
 
       By:_______________________________ 
        (Vice) President 
 
 
(CORPORATE SEAL) 
 
      or  (if appropriate) 
 
 
       __________________________________ 
        (Name of Corporation) 
 
 
       By:_______________________________ 
        Authorized Representative 
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ARTICLE 1 – BID RECIPIENT 

1.01 This Bid is submitted to: 

City of Reading 
815 Washington Street 
Reading, Pennsylvania 19601 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement 
with Owner in the form included in the Bidding Documents to perform all Work as specified or 
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and 
in accordance with the other terms and conditions of the Bidding Documents. 

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS 

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without 
limitation those dealing with the disposition of Bid security. This Bid will remain subject to 
acceptance for 60 days after the Bid opening, unless award is delayed by a required approval 
from a government agency, the sale of bonds, or the award of a grant, in which event, the Bids 
shall remain open for a period of one hundred twenty (120) calendar days from the date of bid 
opening.  The Owner will either award the contract within the applicable time period or reject 
all Bids, returning the Bid Security to the Bidders.  A thirty (30) day time extension of the date 
for the award may be made by the mutual written consent of the Owner and the lowest 
responsible, responsive Bidder. 

2.02 Bidder will sign and submit the Agreement along with the Bonds and other documents requires 
by the Bidding Requirement within the time period indicated in the Notice of Award. 

ARTICLE 3 – BIDDER’S REPRESENTATIONS 

3.01 In submitting this Bid, Bidder represents that: 

A. Bidder has examined and carefully studied the Bidding Documents, and any data and 
reference items identified in the Bidding Documents, and hereby acknowledges receipt of 
the following Addenda: 

Addendum No.  Addendum, Date 

   

   

   

   

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and 
adjacent areas, and become familiar with and satisfied itself as to the general, local, and 
Site conditions that may affect cost, progress, and performance of the Work. 

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect 
cost, progress, and performance of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or adjacent to the Site and all drawings of physical conditions relating to 
existing surface or subsurface structures at the Site that have been identified in the 
Supplementary Conditions, especially with respect to Technical Data in such reports and 
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drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if 
any, at or adjacent to the Site that have been identified in the Supplementary Conditions, 
especially with respect to Technical Data in such reports and drawings. 

E. Bidder has considered the information known to Bidder itself; information commonly 
known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Bidding Documents; and any Site-related 
reports and drawings identified in the Bidding Documents, with respect to the effect of 
such information, observations, and documents on (1) the cost, progress, and performance 
of the Work; (2) the means, methods, techniques, sequences, and procedures of 
construction to be employed by Bidder; and (3) Bidder’s safety precautions and programs. 

F. Bidder agrees, based on the information and observations referred to in the preceding 
paragraph, that no further examinations, investigations, explorations, tests, studies, or data 
are necessary for the determination of this Bid for performance of the Work at the price bid 
and within the times required, and in accordance with the other terms and conditions of 
the Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by Owner and others at the 
Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the 
written resolution thereof by Engineer is acceptable to Bidder. 

I. The Bidding Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for the performance and furnishing of the Work. 

J. The submission of this Bid constitutes an incontrovertible representation by Bidder that 
Bidder has complied with every requirement of this Article, and that without exception the 
Bid and all prices in the Bid are premised upon performing and furnishing the Work 
required by the Bidding Documents. 

ARTICLE 4 – BIDDER’S CERTIFICATION 

4.01 Bidder certifies that: 

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed 
individual or entity and is not submitted in conformity with any collusive agreement or 
rules of any group, association, organization, or corporation; 

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false 
or sham Bid; 

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and 

D. Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder 
or over Owner, and 

E. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing 
for the Contract.  For the purposes of this Paragraph 4.01.E: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of 
value likely to influence the action of a public official in the bidding process; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process to the detriment of Owner, (b) to establish bid prices at 
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artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and 
open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish bid prices 
at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 

ARTICLE 5 – BASIS OF BID 

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following 
Lump Sum and Unit Price(s): 

SCHEDULE OF PRICES 
 Description Units Estimated 

Quantity Bid Unit Price Bid Price 

1. Mobilization and Bonds 
LS 1   

2. 
Demolition, includes removal of asphalt 
for concrete placement, removal of 
existing concrete sidewalk, and removal 
of 2 door assist mechanisms. 

LS 1   

3. Transition Milling LF 73   

4. 2A Stone Subbase, 6" Compacted SY 56   

5. 
Superpave Asphalt Mixture, 9.5mm 
Scratch and Leveling Course, compacted 
thickness of 1.5" to 2". 

SY 41   

6. 
Superpave Asphalt Mixture Wearing 
Course, <0.3 ESALS, placed to compacted 
thickness of 1.5". 

SY 88   

7. 6" Concrete Parking Area, includes WWF. SY 51   

8 
Installation of ADA Improvements, 
includes ADA Door Opener, Push Buttons, 
Bollard, and all electrical wiring 

LS 1   

9. Allowance for Miscellaneous work ordered 
by the Owner and/or Engineer LS 1 $5,000.00 $5,000.00 

 

 
Total of All Lump Sum and Unit Price Items 1 through 9 
equals the Total Bid Price 

$  

 
Total Amount of Bid in written words 

The Contract will be awarded to the responsive Bidder with the lowest Total Bid Price of all Lump Sum 
and Unit Price bid items.  

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be 
adequate to cover Contractor’s overhead and profit for each separately identified item, and (2) 
estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final 
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payment for all unit price Bid items will be based on actual quantities, determined as provided in the 
Contract Documents.   

The use of the word “complete” or “in place” in the Schedule of Prices shall be understood to mean the 
item of Work includes all labor, materials, tools, equipment, excavation (regardless of material 
encountered), backfill, restoration, reseeding and incidental work necessary to complete the item. 

All specified cash allowances are included in the price(s) set forth above, and have been computed in 
accordance with Paragraph 13.02 of the General Conditions.  

 

ARTICLE 6 – TIME OF COMPLETION 

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for 
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the 
dates or within the number of calendar days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 7 – ATTACHMENTS TO THIS BID 

7.01 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid security; if Bid Bond use only the two page form included with the Bidding 
Documents; 

B. Noncolllusion Affidavit; 

C. Required Bidder Qualification Statement with supporting data; and 

D. Public Works Verification Form – Act 127 

ARTICLE 8 – DEFINED TERMS 

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions 
to Bidders, the General Conditions, and the Supplementary Conditions. 

ARTICLE 9 – BID SUBMITTAL 

BIDDER: [Indicate correct name of bidding entity] 

 

By: 
[Signature]  

[Printed name]  
(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach 
evidence of authority to sign.) 

Attest: 
[Signature]  

[Printed name]  
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Title:  

Submittal Date:  

Address for giving notices: 

 

 

 

Telephone Number:  

Fax Number:  

Contact Name and e-mail address:  

  

Bidder’s License No.:  

 
(where applicable) 

++ END OF BID FORM ++ 
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FORM OF BID BOND 
 

BOND 
 
 
 

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned,  
 
________________________, as Principal  (the "Principal"), and _______________________________  
 
a corporation organized and existing under laws of the __________________ of ____________, as  
 
Surety (the "Surety"), are held and firmly bound unto______________________________________ as  
 
Obligee (the "Obligee"), as hereinafter set forth, in the full and just sum of  
 
__________________________________________________________________Dollars  
 
($___________),  
 
lawful money of the United States of America, for the payment of which sum we bind ourselves, our  
 
heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 
 WITNESSETH THAT: 
 
WHEREAS, the Principal herewith is submitting a Proposal to the Obligee to perform the 
_____________________ Work in connection with the construction of 
____________________________ pursuant to plans, specifications and other documents constituting the 
Contract Documents which are incorporated into said Proposal by reference (the "Contract Documents"), 
as prepared by the Department of Public Works, City Hall, 815 Washington Streets, Reading, PA 19601-
3690. 
 
 
WHEREAS, it is a condition of the receipt and consideration by the Obligee of said Proposal that it shall 
be accompanied by proposal guaranty to be held by the Obligee on terms hereinafter set forth. 
 
 
NOW, THEREFORE, the condition of this Bond shall be such that, if the Principal, within ten (10) days 
after mailing of contract document by the City to Principal, shall furnish to the Obligee a Performance 
Bond, Payment Bond  and upon award of a contract to him by the Obligee, shall execute and deliver the 
Agreement and furnish to the Obligee proper evidence of effectiveness of insurance coverage, 
respectively within the time, in the forms and in the amounts, as appropriate, required by the Contract 
Documents, then this Bond shall be void, otherwise, this Bond shall remain in full force and effect. 
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The Principal and the Surety agree to pay to the Obligee the difference between the amount of said 
Proposal, as accepted by the Obligee, and any higher amount for which the required work shall be 
contracted for by the Obligee, together with any additional advertising costs, architect's fees, legal fees 
and any all other fees and expenses incurred by the Obligee by reason of the failure of the Principal to 
enter into such Agreement with the obligee, or to furnish such Contract Bonds, or to furnish evidence of 
effectiveness of such insurance coverage; provided, however, that (1) the obligation of the Surety shall 
not exceed the stated principal amount of this Bond; and (2) if the Obligee should not procure an 
executed contract with any other person for the performance of the work contemplated in said Proposal, 
as accepted by the Obligee, upon the same terms and conditions, other than price, as provided in the 
Contract Documents, within the period provided in the Contract Documents during which no proposals of 
bidders may be withdrawn, whether because of the lack of other proposals, or because of the inability or 
refusal of any other bidder to enter into an appropriate contract, or because the cost under any higher 
proposal would be greater than the Obligee shall determine, in its sole discretion, that it can afford, then 
the Principal and the Surety agree to pay to the Obligee the full amount of this Bond as liquidated 
damages. 
 
 
IN WITNESS WHEREOF, the Principal and the Surety cause this Bond to be signed, sealed and 
delivered this ___________day of _______________, 20____. 
 
 

(INDIVIDUAL PRINCIPAL) 
 
 
       __________________________________ 
(Seal) 
       (Signature of Individual) 
 
Witness: 
 
 
_______________________________ 
 
 
       Trading and Doing Business as: 
 
 
       ___________________________________ 
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(PARTNERSHIP PRINCIPAL) 
 
 

      (PARTNERSHIP PRINCIPAL) 
 
 
       ___________________________________ 
(Seal)        (Name of Partnership) 
 
Witness: 
 
____________________________   By:________________________________ 
(Seal)         (Partner) 
 
Witness:       
 
____________________________        
 
       By:________________________________ 
 (Seal)         (Partner) 
 
Witness:  
 
____________________________    
 
 
 

      By:________________________________ 
(Seal)         (Partner) 
 
 
Witness: 
 
____________________________    
 
 
 
 
       By:________________________________ 
(Seal)         (Partner) 
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 (CORPORATION PRINCIPAL) 
 
 
      
 ________________________________________ 
   (Name of Corporation) 
 
      
 By:_____________________________________ 
   (Vice) President 
 
Attest: 
 
_____________________________________ 
 (Assistant Secretary) 
 
 
 
(Corporate Seal) 
 
 

(OR,  IF APPROPRIATE) 
 
 
      
 ________________________________________ 
   (Name of Corporation) 
 
      
 By:_____________________________________ 
   (Authorized Representative) 
 
 
 
Signed ______________________________ 
 
____________________________________ 
  (Title) 
 
 
Subscribed and sworn to before me on 
 
this ___ day of ___________, 20 ___ 
 
___________________________________ 
 
___________________________________ 
  (Title) 
 
My Commission Expires:  
 
___________________________________ 
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(CORPORATION SURETY) 
 
 
       
 ____________________________________ 
  (Name of Corporation) 
 
       
 By:_________________________________ 
  (Attorney-In-Fact) 
 
 
Witness: 
 
 
_____________________________________ 
 
 
 
(Corporate Seal) 
 
 
 
 
 
**  Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing 
the authority of the  Attorney-In-Fact to act in behalf of the corporation. 
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NON-COLLUSION AFFIDAVIT 
 

INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT 
 
 
 
This Non-Collusion Affidavit is material to any contract pursuant to this bid.  According to the 
Pennsylvania Antibid-Rigging Act, 73 P.S. 1611 et seq., governmental agencies may require Non-
Collusion Affidavits to be submitted together with bids. 
 
This Non-Collusion affidavit must be executed by the member, officer, or employee of the bidder who is 
authorized to legally bind the bidder. 
 
Bid rigging and other efforts to restrain competition, and the making of false sworn statements in 
connection with the submission of bids are unlawful and may be subject to criminal prosecution.  The 
person who signs the Affidavit should examine it carefully before signing and assure himself or herself 
that each statement is true and accurate, making diligent inquiry, as necessary, of all other persons 
employed by or associated with the bidder with responsibilities for the preparation, approval, or 
submission of the bid. 
 
In the case of a bid submitted by a joint venture, each party to the venture must be identified in the bid 
documents, and an Affidavit must be submitted separately on behalf of each party. 
 
The term "complementary bid" as used in the Affidavit has the meaning commonly associated with that 
term in the bidding process, and includes the knowing submission of bids higher than the bid of another 
firm, any intentionally high or noncompetitive bid, and any form of bid submitted for the purpose of giving 
a false appearance of competition. 
 
Failure to file an Affidavit in compliance with these instructions will result in disqualification of the bid. 
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NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 
 
 
State of ________________________ 
 
County of ______________________ 
 
_______________________________, being first duly sworn, deposes and says that: 
 
 He/She is _____________________(Owner, Partner, Officer, Representative or Agent) of 
________________________________________, the Bidder that has submitted the attached Bid or 
Bids; 
 
 He/She is fully informed respecting the preparation and contents of the attached Bid and of all 
pertinent circumstances respecting such Bid; 
 
 Such Bid is genuine and is not a collusive or sham Bid; 
 
 Neither the said Bidder nor any of its officers;  
partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in 
any way colluded, conspired, connived or agreed, directly or indirectly, with any other Bidder, firm or 
person to submit a collusive or sham Bid in connection with the Contract for which the attached Bid has 
been submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly 
or indirectly, sought by agreement or collusion or communication of conference with any other Bidder, 
firm or person to fix the price or prices in the attached Bid or of any other Bidder, or to fix any overheld, 
profit or cost element of the Bid price or the Bid price of any other Bidder, or to secure through any 
collusion, conspiracy, connivance or unlawful agreement any advantage against the City of Reading or 
any person interested in the proposed Contract; 
 
 The price or prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, 
representatives, owners, employees, or parties in interest, including this affiant; and, 
 
 Neither the said Bidder nor any of its officers, partners, owners, agents or parties in interest, have 
any interest, present or prospective, that can be reasonably construed to result in a conflict of interest 
between them and the City of Reading, which the Bidder will be required to perform. 
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I state that _____________________________ understands 
 (Name of Firm) 
and acknowledges that the above representations are material and important, and will be relied on by the 
City of Reading in awarding the contract(s) for which this bid is submitted.  I understand and my firm 
understands that any misstatement in this affidavit is and shall be treated as fraudulent concealment from 
the City of Reading of the true facts relating to the submission of bids for this contract. 
 
 
 
_________________________________ 
   (Name and Company Position) 

 
 

SWORN TO AND SUBSCRIBED 
BEFORE ME THIS ________ 
DAY OF _________, 20___ 
 
 
 
_________________________          My Commission Expires 
     Notary Public 
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PROVIDER'S CERTIFICATION OF NON-INDEBTEDNESS 
TO THE CITY OF READING 

 
 
 
 
Provider hereby certifies and represents that Provider and Provider's parent company(ies) and 
subsidiary(ies) are not currently indebted to the City of Reading (the "City"), and will not at any time during 
the term of this Contract (including any extensions or renewals thereof) be indebted to the City, for or on 
account of any delinquent taxes, liens, judgments, fees or other debts for which no written agreement or 
payment plan satisfactory to the City has been established.  In addition to any other rights or remedies 
available to the City at law or in equity, Provider acknowledges that any breach or failure to conform to 
this certification may, at the option of the City, result in the withholding of payments otherwise due to 
Provider and, if such breach or failure is not resolved to the City's satisfaction within a reasonable 
timeframe specified by the City in writing, may result in the offset of any such indebtedness against said 
payments and/or the termination of this Contract for default (in which case Provider shall be liable for all 
excess costs and other damages resulting from the termination). 
 
 
 
_____________________________________ 
  NAME OF PROVIDER 
 
 
 
By: _____________________________________ 
  AUTHORIZED SIGNATORY 
 
 
Title: _____________________________________ 
 PRESIDENT OR VICE PRESIDENT 
 
 
 
Attest: _____________________________________ 
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RESOLUTION NO. 192-92 
 
 
 

 WHEREAS, reportedly, twenty-five cement manufacturing facilities in the United States are 
currently burning well over two billion pounds a year of hazardous waste as a source of fuel and 
additional profit in the cement manufacturing process; and 
 
 WHEREAS, approximately twenty cement manufacturing facilities are seeking permission to start 
this practice; and 
 
 WHEREAS, sufficient data and evidence as to the safety of cement products made from 
hazardous waste has not been proven; and 
 
 WHEREAS, it is in the best interest of the citizens of the City of Reading in regard to their health 
and quality of life that cement derived from hazardous waste be banned from any City projects. 
 
 NOW, THEREFORE, the Council of the City of Reading resolves that the City of Reading will not 
purchase cement from any facility that burns hazardous waste as fuel in its manufacturing process, nor 
allow the use of concrete made from this type of cement.  This policy shall be reflected in city bid 
specifications. 
 
 
 
PASSED COUNCIL April 1, 1993 
 
 
WARREN H. HAGGERTY, JR. 
Mayor 
 
 
 
ATTEST: 
 
 
RUTH M. THOMPSON 
City Clerk 
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STATEMENT REGARDING MANUFACTURE OF CEMENT 
 
 

The following statement is to be signed by an authorized officer of the company. 
 
The undersigned contractor hereby certifies in accordance with City of Reading Resolution #192-92, that 
any cement used in performance of this contract shall not have been manufactured by a process using 
hazardous materials, as defined by the Environmental Protection Agency, in the manufacture and 
makeup thereof. 
 
 
CONTRACTOR 
 
 
By:___________________________ 
 
 
Title:________________________ 
 
 
ATTEST: 
 
 
____________________________ 
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STATEMENT OF BIDDER'S QUALIFICATIONS 
 
All questions must be answered and the data given must be clear and comprehensive.  This statement 
must be notarized.  If necessary, questions may be answered on separate attached sheets.  The Bidder 
may submit any additional information he desires. 
 
1. Name of Bidder:__________________________________________________________ 
 
2. Permanent main office address:______________________________________________ 
 
3. When organized:_________________________________________________________ 
 
4. If a corporation, where incorporated:_________________________________________ 
 
5. How many years have you been engaged in the contracting business under your present 
 firm or trade name:________________________________________________________ 
 
6. Contracts on hand: (Schedule these on an attached sheet, showing amount of each 
 contract and the appropriate anticipated dates of completion.) 
 
7. Have you ever failed to complete any work awarded to you?  If so, where and why? 
  
 _______________________________________________________________________ 
 
8. Have you ever defaulted on a contract ?______________.  If so, where and why? 
  
 _______________________________________________________________________ 
 
9. List the more important projects recently completed by your company on an attached sheet, 

stating the approximate cost of each, and the month and year completed. 
 
10. List your major equipment available for this contract. 
 
 _______________________________________________________________________ 
 
 _______________________________________________________________________ 
 
11. Describe experience in construction work similar in importance to this project on an attached 

sheet. 
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Page 2 
Statement of Bidder's Qualifications 
 
 
12. Background and experience of the principal members of your organization, including the officers.  
 
 _______________________________________________________________________ 
 
 _______________________________________________________________________ 
   
 _______________________________________________________________________ 
 
13. Credit available: $________________________________________________________ 
 
14. Give Bank reference:______________________________________________________ 
 
15. Will you, upon request, fill out a detailed financial statement and furnish any other information that 

may be required by the City? ____________________________________________ 
 
16. (A) Have you ever been a party to or otherwise involved in any action or legal proceeding 

involving matters related to race, color, nationality or religion?______________ If so, give full 
details. 
_________________________________________________________________________ 

 
 (B) Have you ever been accused of discrimination based upon race, color, nationality or 

religion in any action or legal proceeding including any proceeding related to any Federal 
Agency? ____________.  If so, give full details _______________________________________ 

   
 _____________________________________________________________________________
__ 
    
17. All prospective bidders are required to present proof of an acceptable disposal method approved 

by the Pennsylvania Department of Environmental Protection.  The proof may consist of a copy of 
a State Solid Waste Disposal Permit issued to the prospective bidder by the Pennsylvania 
Department of Environmental Protection, or a letter of approval from the Pennsylvania 
Department of Environmental Protection for the use of a proposed or existing disposal facility 
which has a permit or is under review for a permit.  Same to be in accordance with Section 7 (a) 
application and permits, Pennsylvania Solid Waste Management - "Act 241." 
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Page 3 
Statement of Bidder's Qualifications 
 
 
 
18. The undersigned hereby authorizes and requests any person, firm or corporation to furnish any 

information requested by the "City of Reading" in verification of the recitals comprising this 
Statement of Bidder's Qualifications. 

 
19. Name, address, phone number, and contact person at surety company who will provide bonding 

for this contract: 
  
 ________________________________________________________________________ 
  
 ________________________________________________________________________ 
 
20. Name, address, phone number, and contact person at insurance company who will provide 

insurance coverage for this contract: 
 ________________________________________________________________________  
   
 ________________________________________________________________________ 
 
21. The undersigned hereby authorizes any person, firm or corporation to furnish any information 

requested by the City of Reading in verification of the recitals comprising this Statement of 
Bidder's Qualifications. 

 
 
DATED at _________________________ this _____ day of ______________________, 20_____. 
 
 
      __________________________________ 
          (NAME OF BIDDER) 
 
 
      BY: ______________________________ 
 
      TITLE:____________________________ 
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 EQUAL EMPLOYMENT OPPORTUNITY AND SECTION 3 QUESTIONNAIRE 
 
 

(Please complete the following information and answer all questions; use an attached sheet as 
necessary.) 
 
1. (a) Contractor:  How many persons from the City of Reading ________,  

low income City residents ________, and minorities: ______Black, ______ Hispanic, 
______ White, ______ Asian/Pacific Islander, ______Other, are on your present basic 
payroll? 

 
 (b) Subcontractor:  How many persons from the City of Reading _______,  

low income City residents ________, and minority groups: ______Black, ______ 
Hispanic,  ______ White, ______ Asian/Pacific Islander, ______Other,  are on your 
present basic payroll? 

 
 
2. How many City of Reading residents ________, low income City residents ________, 

and minorities: _______Black, ________Hispanic, ________White, _________Asian/ Pacific 
Islander, ________Other, are presently in training programs run by your company, your 
subcontractors, and associations to which you or your subcontractors may belong or with unions 
with which you and your subcontractors have collective bargaining agreements? 

 ________________________________________________________________________ 
 
 
3. Does your firm, subcontractors, associations to which you or they belong or unions 

with which you or your subcontractors have collective bargaining agreements a definite plan for 
creating career situations, training and employment for residents of the City of Reading, low 
income citizens, and minorities? _____________.  If so, please include a copy of the plan with 
your formal bid and specify the number of individuals (from the groups referred to previously), to 
be placed in apprenticeship or other training situations.  When is the program scheduled to 
begin?_______________  What portion of the program is already in operation?  

 
 
4. What plans does your firm have to utilize business concerns located in, or owned in 

substantial part by persons residing in the City? 
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CERTIFICATION OF NON-SEGREGATED FACILITIES 
 
 
 
The Bidder certifies that he does not maintain or provide for his employees any segregated facilities at 
any of his establishments and that he does not permit his employees to perform their services at any 
location, under his control, where segregated facilities are maintained.  The Bidder certifies further that he 
will not maintain or provide for his employees any segregated facilities at any of his establishments, and 
that he will not permit his employees to perform their services at any location under his control where 
segregated facilities are maintained.  The Bidder agrees that a breach of this certification will be a 
violation of the Equal Opportunity clause in any contract resulting from acceptance of this bid.  As used in 
this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and 
washrooms, restaurants and other eating areas, timeclocks, locker rooms and other storage or dressing 
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing 
facilities provided for employees which are segregated by explicit directive or are in fact segregated on 
the basis of race, color, religion or national origin, because of habit, local custom or otherwise.  The 
Bidder agrees that (except where he has obtained identical certification from proposed subcontractors for 
specific time periods) he will obtain identical certification from proposed subcontractors prior to the award 
of subcontracts exceeding $10,000 which are not exempt from the provisions of the Equal Opportunity 
clause, and that he will retain such certifications in his files. 
 
 
Note: The penalty for making false statement in offers is prescribed in 18 U.S.C. 1001. 
 
 
DATE: _________________,  
 
 
 
BY: ______________________________  ________________________________ 
 (NAME OF BIDDER)    (TITLE) 
 
 
 
OFFICIAL ADDRESS: 
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CONTRACTOR'S STATEMENT FOR PUBLIC DISCLOSURE * 
 
1. a/ Name of Contractor: 
 
 b/ Address and Zip Code of Contractor: 
 
2. If the Contractor is not an individual doing business under his own name, the Contractor has the 

status indicated below and is organized or operating under the laws of _________: 
 
 _____ a corporation 
  
 _____ a partnership known as: 
  
 _____ a business association or a joint venture known as: 
  
 _____ a Federal, State or Local government or instrumentality thereof 
  
 _____ other (explain) 
  
3. If the Contractor is not an individual or a government agency or instrumentality, give 

date of organization:_____________________________ 
 
4. Names, addresses, title of position (if any), and nature and extent of the interest of the officers 

and principal members, shareholders, investors other than a government agency or 
instrumentality, are set forth as follows: 

 
 a/ If the Contractor is a corporation, the officers, directors, trustees, and each stockholder 

owning more than 10% of any share of stock. 
 
 b/ If the Contractor is a partnership, each partner, whether a general or limited partner, and 

either the percent of interest or a description of the character and extent of interest. 
 
 c/ If the Contractor is a business association or a joint venture, each participant and either 

the percent of interest or a description of the character and extent of interest. 
 
 d/ If the Contractor is some other entity, the officers, the members of the governing body, 

and each person having an interest of more than 10%. 
 
*   If space on this form is inadequate for any requested information, this should be furnished 
     on an attached page which is referred to under the appropriate numbered item on the form. 
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Page 2 
Contractor's Statement for Public Disclosure 
 
      POSITION TITLE (if any) AND PERCENT 
 OF INTEREST OR DESCRIPTION OF 
NAME, ADDRESS & ZIP CODE CHARACTER AND EXTENT OF INTEREST 
 
 
5. Name, address and nature and extent of interest of each person or entity (not named in response 

to Item 4) who has a beneficial interest in any of the shareholders or investors named in response 
to Item 5 which gives such person or entity more than a computed 10% interest in the Contractor 
(for example, more than 20% of the stock in a corporation which holds 50% of the stock of the 
Contractor, or more than 50% of the stock in a corporation which holds 20% of the stock of the 
Contractor). 

 
      DESCRIPTION OF CHARACTER 
NAME, ADDRESS & ZIP CODE AND EXTENT OF INTEREST 
 
 
6. Names (if not given above) of officers and directors or trustees of any corporation or firm listed 

under Item 4 or Item 5 above: 
 
 
7. Is the Contractor a subsidiary of or affiliated with any other corporation or any other firm or firms? 
 ___ YES ___ NO.  If yes, list each such corporation or firm by name and address, specify its 

relationship to the Contractor, and identify the officers and directors or trustees common to the 
Contractor and such other corporation or firm: 

 
 
8. Other federal grant projects under Title I of the Housing and Community Development Act of 

1974 (CP.L.93-383), as amended, in which the Contractor or any of the principals of the 
Contractor is or has been the contractor, or a stock-holder, officer, director or trustee, or partner 
of such a contractor: 

 
 
9. If the Contractor or a parent corporation, a subsidiary, an affiliate or a principal of the Contractor 

is to participate in the work or services as a Subcontractor or consultant: 
 
 a/ Name and address of such Subcontractor or consultant: 
 
 b/ Has such Subcontractor within the last 10 years ever failed to qualify as a responsible 

bidder, refused to enter into a contract after an award has been made, or failed to 
complete a contract? 

  ___YES  ___ NO.  If yes, explain: 
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Page 3 
Contractor's Statement for Public Disclosure 
 
 
 c/ Outstanding contract bids of such Subcontractor or consultant: 
 
 Awarding Agency Amount                                Date Opened 
 
       $ 
 
10. Brief statement respecting equipment, experience, financial capacity, and other resources 

available to such Subcontractor or consultant for the performance of the work or services involved 
in the contract, specifying particularly the qualifications of the personnel, the nature of the 
equipment, and the general experience of the Subcontractor or consultant. 

 
11. a/ Does any member of the governing body or employee of the Local Public Agency or any 

officer or employee of the Local Public Agency who exercises any functions or responsibilities in 
connection with the awarding and/or carrying out of the contract have any direct or indirect 
personal interest in the Contractor or in the Contractor's performance under the contract? 
___YES ___NO. If yes, explain: 

 
 b/ Does any member of the governing body of the locality in which the Public Improvement 

Project is situated or any other public official of the locality, who exercises any functions 
or responsibilities in the review or approval of the awarding and/or carrying out of the 
contract have any direct or indirect personal interest in the Contractor or in the 
Contractor's performance under the contract?  ___YES  ___NO.  If yes, explain: 
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CERTIFICATION 
 
 
 
I  (We) ______________________________________________________________ certify that this 
Contractor's Statement for Public Disclosure is true and correct to the best of my (our) knowledge and 
beliefs. 
 
 
 
DATED: ___________________ DATED: __________________ 
 
___________________________ _________________________ 
(SIGNATURE)  (SIGNATURE) 
 
___________________________ _________________________ 
(TITLE)  (TITLE) 
 
___________________________ _________________________ 
(ADDRESS & ZIP CODE) (ADDRESS & ZIP CODE) 
 
 
1 -  If the Contractor is an individual, this Statement should be signed by such individual; if a partnership, 
by one of the partners; if a corporation or other entity, by one of its chief officers having knowledge of the 
facts required by this Statement. 
 
2 -  Penalty For False Certification: Section 1001, Title 18, of the U.S.C.  provides a fine of not more than 
$10,000, or imprisonment of not more than five years, or both, for knowingly and willfully making or using 
any false writing or document, knowing the same to contain any false, fictitious or fraudulent statement or 
entry in a matter within the jurisdiction of any Department of the United States. 
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(ONLY AS NEEDED) 
 

CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM 
 

THE CITY OF READING 
 
 
ADDENDUM NO. _______________ TO BID FOR: _________________________________ 
                                                                            _________________________________ 
 OPENING DATE:__________________ 
 
 
 

NOTICE 
 
 
This addendum must be signed, attached to, and returned with your proposal to the City of Reading by 
the time and date indicated above.  This sheet is now part of the Contract Documents. 
 
 
 
 
 
I, HEREBY CERTIFY, THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE BEEN TAKEN 
INTO ACCOUNT WITH THE TOTAL BID PRICE. 
 
Firm Name (Type or Print)_______________________________________ 
 
Authorized Signature _____________________Title__________________ 
 
Name (Type or Print)_____________________Date___________________ 
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CONTRACT DOCUMENTS 
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C O N T R A C T 
 

NOTE;  This contract is not to be filled in until contract is awarded. 
 
 THIS AGREEMENT, made and concluded this _______________ day of ______________, in 
the year two thousand and ______, by and between the City of Reading, a municipal corporation of the 
Commonwealth of Pennsylvania, located in the County of Berks, said Commonwealth, party of the first 
part, and ____________________, Contractor, party of the second part, pursuant to law and to the 
provisions and requirements of the ordinance of the City of Reading, Pennsylvania. 
 
 WITNESSETH, that the parties to these presents, each in consideration of the agreements on the 
part of the other herein contained, have agreed, and hereby do agree, the party of the first part for itself, 
its successors and assign, and the party of the second part for itself, himself, or themselves, its 
successors, or his or their executors and administrators as follows: 
 
 CONTRACTOR'S GENERAL AGREEMENT.  The Contractor covenant, promises and agrees to 
and with the party of the first part, for the consideration hereinafter mentioned and contained, and under 
the penalty expressed in a bond bearing date of ________________ and hereto attached, to furnish all 
the material, machinery, equipment, tools, labor and transportation, except as hereinafter otherwise 
provided, at his own cost, necessary or proper for the purpose of executing the work embraced in this 
contract in a good, substantial and workmanlike manner, and in strict accordance with the specifications 
pertaining to this contract a herein contained. 
 
 PARTS OF CONTRACT.  The Location Map; Notice to Contractors; Bid Instructions; Documents 
to be Submitted with Bid; Contract Documents; Documents to be Submitted During the Course of the 
Contract; Wage Rate Determinations; Notice of Preconstruction Requirements and Pre-Construction 
Conference Questionnaire; Affirmative Action Requirements; General Provisions; Supplementary General 
Terms and Conditions; Technical Specifications; Supplementary Technical Specifications; and 
Correspondence and Supportive Documentation shall each form a part of the Contract. 
 
 THE CONTRACT SUM.  The City shall pay the Contractor for the performance of the Contract, 
subject to additions and deductions provided therein, in current funds as follows:____________ 
______________________________________________________ (state here the lump sum amount, 
unit prices, or both as desired in individual cases.) 
 
Where the quantities originally contemplated are so changed that application of the agreed unit price to 
the quantity of work performed is shown to create a hardship to the Owner or the Contractor, there shall 
be an equitable adjustment of the Contract to prevent such hardship. 
 
 TIME & MANNER OF DOING WORK.  The party of the second part agrees to commence the 
construction of the work to be done under this contract, immediately upon receiving written notice from the 
Director of Public Works, or other applicable Director, so to do and to complete the entire work as specified in 
the technical specifications, it being expressly agreed and understood that the time of beginning, rates of 
progress and time of completion of the work are essential under this contract.  Time is to be considered to be 
the essence of this contract. 
 
 STIPULATED DAMAGES.  The Contractor shall begin work within ten (10) days of receipt of 
written notice from the applicable Director, to do so.  If the Contractor fails to complete and finish the work 
in conformity with the terms and provisions of this Contract within the time hereinbefore specified, he shall 
pay to the City the sum of Five Hundred Dollars ($500.00) for each and every day thereafter, including 
Sundays and holidays, that the finishing of the Contract is delayed, which sum shall be construed as 
stipulated and liquidated damages and not as a penalty and shall be deducted from the amount due by 
the terms of the Contract; provided, however, that in case of justifiable delay, the City shall extend the 
time for completion of said work as provided for in Article G.7, but no extension of time for any reason 
beyond the time fixed herein for the completion of the work shall be deemed a waiver by the City of the 
right to abrogate this Contract for abandonment for delay. 
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 LIENS.  Neither the final payment nor any part of the retained percentage shall become due until 
the Contractor, if required, shall deliver to the City a complete release of all liens arising out of this 
Contract, or receipts in full in lien thereof, and, if required in either case, an affidavit that so far as he has 
knowledge or information the release and receipts include all the labor and material for which a lien could 
be filed.  If any lien remains unsatisfied after all payments are made, the Contractor shall refund to the 
City all monies that the latter may be compelled to pay in discharging such a lien, including all costs and a 
reasonable attorney's fee. 
 
 BASIS OF CONTRACT.  This contract is founded on __________________________________ 
 
____________________________________________________________________________________ 
 
IN WITNESS WHEREOF, the said City of Reading has caused this Agreement to be executed by its 
Mayor, and its corporate seal to be hereunto affixed, duly attested by its City Clerk, and the party of the 
second part. 
 
____________________________________________________________ 
 
____________________________________________________________ 
 
the day and year first above written. 
 
 
 
CITY OF READING 
 
 
By: __________________________ 
Mayor 
 
 
ATTEST: 
 
 
_______________________ 
City Clerk 
 
 
Signed and Sealed in the Presence of 
 
 
____________________________________________________________________________________ 

CONTRACTOR 
 
 
____________________________________________________________________________________ 

PRESIDENT 
 
 
____________________________________________________________________________________ 

SECRETARY 
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PERFORMANCE BOND 
 
Know All Men By These Presents that we, _____________________________________ 
           (CONTRACTOR) 
            
hereinafter called the PRINCIPAL, and ________________________________________ 
          (SURETY) 
           
hereinafter called the SURETY, a corporation organized and existing under the laws of  
 
the _________________________________________ are held and firmly bound unto  
 
________________________________ hereinafter called the OBLIGEE, as hereinafter  
 
set forth, in the full and just sum of ____________________________Dollars 
 
($__________), lawful money of the United States of America, for the payment of which sum we bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
 WITNESSETH THAT: 
 
 WHEREAS, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated 
______________, 20____, to perform the WORK for the OBLIGEE, in connection with the 
__________________________________________________as set forth in CONTRACT DOCUMENTS. 
 
 WHEREAS, the OBLIGEE is a "contracting body" under provisions of Act No. 385 of the General 
Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, 
known and cited as the "Public Works Contractors Bond Law of 1967" (the "Act"); and 
 
 WHEREAS, the Act, in Section 3(a), requires that, before an award shall be made to the 
PRINCIPAL by the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this 
BOND to the OBLIGEE, with this BOND to become binding upon the award of the CONTRACT to the 
PRINCIPAL by the OBLIGEE in accordance with the PROPOSAL; and 
 
 WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be 
furnished by the PRINCIPAL to the OBLIGEE; and 
 
 WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided inter alia, that if the 
PRINCIPAL shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the 
PRINCIPAL, in accordance with the PROPOSAL, then the PRINCIPAL and OBLIGEE shall enter into a 
CONTRACT with respect to performance of the WORK, the form of which CONTRACT is set forth in the 
CONTRACT DOCUMENTS. 
 
 NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the 
PRINCIPAL will truly and faithfully comply with and perform the WORK in accordance with the 
CONTRACT DOCUMENTS, at the time and in the manner provided in the CONTRACT DOCUMENTS, 
and if the PRINCIPAL shall satisfy all claims and demands incurred in or related to the performance of the 
WORK by the PRINCIPAL, and if the PRINCIPAL shall indemnify completely and shall hold harmless the 
OBLIGEE and all of its officers, agents and employees from any and all costs and damages which the 
OBLIGEE and all of its officers, agents and employees may sustain or suffer by reason of the failure of 
the PRINCIPAL to do so, and if the PRINCIPAL shall reimburse completely and shall pay to the OBLIGEE 
any and all costs and expenses which the OBLIGEE and all of its officers, agents or employees may incur 
by reason of any such default or failure of the PRINCIPAL, then this BOND shall be void; otherwise, this 
BOND shall remain in force and effect. 
 
 This BOND, is executed and delivered under and subject to the Act, to which reference hereby is 
made. 
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 The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the 
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be 
performed in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or 
additions to the CONTRACT , and/or any giving by the OBLIGEE of any extensions of time for the 
performance of the WORK in accordance with the CONTRACT DOCUMENTS, and/or any act of 
forebearance of either the PRINCIPAL or the OBLIGEE toward the other with respect to the CONTRACT 
DOCUMENTS, and/or the reduction of any percentage to be retained by the OBLIGEE as permitted by 
the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the PRINCIPAL and the 
SURETY, or either of them, or their heirs, executors, administrators, successors and assigns, from liability 
and obligations under this BOND; and the SURETY, for value received, does waive notice of any such 
alterations, changes, additions, extensions of time, acts of forebearance and/or reduction of retained 
percentage. 
 
 IN WITNESS WHEREOF, the PRINCIPAL and the SURETY cause this BOND to be signed, 
sealed and delivered this_____________________ day of________________________,20____. 
 
 

(INDIVIDUAL PRINCIPAL) 
 
 
       __________________________________ 
(Seal) 
       (Signature of Individual) 
Witness: 
 
 
_______________________________ 
 
       Trading and Doing Business as: 
 
 
       ___________________________________ 
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(PARTNERSHIP PRINCIPAL) 
 
 
      ___________________________________ (Seal) 
       (Name of Partnership) 
Witness: 
 
____________________________   By:________________________________ 
(Seal) 
        (Partner) 
 
 
Witness:  
____________________________   By:________________________________ 
(Seal) 
        (Partner) 
 
 
Witness: 
____________________________   By:________________________________ 
(Seal) 
        (Partner) 
 
 

(CORPORATION PRINCIPAL) 
 
 
________________________________________ 
  (Name of Corporation) 
 
By:_____________________________________ 
  (Vice) President 
 
Attest: 
 
_____________________________________ 
 (Assistant Secretary) 
 
 
(Corporate Seal) 
 
 

(OR,  IF APPROPRIATE) 
 
      
 ________________________________________ 
  (Name of Corporation) 
 
      
 By:_____________________________________ 
  (Authorized Representative) 
 
 
Signed ______________________________ 
 
____________________________________ 
  (Title) 
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(CORPORATION SURETY) 
 
 
       
 ____________________________________ 
   (Name of Corporation) 
 
       
 By:_________________________________ 
   (Attorney-In-Fact) 
 
 
Witness: 
 
 
_____________________________________ 
 
 
 
(Corporate Seal) 
 
 
 
 
 
**  Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing 
the authority of the  Attorney-In-Fact to act in behalf of the corporation. 
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PAYMENT BOND 
 

 Know All Men by These Presents: 
 
That We, __________________________ (CONTRACTOR) hereinafter called the PRINCIPAL, and 
__________________________ (SURETY) hereinafter called the SURETY, a corporation organized and 
existing under laws of the ________________ of _______________ are held and firmly bound unto 
________________, hereinafter called the OBLIGEE, as hereinafter set forth, in the full and just sum of 
______________________________ dollar (__________), lawful money of the United States of America, 
for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns, 
jointly and severally, firmly by these presents. 
 
 Witnesseth That: 
 
 WHEREAS, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated 
___________, 20 __, to perform the WORK for the OBLIGEE, in connection with the 
_______________________________________________________ as set forth in the CONTRACT, 
DOCUMENTS; and _______________ Public Works, City of Reading, Pennsylvania. 
 
 WHEREAS, the OBLIGEE is a "contracting body" under provisions of the Act of the General 
Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, 
known as and cited as the "Public Works Contractors" Bond Law of 1967", P L 869 (the Act"): and 
 
 WHEREAS, the Act, in section 3(a), requires that, before an award shall be made to the 
PRINCIPAL by the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this 
BOND to the OBLIGEE, with this BOND to become binding upon the award of a CONTRACT to the 
PRINCIPAL by the OBLIGEE in accordance with the PROPOSAL: and 
 
 WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be 
furnished by the PRINCIPAL to the OBLIGEE; and 
 
 WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided, inter alia, that if the 
PRINCIPAL shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the 
PRINCIPAL in accordance with the PROPOSAL then the PRINCIPAL and the OBLIGEE shall enter into a 
CONTRACT with respect to performance of the WORK, the form of which CONTRACT is set forth in the 
CONTRACT DOCUMENTS. 
 
 NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the 
PRINCIPAL and any SUBCONTRACTOR of the PRINCIPAL to whom any portion of the WORK shall be 
subcontracted, and if all assignees of the PRINCIPAL and of any such SUBCONTRACTOR, promptly 
shall pay or shall cause to be paid, in full all money which may be due any claimant supplying labor or 
materials in the prosecution and performance of the WORK in accordance with the CONTRACT 
DOCUMENTS, including any amendment, extension or addition to the CONTRACT DOCUMENTS, for 
material furnished or labor supplied or labor performed, then this BOND shall be void; otherwise, this 
BOND shall be and shall remain in force and effect. 
 
 This BOND, as provided by the Act, shall be solely for the protection of claimants supplying labor 
or materials to the PRINCIPAL or to any SUBCONTRACTOR of the PRINCIPAL in the prosecution of the 
WORK covered by the CONTRACT DOCUMENTS, including any amendment, extension or addition 
thereto.  The term "claimant", where used herein and as required by the Act, shall mean any individual, 
firm, partnership, association or corporation.  The phrase "labor or materials", when used herein and as 
required by the Act, shall include public utility services and reasonable rentals of equipment, but only for 
periods when he equipment rented is actually used at the site of the WORK covered by the CONTRACT.  
As required by the Act, the provisions of this BOND shall be applicable whether or not the material 
furnished or labor performed enters into and becomes a component part of the public building, public 
work or public improvement contemplated by the CONTRACT DOCUMENTS. 
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 As provided and required by the Act, the PRINCIPAL and the SURETY agree that any claimant, 
who has performed labor or furnished material in the prosecution of the WORK in accordance with the 
CONTRACT DOCUMENTS, including any amendment, extension or addition to the CONTRACT 
DOCUMENTS, and who has not been paid therefore, in full, before the expiration of ninety (90) days after 
the last day on which such claimant performed the last of such labor or furnished the last of such 
materials for which payment is claimed, may institute an action upon this BOND, in the name of the 
claimant, in assumpsit, to recover any amount due the claimant for such labor or material, and may 
prosecute such action to final judgment and may have execution upon the judgment; provided, however, 
that: 
 
(a) Any claimant who has a direct contractual relationship with any SUBCONTRACTOR of the 
PRINCIPAL, but has no contractual relationship, express or implied, with the PRINCIPAL, may institute 
an action upon this BOND only if such claimant first shall have given written notice, served in the manner 
provided in the Act, to the PRINCIPAL, within ninety (90) days from the date upon which such claimant 
performed in the last of the labor or furnished the last of the materials for which payment is claimed, 
stating, with substantial accuracy, the amount claimed and the name of the person for whom the WORK 
was performed or to whom the material was furnished; and 
 
(b) No action upon this BOND shall be commenced after the expiration of one (1) year from the day 
upon which the last of the labor was performed or material was supplied, for the payment of which such 
action is instituted by the claimant; and 
 
(c) Every action upon this BOND shall be instituted either in the appropriate court of the County 
where the WORK is to be performed or of such other County as Pennsylvania statutes shall provide, or in 
the United States District Court for the district in which the PROJECT, to which the CONTRACT relates, is 
situated, and not elsewhere. 
 
 This BOND is executed and delivered under and subject to the Act, to which reference hereby is 
made. 
 
 The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the 
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be 
performed in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or 
additions to the CONTRACT, and/or any given by the OBLIGEE of any extensions of time for the 
performance of the WORK in accordance with the CONTRACT DOCUMENTS, and/or any act of 
forebearance of either the PRINCIPAL or the OBLIGEE toward the other with respect to the CONTRACT 
DOCUMENTS, and/or the reduction of any percentage to be retained by the OBLIGEE as permitted by 
the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the PRINCIPAL and the 
SURETY, or either of them, or their heirs, executors, administrators, successors and assigns, from liability 
and obligations under this BOND; and the SURETY for value received, does waive notice of any such 
alterations, changes, additions, extensions of time, acts of forebearance and/or reduction of retained 
percentage. 
 
 If the PRINCIPAL is a foreign corporation (incorporated under the laws other than those of the 
Commonwealth of Pennsylvania) then further terms and conditions of this BOND are and shall be that the 
PRINCIPAL or the SURETY shall not be discharged from liability on this BOND, nor this BOND 
surrendered until such PRINCIPAL files with the OBLIGEE a certificate from the Pennsylvania 
Department of Revenue evidencing the payment in full of all bonus taxes, penalties and interest, and a 
certificate from the Bureau of Employment and Unemployment Compensation of the Pennsylvania 
Department of Labor and Industry, evidencing the payment of all unemployment compensation, 
contributions, penalties and interest due the Commonwealth from said PRINCIPAL or any foreign 
corporation, 
 
 SUBCONTRACTOR thereunder or for which liability has accrued but the time for payment has 
not arrived, all in accordance with provisions of the Act of June 10, 1947, P.L 493, of the Commonwealth 
of Pennsylvania. 
 



46 
 

 In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed 
and delivered this day _________ of _____________, 20 __. 
 

(INDIVIDUAL PRINCIPAL) 
 
 
       __________________________________ 
(Seal) 
       (Signature of Individual) 
 
Witness: 
 
 
_______________________________ 
 
 
       Trading and Doing Business as: 
 
 
       ___________________________________ 
 

(PARTNERSHIP PRINCIPAL) 
 
       ___________________________________ 
(Seal)        (Name of Partnership) 
 
Witness: 
 
____________________________     
 
       By:________________________________ 
(Seal)         (Partner) 
 
Witness:        
 
____________________________    
 
 
 
       By:________________________________ 
 (Seal)         (Partner) 
 
 
Witness:  
 
____________________________    
 
 
 
       By:________________________________ 
(Seal)         (Partner) 
 
 
Witness: 
____________________________    
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       By:________________________________ 
(Seal)         (Partner) 
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(CORPORATION PRINCIPAL) 
 
 
      
 ________________________________________ 
   (Name of Corporation) 
 
      
 By:_____________________________________ 
   (Vice) President 
 
Attest: 
 
_____________________________________ 
 (Assistant Secretary) 
 
 
 
(Corporate Seal) 
 

(OR,  IF APPROPRIATE) 
 
      
 ________________________________________ 
   (Name of Corporation) 
 
      
 By:_____________________________________ 
   (Authorized Representative) 
 
 
Signed ______________________________ 
 
____________________________________ 
  (Title) 
 

(CORPORATION SURETY) 
 
       
 ____________________________________ 
   (Name of Corporation) 
 
       
 By:_________________________________ 
   (Attorney-In-Fact) 
 
 
Witness: 
 
_____________________________________ 
 
(Corporate Seal) 
 
 
**  Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing 
the authority of the  Attorney-In-Fact to act in behalf of the corporation. 
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MAINTENANCE BOND 
 

 
KNOW ALL MEN BY THESE PRESENTS, that we, _________________________________________ 
 
_____________________________________________ hereinafter called the PRINCIPAL, and 

(CONTRACTOR) 
 
_____________________________ hereinafter called the SURETY, a corporation organized and existing  
 (SURETY) 
 
under laws of the ______________________ of ______________________________, are held and 
firmly  
 
bound unto ________________________, hereinafter called the OBLIGEE, as hereinafter set (OWNER) 
 
forth, in the full and just sum of_________________________________ Dollars ($_________________), 
 
lawful money of the United States of America, for the payment of which we bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents, 
 
 WITNESSETH THAT: 
 
Whereas, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated _______,  
20___ to perform the WORK for the OBLIGEE, in connection with the construction of_______________ 
___________________________________________________________________ as set forth in the 

CONTRACT 
DOCUMENTS as prepared by the CITY OF READING. 
 
Now, therefore, the condition of this BOND shall be such that: If the PRINCIPAL shall remedy, without 
cost to the OBLIGEE, all defects which may develop during the period of one (1) year from the date of 
completion by the PRINCIPAL and final acceptance of the OBLIGEE of the WORK performed in 
accordance with the CONTRACT DOCUMENTS, which defects, in the sole judgment of the OBLIGEE, 
shall be caused by or shall result from defective or inferior materials or workmanship, and if the 
PRINCIPAL shall satisfy all claims and demands arising from or related to such defects or growing out of 
such defects. and if the PRINCIPAL shall indemnify completely and shall save harmless the OBLIGEE 
from any and all costs and damages which the OBLIGEE may sustain or suffer by reason of the failure so 
to do; and if the PRINCIPAL shall reimburse completely and shall pay to the OBLIGEE any and all costs 
and expenses which the OBLIGEE may incur by reason of anv such default or failure of the PRINCIPAL, 
then this BOND shall be void; otherwise, this BOND shall be and shall remain in full force and effect. 
 
The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the 
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be 
performed in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or 
additions to the CONTRACT, and/or any giving by the OBLIGEE of any extensions of time for the 
performance of the WORK in accordance with the CONTRACT DOCUMENTS, and/or any act of 
forbearance of either the PRINCIPAL or the OBLIGEE toward the other with respect to the CONTRACT 
DOCUMENTS, and/or the reduction of any percentage to be retained by the OBLIGEE as permitted by 
the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the PRINCIPAL and the 
SURETY, or either of them, or their heirs, executors, administrators, successors and assigns from liability 
and obligations under this BOND; and the SURETY for value received, does waive notice of any such 
alterations, changes, additions, extensions of time, acts of forbearance and/or reduction of retained 
percentage. 
 
In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and 
delivered this ___________day of __________________, 20____. 
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(INDIVIDUAL PRINCIPAL) 
 
 
      __________________________________ (Seal) 
       (Signature of Individual) 
 
Witness: 
 
 
_______________________________ 
 
 
       Trading and Doing Business as: 
 
 
       ___________________________________ 
 
 
 

(PARTNERSHIP PRINCIPAL) 
 
 
      ___________________________________ (Seal) 
       (Name of Partnership) 
 
Witness: 
 
____________________________   By:________________________________ 
(Seal) 
        (Partner) 
 
Witness:       
____________________________   By:________________________________ 
(Seal) 
        (Partner) 
 
 
Witness:  
____________________________   By:________________________________ 
(Seal) 
        (Partner) 
 
 
Witness: 
____________________________   By:________________________________ 
(Seal) 
        (Partner) 
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(CORPORATION PRINCIPAL) 
 
 
      
 ________________________________________ 
   (Name of Corporation) 
 
      
 By:_____________________________________ 
   (Vice) President 
 
Attest: 
 
_____________________________________ 
 (Assistant Secretary) 
 
 
 
(Corporate Seal) 
 

(OR,  IF APPROPRIATE) 
 
      
 ________________________________________ 
   (Name of Corporation) 
 
      
 By:_____________________________________ 
   (Authorized Representative) 
 

(CORPORATION SURETY) 
 
       
 ____________________________________ 
  (Name of Corporation) 
 
       
 By:_________________________________ 
  (Attorney-In-Fact) 
 
 
Witness: 
 
_____________________________________ 
 
 
 
(Corporate Seal) 
 
 
 
 
 
**  Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing 
the authority of the  Attorney-In-Fact to act in behalf of the corporation. 
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STATEMENT ACCEPTING PROVISIONS OF WORKERS’ COMPENSATION ACT 
 
 
 
STATE OF  __________________________ 
 
       ss. 
 
COUNTY OF _________________________ 
 
 
 
The undersigned contractor has accepted the provisions of the Workers' Compensation Act of 
Pennsylvania, with all supplements, and has insured liability thereunder in accordance with the terms 
thereof with the insurance company whose signature is attached hereto. 
 
For Individual 
 
______________________________(SEAL) 
 

  FOR CORPORATION 
 
 

      ____________________________________ 
 (Name of Corporation) 
 

      By:_________________________________ 
 (Official Title) 

 
Attest:____________________________ 
(Secretary or Asst. Secretary) 
 

        FOR PARTNERSHIP 
       
       
      ____________________________________ 

 (Name of Partnership) 
 

      By:_________________________________(SEAL) 
 
 
 
      ____________________________________(SEAL) 
      (Partners) 
 
 
____________________________________(Name of Insurance Company) 
 
 
By:_________________________________ 
(Attorney-In-Fact) 
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STIPULATION AGAINST LIENS 
 
 WHEREAS, ___________________________________, hereinafter called the CONTRACTOR, 
has entered into a CONTRACT, dated __________________, 20___, with ________________________ 
________________________________________ hereinafter called the CITY, to provide materials and 
perform labor necessary for the manufacture and furnishing of the: as set forth in the CONTRACT 
DOCUMENTS as prepared by the City of Reading. 
 
 NOW, THEREFORE, it is hereby stipulated and agreed by and between the said parties, as part 
of the said CONTRACT, and for the consideration therein set forth, that neither the undersigned 
CONTRACTOR, any SUBCONTRACTOR or material man, nor any other person furnishing labor or 
materials to the said CONTRACTOR under this CONTRACT shall file a lien, commonly called a 
mechanic's lien, for WORK done or materials furnished for the above manufacture. 
 
 This stipulation is made and shall be filed with the Berks County Prothonotary within ten (10) days 
after execution, in accordance with the requirements of Section 1402 of the Mechanics Lien Law of 1963 
of the Commonwealth of Pennsylvania in such case provided. 
 
 IN WITNESS WHEREOF, the parties hereto have caused the signature of their proper officers to 
be affixed thereto on this ______________day of___________________  20___ . 
 
(SEAL) 
 
_________________________  BY:______________________ 
(CITY OF READING) 
 TITLE:____________________ 
 
ATTEST: 
 
 
 
BY:_______________________ 
 
TITLE:_____________________ 
 
 
 
 
(SEAL) ___________________________ 
 (CONTRACTOR) 
 
ATTEST: BY:______________________ 
 
 TITLE:___________________ 
 
 
BY:________________________ 
 
TITLE:______________________ 
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INDEMNITY AGREEMENT & HOLD HARMLESS 
 
 

KNOW ALL MEN BY THESE PRESENTS: 
 
 WHEREAS, the undersigned has entered into a contract with the CITY OF READING, dated 
_________________, 20 __, providing for the _____________________________________________ 
_____________________________________________________________City of Reading, 
Pennsylvania. 
 
 NOW, THEREFORE, in consideration of the award of said contract to the undersigned, 
___________________, as well as in further consideration of the sum of ONE DOLLAR ($1.00) in hand 
paid to the said _________________by the City of Reading, receipt whereof is hereby acknowledged, the 
said ____________________ agrees to indemnify and save harmless the CITY OF READING, its 
officers, agents, servants, and employees against any and all loss, damage, costs and expenses which 
the said CITY may hereafter suffer, incur, be put to or pay by reason of any bodily injury (including death) 
or damage to property arising out of any act or omission in performance of the work undertaken under the 
aforesaid contract. 
 
 EXECUTED this _____ day of ____________________, 20__. 
 
     By: ______________________________ 
 
     Title: ___________________________ 
 
 
ATTEST: 
 
________________________ 
 
 
________________________ 
(Title) 
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NOTICE TO PROCEED 
 
 
 

TO: 
 
 
 
 
 Project_____________________________________ 
 
 Contract No.________________________________ 
 
 Amount of Contract__________________________ 
 
You are hereby notified to commence work on the referenced contract on or before ________________, 
20___, and shall fully complete all of the work of said contract within______ consecutive calendar days 
thereafter.  Your completion date is therefore ______________, 20____. 
 
The contract provides for an assessment of the sum of $______________ as liquidated damages for 
each consecutive calendar day after the above established contract completion date that the work 
remains incomplete.   
 
Dated this _________day of ______________, 20___. 
 
 
      By_________________________________ 
 
      Title________________________________ 
 

ACCEPTANCE OF NOTICE 
 

Receipt of foregoing Notice to Proceed is hereby acknowledged 
 
By ____________________________________________________________ 
 
this ___________day of __________________ 20_____. 
 
      By ________________________________ 
 
      Title _____________________________ 

  



 

 

CEDARVILLE Engineering Group, LLC (CEG) 

 
 

PART IV 
PREVAILING WAGE  

RATES 
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SUPPLEMENTARY GENERAL TERMS AND CONDITIONS 
 
 
1. Lead-Based Paint Hazard 
 
The contractor is hereby specifically made aware of the HUD lead-based paint regulations, 24 CFR, Part 
35, which are applicable to the construction or rehabilitation of residential structures.  To the extent that 
the subject matter of this contract involves residential structures, the contractor will comply with the lead-
based paint regulations. 
 
2. Compliance With Air and Water Acts 
 
The contract is subject to the requirements of the Clean Air Act, as amended, 42 USC 1857 et seq., the 
Federal Water Pollution Control Act, as amended, 32 USC 1251 et seq., and the regulations of the 
Environmental Protection Agency (EPA) with respect thereto, at 40 CFR Part 15, as amended from time 
to time. 
 
The contractor and any of its subcontractors for work funded under the contract which is in excess of 
$100,000 agree to the following agreements: 
 
 (a) A stipulation by the contractor or subcontractors that any facility to be utilized in the 
performance of any non-exempt contract or subcontract is not listed on the List of Violating Facilities 
issued by the EPA pursuant to 40 CFR 15.20. 
 
 (b) Agreement by the contractor to comply with all the requirements of Section 114 of the 
Clean Air Act, as amended, (42 USC 1857c-8) and Section 308 of the Federal Water Pollution Control 
Act; as amended, (33 USC 1318) relating to inspection, monitoring, entry, reports and information, as well 
as all other requirements specified in said Section 114 and Section 308, and all regulations and 
guidelines issued thereunder. 
 
 (c) A stipulation that as a condition for the award of the contract prompt notice will be given 
of any notification received from the Director, Office of Federal Activities, EPA, indicating that a facility 
utilized or to be utilized for the contract is under consideration to be listed on the EPA List of Violating 
Facilities. 
 
 (d) Agreement by the contractor that he will include or cause to be included the criteria and 
requirements in paragraph (a) through (d) of this Section in every non-exempt subcontract and requiring 
that the contractor will take such action as the Government may direct as a means of enforcing such 
provision. 
 
In no event shall any amount of the assistance provided under this contract be utilized with respect to a 
facility which has given rise to a conviction under Section ll3(c)(l) of the Clean Air Act or Section 309(c) of 
the Federal Water Pollution Control Act. 
 
3. Interest of Members, Officers, or Employees of Pubic Body, Member of Local Governing 
Body, or Other Public Officials 
 
No member, officer, or employee of the Public Body, or its designees or agents, no member of the 
governing body of the locality in which the program is situated, and no other public official of such locality 
or localities who exercises any functions or responsibilities with respect to the program during his tenure 
or for one (1) year thereafter, shall have any interest, direct or indirect, in any contract or subcontract, or 
the proceeds thereof, for work to be performed in connection with the program assisted under the 
contract. 
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4. Prohibition Against Payments of Bonus or Commission 
 
The assistance provided under the contract shall not be used in the payment of any bonus or commission 
for the purpose of obtaining HUD approval of the application for such assistance, or HUD approval of 
applications for additional assistance, or any other approval or concurrence of HUD required under this 
contract, Title I of the Housing and Community Development Act of 1974 or HUD regulations with respect 
thereto; Provided, however, that reasonable fees or bona-fide technical consultant managerial or other 
such services, other than actual solicitation, are not hereby prohibited if otherwise eligible as program 
costs. 
 
5. Energy Conservation Provisions 
 
The contractor must recognize mandatory standards and policies relating to energy efficiency contained 
in the Cost Effective Energy Conservation Measures. 
 
6. Section 109 of the Housing and Community Development Act of 1974 
 
No person in the United States shall on the grounds of race, color, national origin, or sex be excluded 
from participation in, be denied the benefits, or be subjected to discrimination under any program or 
activity funded in whole or in part with funds made available under this Title. 
 
7. Executive Order 11625 – Minority Business Enterprise 
 
 (a) It is the policy of the City to take positive steps to maximize the utilization of minority 
business enterprises in all contract activity administered by the City. 
 
 (b) The contractor will utilize his best efforts to carry out this policy in the award of his 
subcontracts to the fullest extent consistent with the efficient performance of this contract. 
 
 As used in the contract, the term "minority business enterprise" means a business, at least fifty 
percent (50%) of which is owned by minority group members, or in the case of publicly owned 
businesses, at least fifty-one percent (51%) of the stock is owned by minority group members.  For the 
purpose of this definition, minority groups are members of Blacks, Hispanics, Asians, Native Americans, 
Alaskans, or Pacific Islanders. 
 
8. Executive Order 12138 – Women's Business Enterprise 
 
 (a) It is the policy of the City to take positive steps to maximize the utilization of women 
business enterprises in all contracts administered by the City. 
 
 (b) The contractor will utilize his best efforts to carry out this policy in the award of his 
subcontracts to the fullest extent consistent with the efficient performance of this contract. 
 
 As used in the contract, the term "women business enterprise" means a business, that is at least 
fifty-one percent (51%) owned by a woman or women who also control and operate it.  "Control" in this 
context means exercising the power to make policy decisions.  "Operate" in this context means being 
actively involved in the day-to-day management. 
 
9. Age Discrimination Act of 1975 
 
No person in the United States shall, on the basis of age be excluded from participation in, be denied the 
benefits of, or be subjected to discrimination under any program or activity receiving Federal financial 
assistance. 
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10. Section 504 Handicapped  (if $2,500 or over) 
 
Affirmative Action for Handicapped Workers: 
 
 (a) The contractor will not discriminate against any employee or applicant for employment 
because of physical or mental handicap in regard to any position for which the employee or applicant for 
employment is qualified.  The contractor agrees to take affirmative action to employ, advance in 
employment, and otherwise treat qualified handicapped individuals without discrimination based upon 
their physical or mental handicap in all employment practices such as the following:  Employment 
upgrading, demotion or transfer, recruitment, advertising, layoff or termination, rates of pay or other forms 
of compensation, and selection for training, including apprenticeship. 
 
 (b) The contractor agrees to comply with rules, regulations, and relevant orders of the 
Secretary of Labor issued pursuant to the Act. 
 
 (c) In the event of the contractor's non-compliance with the requirements of this clause, 
actions for non-compliance may be taken in accordance with the rules, regulations, and relevant orders of 
the Secretary of Labor issued pursuant to the Act. 
 
 (d) The contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices in a form to be prescribed by the Director, provided by or through the 
contracting officer.  Such notices shall state the contractor's obligation under the law to take affirmative 
action to employ and advance in employment qualified handicapped employees and applicants for 
employment, and the rights of applicants and employees. 
 
 (e) The contractor will notify each labor union or representative or workers with which it has a 
collective bargaining agreement or other contract understanding, that the contractor is bound by the terms 
of Section 503 of the Rehabilitation Act of 1973, and is committed to take affirmative action to employ and 
advance in employment physically and mentally handicapped individuals. 
 
 (f) The contractor will include the provisions of this clause in every subcontract or purchase 
order of $2,500 or more unless exempted by rules, regulations, or orders of the Secretary issued 
pursuant to Section 503 of the Act, so that such provisions will be binding upon each subcontractor or 
vendor.  The contractor will take such action with respect to any subcontract or purchase order as the 
Director of the Office of Federal Contract Compliance Programs may direct to enforce such provisions, 
including action for non-compliance. 
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SECTION 3 REQUIREMENTS 
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SECTION 3 CLAUSE AND CERTIFICATION FOR COMPLIANCE FOR TRAINING, EMPLOYMENT 
AND CONTRACTING OPPORTUNITIES FOR BUSINESS AND LOW INCOME PERSONS 

(contracts over $100,000) 
 
A. The work to be performed under this contract is subject to the requirements of Section 3 of the 
Housing and Urban Development Act of 1968, as amended, (12 U.S.C. of l7Olu) (section 3).  The 
purpose of section 3 is to ensure that employment and other economic opportunities generated by HUD 
assistance or HUD assisted projects covered by section 3, shall, to the greatest extent feasible, be 
directed to low and very low income persons, particularly persons who are recipients of HUD assistance 
for housing. 
 
B. The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 135, which 
implement section 3.  As evidenced by their execution of the contract, the parties certify that they are 
under no contractual or other impediment that would prevent them from complying with the part 135 
regulations. 
 
C. The contractor agrees to send to each labor organization or representative of worker with which 
the contractor has a collective bargaining agreement or other understanding, if any, a notice advising the 
labor organization or worker's representative of the contractor's commitments under this section 3 clause, 
and will post copies of the notice in conspicuous places at the work site where both employees and 
applicants for training and employment positions can see the notice.  The notice shall describe the 
section 3 preference, shall set forth minimum number and job titles subject to hire, availability of 
apprenticeship and training positions, the qualifications for each; and the name and location of the 
person(s) taking applications for each of the positions; and the anticipated date the work shall begin. 
 
D. The contractor agrees to include this section 3 clause in every subcontract subject to compliance 
with regulations in 24 CFR part 135 (if subcontract is over $100,000), and agrees to take appropriate 
action, as provided in an applicable provision of the subcontract or in this section 3 clause, upon finding 
that the subcontractor is in violation of the regulations in 24 CFR part 135.  The contractor will not 
subcontract with any subcontractor where the contractor has notice or knowledge that the subcontractor 
has been found in violation of the regulations in 24 CFR part 135. 
 
E. The contractor will certify that any vacant employment positions, including training positions, that 
are filled (1) after the contractor is selected but before the contract is executed, and (2) with persons other 
than those to whom the regulations of 24 CFR part 135 require employment opportunities to be directed, 
were not filled to circumvent the contractor's obligations under 24 CFR part 135. 
 
F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in  sanctions, termination 
of this contract for default, and debarment or suspension from future HUD assisted contacts. 
 
G. The following forms:  Contractor's Certification of Compliance with Section 3, Workforce Needs 
Table (Attachment I) and Utilization of Section 3 Business Concerns (Attachment II) must be completed 
and submitted to the Bureau of Development and Inspections PRIOR to executing the contract in order to 
determine compliance with Section 3 requirements.  The Bureau will determine the acceptability of the 
submission. 
 
 ____________________________ 
 COMPANY 
 
 By: ____________________________ 
 AUTHORIZED SIGNATURE 
 
 Title: ____________________________ 
  
 Date: ____________________________ 
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ATTACHMENT  I 
 

WORKFORCE NEEDS TABLE 
 

TOTAL # OF LOW INCOME CITY RESIDENTS TO BE HIRED * 
 

 
TOTAL #  TOTAL #  
    OF  TOTAL #      OF TOTAL # 
SKILLED      OF  SKILLED      OF 
WORKERS TRAINEES WORKERS TRAINEES   
OCCUPATION     ON      ON   TO BE   TO BE  SKILLED  
CATEGORY + PAYROLL PAYROLL   HIRED   HIRED WORKERS  TRAINEES 
 
 
 
 
 
 
 
T O T A L S: 
 
*   The numerical goal for hirees is 20% of the aggregate number of new hires. 
+  These classifications should relate to the classifications found in the wage rate determination. 
 
EMPLOYMENT AND TRAINEE CERTIFICATION 
 
A.  The Company hereby certifies that the above table represents the approximate number of employee and trainee positions 
required in the execution of this contract and which are not presently filled by regular and permanent employees and also represents 
the number of low income City residents that the company proposes to make good faith efforts to employ. 
 
B.  The Company certifies that it will make a good faith effort to employ the number of lower income employees and trainees stated 
above utilizing: [1] such community based organizations and service agencies as the Spanish Speaking Council of Reading and 
Berks County, Berks Employment and Training Office, Berks Community Action Program, Reading Housing Authority Tenant 
Councils, and any others that may assist in meeting the goals; and [2] on-site company employment posters. 
 
C.  The Company certifies that the trainees to be utilized on the project in no event is less than the number of trainees determined 
by the Secretary of Labor for each construction occupation. 
 
       ____________________________________ 
        COMPANY 
 
DATE:_____________________________   BY:________________________________ 
        (Authorized Signature) 
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ATTACHMENT  II 
 

UTILIZATION OF SECTION 3 PROJECT BUSINESSES 
 
The Company shall require the services of companies engaged in the business of: 
 
PROPOSED SUPPLIERS ESTIMATED  SECTION 3 
AND SUBCONTRACTORS           $ AMOUNT  (YES OR NO)* 
 
______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

*    The numerical goal for committing to award to Section 3 business concerns is at least 10% of the total 
dollar amount of all Section 3 covered contracts for building trades work arising in connection with 
housing rehabilitation, housing construction, and other public construction; and, at least 3% of the total 
dollar amount of all other Section 3 covered contracts. 
 
NOTE:   A Section 3 business concern is defined as business: [1] that is 51% or more owned by Section 
3 residents; or [2] whose permanent, full-time employees include persons, at least 30% of whom are 
currently Section 3 residents, or within three years of the date of first employment with the business 
concern were Section 3 residents; or [3] that provide evidence of a commitment to subcontract in excess 
of 25% of the dollar award of a subcontract to be awarded to business concerns that meet the 
qualifications set forth in number 10 and 20 of this definition.  The Company certifies that it will make a 
good faith effort to utilize business concerns located in the City of Reading to the greatest extent feasible 
for Contract No.____________________ in contracting for work to be performed in connection with the 
completion of the contract. 
        ________________________ 
COMPANY 
 
DATE:_____________________________ BY:_________________________ 
       (Authorized Signature) 
 

 
 
 
 
 
 
 
 



63 
 

GENERAL PROVISIONS 
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GENERAL PROVISIONS 
 
G.1 SUB-HEADINGS.  The paragraph headings are inserted in these provisions and the following 
specifications for convenience only and shall not be considered as interpreting or limiting the  
application of paragraphs. 
 
G.2 DEFINITIONS.  The following terms and expressions used in this contract and specifications shall 
be understood as follows: 
 
The expression "The City" shall mean the City of Reading, Pennsylvania, the party of the first part to this 
contract. 
 
The word "Engineer" shall mean the Engineer, Architect, or other official in direct charge of the work for 
the City or his authorized representative as designated by the applicable Director. 
 
The word "Inspector" shall mean an inspector of the City assigned to the inspection of materials, 
structures and workmanship under this contract. 
 
The word "Contractor" shall mean the party of the second part to this contract, whether a corporation, 
partnership, or individual. 
 
The word "Specifications" shall mean the specifications describing the work, the drawings, and the 
general provisions. 
 
The word "Drawings/Plans" shall mean the general drawings, plans, maps, diagrams or illustrations 
accompanying these specifications, and such supplementary drawings as may be furnished from time to 
time. 
 
The term "Materials" as used herein includes, in addition, to materials incorporated in the project used or 
to be used in the operation thereof, equipment and other materials used and/or consumed in the 
performance of the work. 
 
Wherever in the specifications the words "to be," "to be done," "if," "as," "directed," "required," "permitted," 
"ordered," "instructed," "designated," "considered necessary," or words of like import are used, it shall be 
understood that the direction, requirement, permission, order, instruction, designation or decision of the 
Engineer is intended, and similarly the words "approved," "acceptable," "satisfactory," or words of like 
import, shall mean approved by, acceptable or satisfactory to, the applicable Director or the Engineer, 
unless the context show that another meaning is plainly intended. 
 
G.3 SPECIFICATIONS AND DRAWINGS.  The specifications and drawings are intended to cover all 
of the work that is known to be required to effect a complete installation.  They are intended to be 
mutually explanatory of each other, but should any discrepancy or inconsistency appear, or any 
misunderstanding arise as to the import of anything contained in either the specifications or the drawings, 
the interpretation of the doubtful portions will be made by the Engineer, whose decision shall, in all cases, 
be final and binding on the Contractor. Any materials or workmanship obviously necessary to satisfactory 
completion shall be furnished and installed whether or not specifically shown or mentioned.  Any 
corrections of errors or omissions in the specifications or drawings, or both, may be made by the Engineer 
when such correction is necessary for the proper fulfillment of their intention as determined by him/her.  
Figures shall have preference over scale in reading dimensions.  Copies of the specifications and 
drawings shall be kept constantly at the work.  Any supplementary or detail drawings which may be made 
by the Engineer subsequent to the date of this contract, relating to the work herein contemplated, as 
showing more particularly the details of the work to be done, or specifications and the drawings furnished 
by the Contractor and approved by the Engineer, are, and are to be held to be, controlling parts of this 
contract insofar as they do not conflict with other provisions of the contract. 
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If the Contractor, in the course of the work, finds any discrepancy between the plans and the physical 
conditions of the locality, or any errors or omissions in the plans or in the layout as given by the points 
and instructions furnished by the Engineer, it shall be his duty to inform the Engineer, in writing, and the 
Engineer shall promptly verify the same.  Any work done after such discovery, until authorized, will be 
done at the Contractor's risk. 
 
G.4 ENGINEER TO DECIDE.  All work under this contract shall be done in a manner acceptable to 
the Engineer, who shall determine the amount, quality, acceptability and fitness of the several kinds of 
work and material which are to be paid for hereunder, and shall decide all questions which may arise as 
to measurements of quantities and the fulfillment of the conditions of this contract on the part of the 
Contractor. 
 
G.5 WORK TO BE DONE IN ACCORDANCE WITH SPECIFICATIONS AND DRAWINGS.  The work 
at all stages of its completion must conform with the specifications and drawings and with the lines and 
grades and other instructions of the Engineer, as given from time to time during the progress of the work.  
In no case will any work in excess of the requirements of the drawings as interpreted by the Engineer be 
paid for unless authorized in writing by the Engineer. 
 
G.6 RIGHT TO MAKE CHANGES IS RESERVED.  The City reserves the right to make alterations in 
the location, lines, grade, plan, form dimensions, numbers or materials of the work herein contemplated, 
either before or after the commencement of construction.  If such alterations diminish the amount of work 
to be done, they shall not form the basis for a claim for damage or for loss of anticipated profits from the 
work which may be dispensed with; if they increase the amount of work, such increase shall be paid for 
according to the quantity of work actually done and at prices stipulated for such work under this contract.  
All work actually done under a unit price (where applicable) contract, whether more or less than the 
quantity estimated or specified, shall be paid for by the determined units, on the basis of the bid per unit 
in the proposal. 
 
G.7 EXTENSION OF TIME.  If the Contractor is delayed at any time in the progress of the work by 
any act or neglect of the City, or by City employees, or by any other contractor employed by the City, or 
by changes ordered in the work, or by strikes, lockouts, fire, unusual delay in transportation, unavoidable 
casualties or any causes beyond the Contractor's control, or by any cause which the Engineer shall 
decide to justify the delay, then the time of completion shall be extended for such reasonable time as the 
Engineer may decide subject to the approval of the applicable Director.  
 
No such extension shall be made for delay due to rejection of defective materials or workmanship or for 
any delay occurring more than seven (7) days before claim therefore is made in writing to the Engineer.  
In the case of a continuing cause of delay, only one claim is necessary. 
 
If no schedule or agreement stating dates upon which drawings shall be furnished is made, then no claim 
for delay shall be allowed because of any delay in the furnishing of drawings to the Contractor. 
 
G.8  ADEQUATE PLANT AND METHODS.  The Contractor shall furnish such construction plant and use 
such methods and appliances as will secure a satisfactory quality of work and a rate of progress which 
will insure the completion of the work within the time specified.  Before starting the installation of the 
construction plant, the Contractor shall submit to the Engineer, for approval, a plan showing the general 
arrangement of the plant to be installed and the proposed facilities for storage of materials and 
equipment.  If at any time the plant or any portion of it shall appear to the Engineer to be, or likely to 
become, inadequate, incomplete, faulty or unsafe, the Contractor shall promptly obey the orders of the 
Engineer to supplement or to remove or replace the same; but the failure of the Engineer to issue such 
orders shall not relieve the Contractor of his responsibility for the efficiency, adequacy and safe operation 
of the plant. 
 
He shall cover and protect his work from damage, and all injury to the same, before completion of the 
contract. 
 



66 
 

He shall be financially responsible for all damage to the party of the first part or its property, to other 
contractors, to the neighboring premises, or to any private or personal property, for any cause 
whatsoever, during the period of the contract. 
 
G.9  WORKERS.  The Contractor shall employ only competent and skillful employees to do the work, and 
whenever the Engineer shall notify the Contractor, in writing, that any person on the work is, in his/her 
opinion, incompetent, unfaithful or disorderly, uses threatening or abusive language to any official having 
supervision of the work, or is in any other way unsatisfactory, such person shall be discharged from the 
work and shall not again be employed on it except with the consent of the Engineer. 
 
Neither party shall employ or hire any employee of the other party without the latter's consent. 
 
G.10  WAGES.  All employees directly employed on this work shall be paid wages which shall in no event 
be less than the minimum hourly wage rates for skilled, semi-skilled, and unskilled labor prescribed by the 
Commonwealth of PA Prevailing Wage Act, P.L. 987 as may be amended, if applicable. 
 
G.11  PENALTY FOR FAILURE TO LIVE UP TO MINIMUM WAGE CONTRACT.  A penalty shall be 
exacted from the Contractor in an amount equal to twice the difference between the minimum wage 
contained in the prescribed wage rates, and the wage actually paid to each laborer or mechanic for each 
day during which he has been employed at a wage less than that prescribed. 
 
G.12  INSPECTORS TO REPORT VIOLATIONS.  Every person assigned as an Inspector of the work to 
be performed under this contract, in order to aid in enforcing the fulfillment of the minimum wage 
requirements thereof, shall, upon observation or investigation, report to the applicable Director, all 
violations of minimum wage stipulations, together with the name of each laborer or mechanic who has 
been paid a wage less than that prescribed, and the day or days of such violation. 
 
G.13  PENALTIES TO BE WITHHELD FROM MONEYS DUE THE CONTRACTOR.   
All minimum wage violation penalties shall be withheld and deducted for the use of the City from any 
moneys due the Contractor by the City; provided, that if the Contractor subsequently pays to all laborers 
and mechanics the balance of the amounts stipulated as minimum wages, the City shall pay to the 
Contractor the amounts so withheld. 
 
G.14  CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES.  The Contractor  
hereby assumes all responsibility for himself/herself, his/her  agents and employees growing out of 
connection with the execution of the work called for by this contract, for the violation of, City ordinances 
and the laws governing contract work in the Commonwealth of Pennsylvania.  The Contractor further 
agrees to hold the City of Reading harmless from all responsibility for employees on this work under the 
Workmen's Compensation Act of the Commonwealth of Pennsylvania, and to carry insurance on his/her 
employees, as provided thereby. 
 
G.15  CONTRACTOR REPRESENTED ON THE WORK.  The Contractor shall give personal attention 
constantly to the faithful prosecution of the work and shall be present, either in person or by a competent 
superintendent, on the site of the work, continuously during its progress.  Such representative shall have 
authority to receive and to act without delay upon all instructions of the Engineer or assistants in the 
prosecution of the work in conformity with the contract. 
 
Insofar as it is practicable, all orders given by the Engineer to the Contractor shall be in writing.  In those 
cases where orders are given orally they shall be confirmed in writing.  Orders or directions, written or 
oral, from the Engineer, delivered to the Contractor's office shall be considered as delivered to the 
Contractor. 
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G.16  REPRESENTATIVE MUST BE PRESENT.  In case the Engineer or a representative may at any 
time have occasion to give directions regarding the work for the reason that the same is not, in the 
Engineer's opinion, being carried out in accordance with the provisions of this contract, and should there 
be no responsible representative of the Contractor on the ground empowered to receive such 
instructions, the Engineer or a representative shall order that particular portion of the work to be stopped 
until such representative of the Contractor appears and receives instructions.  It is hereby agreed that 
suspensions of the work for such cause shall not entitle the Contractor to claims for damage of any kind, 
nor to an extension of the time in which to complete the work to be done under this contract. 
 
G.17 LEGAL ADDRESS OF CONTRACTOR.  The address given in the bid or proposal upon which this 
contract is based is hereby designated as the legal address where all notices, letters and other 
communications to the Contractor shall be mailed or delivered prior to the beginning of the work provided 
for in this contract.  The delivery at the above-named place, or depositing in a post-paid wrapper directed 
to the above place, in any post office box regularly maintained by the post office, of any notice, letter or 
other communication to the Contractor, shall be deemed sufficient service thereof upon the Contractor 
and the date of said service shall be the date of such delivery or mailing. 
 
G.18  CHANGE IN ADDRESS.  Such address may be changed at any time by an instrument in writing 
executed and acknowledged by the Contractor and delivered to the City.  Nothing herein contained shall 
be deemed to preclude or render inoperative the service of any notice, letter or other communication 
upon the Contractor personally. 
 
G.19  LAWS, ORDINANCES AND REGULATIONS.  The Contractor shall be fully informed as to all laws, 
ordinances and regulations in any manner affecting those engaged or employed in the work, or the 
materials used in the work, or in any way affecting the conduct of the work, and of all orders and decrees 
of bodies or tribunals having any jurisdiction over the same, if any discrepancy or inconsistency shall be 
discovered in this contract, specifications or drawings, in relation to any such law, ordinance, population, 
order or decree, the contractor shall immediately report the same in writing to the Engineer.  At all times 
the Contractor shall observe and comply with all laws, ordinances, regulations, orders and decrees which 
may be in effect during the progress of this contract; and shall indemnify and save harmless the City and 
its officers and employees against any claim or liability arising from the violation of any legal requirement 
in the prosecution of this contract. 
 
G.20  INDEMNIFICATION OF CITY.  In case any action at law, proceeding in eminent domain, or suit in 
equity may or shall be brought against the party of the first part, or any of its offices or agents, for or on 
account of the failure, omission or neglect of the Contractor or the subcontractors, his/her or their 
employees or agents, to do and perform any of the covenants acts, matters, or things by this contract 
undertaken to be done or performed by the Contractor or subcontractors, his/her or their employees or 
agents, or for any injury or damage caused by the negligence of the Contractor or subcontractors, his/her 
or their employees or agents, or for damage or injury for which the Contractor undertakes responsibility 
under the provisions of this contract, the Contractor shall immediately assume and take charge of the 
defense to such actions, proceedings or suits in like manner and to all intents and purposes, as if said 
actions, proceedings or suits had been brought directly against the Contractor; and the Contractor shall 
also indemnify and save harmless the party of the first part, its officers and agents, of and from all loss, 
cost or damage whatever arising out of such actions, proceedings or suits as may or shall be brought as 
aforesaid. 
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G.21  SUITS AND CLAIMS.  The Contractor agrees to indemnify and save harmless the City of Reading, 
the applicable Director, the Engineer, and their assistants, from all suits or actions of every name and 
description, either in law or in equity, including proceedings in eminent domain for the recovery of 
consequential damages, or for or on account of use of patented appliance, brought against them or either 
of them, or for any damage or injuries received or sustained by any party or parties, person or persons, 
natural or artificial, either in the performance or as a result of the work under this agreement, regardless 
of whether such suits, actions or proceedings brought are based or grounded upon negligence of the 
Contractor, the subcontractors, or his/her or their agents, servants or employees.  The Contractor further 
agrees that all or as much of the monies due under this agreement as shall be or may be considered 
necessary by the applicable Director, shall or may be retained, without any liability of the City to the 
Contractor, for interest thereon because of the retention thereof, until all such suits, proceedings or claims 
have been settled or terminated, and satisfactory evidence to that effect furnished to the applicable 
Director, provided however, that no such monies shall be retained by the City after six (6) years following 
the completion and acceptance of the work under the contract, excepting for or on account of claims filed 
or suits or proceedings begun before the expiration of the applicable statute of limitations. 
 
G.22  RESPONSIBILITY FOR INJURY.  The Contractor shall assume all responsibility for loss, damage 
or injury to persons or property arising out of the nature of the work, from the actions of the elements, or 
from any unforeseen or unusual difficulties over which the City has no control, in addition to and without 
limiting the Contractor's liability under the other provisions of the contract. 
 
G.23  CONTRACTOR'S CLAIMS FOR DAMAGE.  If the Contractor claims  
compensation for any damage alleged to have been sustained by reason of any act or omission on the 
part of the City or any of its agents, he shall, within one (1) week after the sustaining of such damage, 
make a written statement to the Engineer of the nature of the damage sustained, and shall, on or before 
the fifteenth (15th) day of the month succeeding that in which any such damage shall have been 
sustained, file with the Engineer an itemized statement of the details and amounts of such damage, and 
unless such statement shall be made as so required, the claim for compensation shall be forfeited and 
invalid, and the Contractor shall not be entitled to payment on account of any such damage. 
 
G.24  LINES AND GRADES.  All lines and grades will be given by the Engineer, but the Contractor shall 
provide such material and give such assistance therefore as may be required by the Engineer, and the 
marks so given shall be carefully preserved.  The Contractor shall keep the Engineer informed, a 
reasonable time in advance, of the time and places a which he/she intends to work, in order that lines and 
grades may be furnished and necessary measurements for record and payment made with the minimum 
inconvenience to the Engineer or delay to the Contractor.  No claim for extra payment will be allowed for 
the cost to the Contractor of any material, work or delay occasioned by giving lines and grades, or making 
necessary measurements or inspections, as all such cost shall be considered to have been included in 
the price bid for the work. 
 
G.25  INSPECTION.  The Engineer will appoint such person or persons as may be deemed necessary to 
inspect properly the materials furnished and the work done under this contract, and to see that the same 
correspond strictly with these specifications.  Such materials and workmanship shall always be subject to 
the approval of the Engineer, but no inspection, approval or acceptance of any part of the work herein 
contracted for or of the materials used therein, nor any payment on account thereof, shall prevent the 
rejection of said work or materials at any time thereafter during the existence of this contract, should said 
work or materials be found to be defective, or not in accordance with the requirements of the contract. 
 
The Contractor shall permit, or secure permission for the Engineer or a duly authorized Inspector or 
representative to enter any manufactory, shop or other place where any material for, or part of the work is 
being prepared, manufactured or constructed, at any time when such work is in progress.  The Contractor 
shall furnish and prepare, or cause to be furnished or prepared, without charge, all such assistance, 
appliances, samples of materials and test specimens as may be ordered by the Engineer or such 
Inspector or representative for the purpose of making official tests and investigations.  The Engineer shall 
be notified of the time and place of preparation, manufacture or construction of any material for, or part of 
the work which he/she may wish to inspect before delivery at the site of the work.  Such notification shall 
be give a sufficient time in advance of the beginning of the work on such material or part to allow 
arrangements to be made for inspection and testing. 
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G.26  NIGHT WORK.  No night work, except for the inspection of lighting, requiring the presence of the 
Engineer or Inspector will be permitted except in case of emergency, and then only with the written 
consent of the Engineer and to such an extent as may be judged necessary. 
 
G.27  SUNDAY WORK.  No Sunday work will be permitted, except in case of great emergency, and then 
only with the written consent of the Engineer, and to such extent as is absolutely necessary. 
 
G.28  NO WORK IN BAD WEATHER.  No work shall be done under this contract when, in the opinion of 
the Engineer, the weather is unsuitable for good and careful work to be performed.  No concrete work 
shall be done on days on which the temperature falls below 25 degrees Fahrenheit.  Should the severity 
of the weather continue such that the work cannot be prosecuted successfully, the Contractor, upon order 
of the Engineer, shall cease all such work until directed to resume the same.  In the latter case, suitable 
extension of time shall be allowed to compensate for time actually lost as provided for in Article G.7. 
 
G.29.  NOT TO SUBLET OR ASSIGN.  The Contractor shall give personal attention constantly to the 
faithful prosecution of the work and shall not assign, transfer, convey, sublet or otherwise dispose of this 
contract, or his/her title, right or interest in or to the same or any part thereof, nor shall the Contractor 
assign, by power of attorney or otherwise, any of the monies due or to become due, nor issue any order 
or orders or drafts on the Controller or Treasurer of the City of Reading for any monies due or to become 
due under this contract, unless by and with the consent of the City first duly had and obtained by 
resolution entered upon the minutes of said City. 
 
G.30  RIGHT OF PROPERTY IN MATERIALS.  Nothing in this contract shall be considered as vesting in 
the Contractor any right of property in materials used, after they shall have been attached to or 
incorporated in the work, nor in materials which have been estimated for partial payment, but all such 
materials, upon being so attached, incorporated or estimated, shall become the property of the City. 
 
G.31  DEFECTIVE MATERIALS AND WORKMANSHIP.  No materials of any kind shall be used until they 
have been examined and approved by the Engineer, who shall have full power to condemn any work and 
materials not in accordance with the specifications, and to require the Contractor to remove any work or 
materials so condemned.  Inspections of the work shall not relieve the Contractor from any of his/her 
obligations to fulfill the contract as herein described, and defective work shall be made good, and 
unsuitable materials may be rejected, notwithstanding that such work or materials may have been 
previously overlooked by the Engineer and accepted or estimated for payment if the work or any part 
thereof shall be found defective at any time before the final acceptance of the whole work, the Contractor 
shall immediately make good such defect in a manner satisfactory to the Engineer, and if any material 
brought upon the ground for use in the work shall be condemned by the Engineer as unsuitable or not in 
conformity with the drawings or specifications, the Contractor shall forthwith remove such materials from 
the vicinity of the work.  If the Contractor shall fail to remove or replace any defective or damaged 
materials or work after reasonable notice, the Engineer may cause such material or work to be removed 
or replaced, and the expense thereof shall be borne by the Contractor. 
 
G.32  RESPONSIBILITY FOR WORK.  The Contractor shall be held responsible for any or all materials or 
work to the full amount of all payments made thereon, and shall be required to make good, at his/her own 
cost, any injury or damage which said materials or work may have sustained from any source or cause 
whatever before its final acceptance. 
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G.33  CONDITIONS UNDER WHICH CITY MAY COMPLETE WORK.  If the work to be done under this 
contract shall be neglected or abandoned, or the contract or any claim thereunder shall be assigned by 
the Contractor otherwise than as herein specified, or if at any time the Engineer shall be of the opinion, 
and shall so certify in writing to the City's representative, that the rate of progress is insufficient or that the 
work, or any part thereof, is unnecessarily or unreasonably delayed, or that the Contractor is violating any 
of the provisions of this contract or carelessly executing any portion of the work, the City may notify the 
Contractor and surety in writing to fulfill the conditions of the Contract; and should the Contractor or the 
surety fail to comply with said notice within ten (10) days, the City may notify the Contractor and the 
surety to discontinue all work, or any part thereof; and thereupon the Contractor and the surety shall 
discontinue said work, or said part thereof as the City may designate; and the City may thereupon, by 
contract or otherwise, as it may determine, complete the work or such part thereof, and charge the 
expenses thereof to the Contractor or the surety; and may take possession of and use therein such 
materials, animals, machinery, equipment, implements and tools of every description as may be found 
upon the work.  The expense so incurred shall be deducted and paid by the City out of any monies then 
due or to become due the Contractor under this contract; or any part thereof; and in case such expense is 
less than the sum which would have been payable under this contract if the same had been completed by 
the Contractor, the Contractor shall be entitled to receive the difference, and in case such expense shall 
exceed the latter sum, the Contractor or the surety shall pay the amount of such excess to the party of the 
first part. 
 
G.34  ALL PARTS OF WORK COVERED.  The Contractor further agrees that the following clauses 
relative to the construction of the work shall apply to each and all of the separate parts of the work, as 
though specially mentioned under the different headings in the specifications: 
 
Delivery of Materials - The Contractor shall be entirely responsible for delivery of all materials to the site 
of the work, making the arrangements therefore. 
Engineer Shall Measure - No work shall be covered over or filled in until it shall have been inspected by 
the Engineer. 
Materials Properly Stored - The materials to be used in construction shall be protected from deterioration 
and damage, and shall be so disposed of as not to endanger the work and in such manner that full 
access may be had at all times to all work under construction or completed. 
Surplus Materials Removed - All parts of the work shall be kept in as neat and orderly condition as 
circumstances will permit and upon completion of the work, all surplus materials, earth, sand, rubbish and 
refuse of every kind, and all tools, machinery, equipment and other materials belonging to the Contractor 
shall be removed from the construction works and adjoining premises so as to leave everything in an 
acceptable condition, within a week after receipt of final certificate. 
 
G.35  ESTIMATED QUANTITIES APPROXIMATE.  In unit price contracts, the quantities of the various 
classes of work to be done and materials to be furnished under this contract, as estimated by the 
Engineer and listed in Specifications, attached hereto, are approximate and only for the purpose of 
comparing, on a uniform basis, the bids offered for the work under this contract; and neither the City nor 
the Council nor any member of the Council of the City of Reading is to be held responsible if any of the 
said estimated quantities shall be found to be not even approximately correct in the construction of the 
work; and the Contractor shall make no claim for damages on anticipated profits or loss of profit, because 
of a difference between the quantities of the various items of work actually done or materials actually 
furnished and the estimated quantities stated in the Specifications, or because of the entire omission of 
any of the quantities or items stated in the Specifications. 
 
G.36  EXTRA WORK.  The Contractor shall do any work not herein otherwise provided for which, in the 
opinion of the Engineer, is necessary for the proper completion of the work, but not such work will be 
allowed or paid for except on a written order of the Engineer, and there shall be no claim for extra work or 
materials or for damage sustained except under this Article.  The extra work order issued by the Engineer 
shall specify the basis of payment for the extra work.  Any extra work or changes in the work involving 
changes in the plans and/or specifications shall be approved by the applicable Director, prior to the 
execution of the work. 
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G.37  MONTHLY ESTIMATES.  Current payments for work done under this contract will be made as 
follows: on invoices submitted by the Contractor and approved by the Engineer or Architect.  Ten percent 
(10%) of each General Contractor invoice request shall be retained by the City on this contract until it is 
completed up to City codes and contract specifications and approved by a City Official or person 
representing a City Official Architect or Engineer. 
 
It is further agreed and understood that inclusion of any portion of the work in the monthly estimate shall 
not be construed as final approval or acceptance of the same. 
 
G.38  CONTRACTOR SHALL PREPARE FOR FINAL INSPECTION.  Upon the  
completion of the work the Contractor shall tear down and remove all temporary buildings and structures 
built by the Contractor, remove and thoroughly clear away all debris, forms and surplus materials and 
leave the site of the work in a neat and satisfactory condition, and shall notify the Engineer when the work 
is ready for final inspection. 
 
G.39  WORK TO BE PROPERLY PERFORMED.  It is expressly understood that acceptance of work and 
materials during construction will not imply final acceptance of the work, if the final inspection shall 
disclose faulty workmanship or materials; and all work of whatever kind that, during its progress and 
before it is finally accepted, may become damaged from any cause, shall be repaired in a manner 
satisfactory to the Engineer or, if necessary, shall be broken up and removed and replaced with good and 
satisfactory work by the Contractor at his own expense.  All work of every description shall be the best of 
its respective kind; and everything not particularly specified herein shall be done and finished in the best 
manner, and as is usual in first-class work of the several kinds. 
 
Failure or neglect on the part of the Engineer, or any  authorized agents to condemn or reject any bad or 
inferior work or materials shall not be construed to imply an acceptance of such work or materials, if such 
bad or inferior materials or work becomes evident at any time prior to the final acceptance of the work and 
the release of the Contractor by the Council of the City of Reading; nor shall it be construed as barring the 
City of Reading at any subsequent time from the recovery for damages of such sum of money as may be 
needed to build a new all portions of the work in which fraud was practiced or improper materials hidden, 
whenever found. 
 
G.40  ACCEPTANCE AND FINAL PAYMENT.  Upon receipt of written notice that the work is ready for 
final inspection and acceptance, the Engineer or Architect shall promptly make such inspection, and when 
he/she finds the work acceptable under the contract fully performed he/she shall promptly issue a final 
certificate, over his/her own signature, stating that the work provided for in this contract has been 
completed and is accepted under the terms and conditions thereof, and the entire balance found to be 
due the Contractor, including the retained percentage, shall be paid to the Contractor within (30) days 
after the execution of said final certificate. 
 
G.41  WAIVER.  Neither acceptance by the City, or any of its officers or employees, nor any order, 
measurement or certificate by the Engineer, nor any order by the City Council for payment of money, nor 
any payment for, nor any extension of time, nor any possession taken by the City or its officers or 
employees, shall operate as a waiver of any portion of this contract or of any power herein reserved to the 
City, or of any right to damage herein provided; nor shall any waiver of any breach of this contract be held 
to be a waiver of any other or subsequent breach.  All remedies provided in this contract shall be taken 
and construed as cumulative; that is, in addition to each and every other remedy herein provided. 
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G.42  ACCEPTANCE OF FINAL CERTIFICATE.  The acceptance by the Contractor of payment of the 
final estimate shall be conclusive evidence of acceptance and approval of estimates, accounting and 
deductions, and of full payment by the City for all work, labor, materials and services done or furnished 
hereunder, and of full satisfaction, discharge, release and waiver of all claims and demand of; or on 
behalf of the Contractor against the City, arising out of this agreement and the execution thereof.  It is 
hereby further agreed that the Contractor shall not be entitled to demand or receive payment except in 
the manner set forth in this contract; and the Contractor further agrees that the final payment of the 
amount due under this contract and payment of the bills rendered for work done and materials furnished 
in accordance with any alterations of the same, shall release the City of Reading from any and all claims 
and liabilities on account of the work performed and materials furnished under said contract, or any 
alteration thereof. 
 
G.43  MAINTENANCE AFTER COMPLETION.  The Performance Bond shall remain in force for one (1) 
year from the date of completion and acceptance of the work under this contract, as security against any 
and all damage which may result from defects of materials or workmanship which may become apparent 
prior to the expiration of the one-year maintenance period.  During this period the Contractor shall, 
promptly upon notification from the Engineer, repair all breaks and failures due to defects of material or 
workmanship at his own expense.  If the Engineer shall deem it necessary and shall so direct, such 
repairs shall be made within twenty-four (24) hours after service of notice.  If the Contractor unnecessarily 
delays making repairs ordered, or if delay would cause serious loss or damage, the City may undertake to 
have such repairs made or defects repaired without previous notice, and the expense of such repairs 
shall be borne by the Contractor or the surety.  The Contractor shall be responsible for any damage 
resulting to any person or property from any violation of the guarantee and from unnecessary delays in 
making repairs. 
 
G.44  PRICES.  The City agrees to pay, and the Contractor agrees to receive, the price specified in the 
proposal submitted, as full compensation for furnishing all the materials called for, and for all labor and 
use of all machinery, equipment and tools necessary for executing the work contemplated in this contract; 
for all royalties, for patents and patented materials, appliances and processes; also for all loss or damage 
arising out of the nature of the work, or from the action of the elements, or from any unforeseen reasons, 
obstructions or difficulties which may be encountered in the prosecution of the work, for all risks of every 
description connected with the work, and for all expenses incurred by or in consequence of the 
suspension of discontinuance of said work as herein specified, and for well and faithfully completing the 
work, and the whole thereof, according to the specifications and drawings and the requirements of the 
Engineer under them. 
 
G.45  NO EXTRA COMPENSATION.  The Contractor further agrees not to ask, demand, sue for, or 
recover for any extra compensation, for any materials furnished or work done under this contract, beyond 
the amounts payable for the several classes of work or kinds of materials herein enumerated, which shall 
be actually performed and furnished at the prices therefore herein agreed upon and fixed. 
G.46  CONTRACTOR TO TAKE OUT ALL PERMITS.  The Contractor shall take out all necessary 
permits required by agencies of the City of Reading and/or all other governmental agencies; shall give all 
notices required by law or ordinances; shall pay all fees and charges incident to the due and lawful 
prosecution of the work covered by the contract, and shall comply with all laws and regulations relating to 
buildings and public highways.  All permits shall be at his expense. 
 
G.47  NO CLAIM FOR EXTRA WORK.  No claim for extra work or material shall be allowed to the 
Contractor, unless before the performance of all such extra work the applicable Director shall have first 
authorized the same in writing, and the price or prices to be paid therefore shall first have been agreed 
upon in writing between the Director and the Contractor, and the same shall have been done or furnished 
under a written order from the Director given before the performance of such extra work or the furnishing 
of such extra materials.  All claims for extra work or materials in any month shall be made to the Director 
in writing before the fifteenth (15th) day of the following month, and failing to make such claim within the 
time required, the right of the Contractor to extra pay for such extra work or materials shall be deemed to 
have been waived and forfeited. 
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G.48  WORK TO BE DONE TO THE SATISFACTION OF THE CITY ENGINEER.  All the work under this 
contract shall be done to the satisfaction of the City Engineer, who shall in all cases determine the 
amount, quality, acceptability and fitness of the several amounts of work and materials which are to be 
paid for hereunder and shall decide all questions which may arise as to the measurement of quantities in 
the fulfillment of this contract on the part of the Contractor, and shall determine all questions respecting 
the true construction or meaning of the plans and specifications, and the determination and decision 
thereon shall be final and conclusive; and such determination and decision, in case any question shall 
arise, shall be a condition precedent to the right of the Contractor to receive any money hereunder. 
 
G.49  ENGINEER TO INSPECT AND REJECT.  The Engineer shall inspect  
the materials furnished and the work done, and see that the same strictly correspond to the 
specifications, and he shall at all times have free access to the works, storehouse and yard of the 
Contractor, and shall be privileged to take such samples therefrom as he may deem necessary; and if the 
work, or any material brought on the grounds for the use of the work, or selected for the same, shall be 
condemned by the Engineer, as unsuitable or not in conformity with the specifications, the Contractor 
shall forthwith remove such materials from the work. 
 
Before issuance of the final certificate the Contractor shall furnish evidence satisfactory to the Engineer 
that all payrolls, materials, bills and other indebtedness connected with the work have been paid. 
 
It is understood and agreed by the parties hereto that the final estimate of the Engineer shall be evidence 
of the amount of work performed by the Contractor under and by virtue of this agreement, and shall be 
taken as the full measure of the compensation to be received by the Contractor.  The aforesaid estimate 
shall be based upon the contract price for the furnishing of all the different materials and labor, and the 
performance of all the work mentioned in this contract, including the specifications, and where there may 
be any ambiguity therein, the Engineer's instructions shall be considered explanatory and the decision 
shall be final. 
 
No inspection, approval or acceptance of any of the work herein contracted for, or of the materials used 
herein, or any payment on account thereof shall prevent the party of the first part from objecting to the 
acceptance of said work or materials at any time during the existence of this contract.  Neither the 
inspection of the applicable Director, or Division Head, or the City Engineer or any of their employees nor 
any order, measurement or certificate by the City Engineer nor any order by the Director for the payment 
of money, nor any payment for, or acceptance of, the whole or any part of the work, by the Director of the 
Division of Planning, nor any extension of time, nor any possession taken by the Director or his 
employees, shall operate as a waiver of any provision of this contract, or any power herein reserved to 
the party of the first part, or of any right to damage herein provided; nor shall any waiver of any breach of 
this contract be held to be a waiver of any other subsequent breach. 
 
Any remedy provided in this contract shall be taken and construed as cumulative; that is, in addition to 
each and every other remedy herein provided; and in addition to all other suits, actions or legal 
proceedings the party of the first part shall be entitled to as of right. 
 
G.50  CONTRACTOR NOT TO DISCOMMODE PRIVATE COMPANIES.  The Contractor shall afford 
while the work is underway, the necessary facilities to any and all companies owning railway tracks, 
pipes, subway ducts, or other surface, sub-surface or super-surface construction on the line of the work, 
in the preservation of the same from injury, all without charge therefore the expense to the City. 
 
G.51  EXAMINATIONS.  At any time before or after completion of the work, should the City Engineer 
require it, the Contractor shall make such openings, and to such extent, through such part or parts of the 
work, as the City Engineer may direct, and shall restore the work so distributed to the satisfaction of the 
City Engineer; and should the work, in the opinion of the City Engineer, whose decision shall be final and 
conclusive therein, be found faulty in any respect, the whole of the expense incurred thereby shall be 
defrayed by the Contractor, according to and upon the prices herein set forth, but if otherwise, by the City.  
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SUPPLEMENTARY GENERAL CONDITIONS 
 

PENNSYLVANIA HUMAN RELATIONS ACT CONDITIONS 
 
GENERAL 
 
The CONTRACTOR shall conform to the provisions of Act No. 222 (October 27, 1955) and as amended 
and supplemented, known as the "Pennsylvania Human Relations Act", and in accordance with the 
provisions of the Regulations of the Pennsylvania Human Relations Commission, as adopted March 8, 
1974, 4 Pa.B. 409, amended March 7, 1975, 5 Pa. B. 434, 16 Pa. Code Chapter 49. 
 
NON-DISCRIMINATION PROVISION 
 
During the term of this CONTRACT, the CONTRACTOR shall agree to the following provisions 
 
 (a) The CONTRACTOR shall not discriminate against any employee, applicant for 
employment, independent contractor or any other person because of race, color, religious creed, 
ancestry, national origin, age or sex. 
 
  The CONTRACTOR shall take affirmative action to ensure that applicants are employed, 
and that employees or agents are treated during employment, without regard to their race, color, religious 
creed, ancestry, national origin, age or sex.  Such affirmative action shall include, but is not limited to, the 
following: Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training. 
 
  The CONTRACTOR shall post in conspicuous places, available to employees, agents, 
applicants for employment and other persons, a notice, to be provided by the OWNER, setting forth the 
provisions of this nondiscrimination clause. 
 
 (b) The CONTRACTOR shall in advertisements or requests for employment, placed by it or 
on its behalf, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religious creed, ancestry, national origin, age or sex. 
 
 (c) The CONTRACTOR shall send each labor union or workers' representative or 
understanding, a notice advising said labor union or workers' representative of its commitment to this 
nondiscrimination clause.  Similar notice shall be sent to every other source of recruitment regularly 
utilized by the CONTRACTOR. 
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SUPPLEMENTARY GENERAL PROVISIONS 
 
1. Contract Work Hours and Safety Standards Act Provisions 
 
 The Contractor, if the contract is in excess of $2,000, and any of his subcontractors, shall comply 
with Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40 USC 327- 330) as 
supplemented by Department of Labor Regulations contained in 29 CFR Part 5. 
 
 Under Section 103 of the Act, the Contractor and any of his subcontractors, shall be required to 
compute the wages of every mechanic and laborer on the basis of a standard work day of eight hours and 
a standard work week of forty hours.  Work in excess of the standard work day or week is permissible, 
provided the worker is compensated at a rate not less than one and one-half times the basic rate of pay 
for all hours worked in excess of eight hours in any calendar day or forty hours in any work week.  Section 
5 of the Federal Labor Standards Provisions, for the Community Development Block Grant Program, 
dated 9/75, and appearing elsewhere in this Contract, sets forth in detail the Section 103 requirements. 
 
 Section 107 of the Act provides that no laborer or mechanic shall be required to work in 
surroundings or under working conditions which are unsanitary, hazardous or dangerous to his health and 
safety, as determined under construction, safe and health standards promulgated by the Secretary of 
Labor.  These requirements do not apply to the purchase of supplies or materials or articles ordinarily 
available on the open market. 
 
2. Lead-Based Paint Hazard 
 
 The Contractor is hereby specifically made aware of the HUD lead-based paint regulations, 24 
CFR, Part 35, which are applicable to the construction or rehabilitation of residential structures.  To the 
extent that the subject matter of this Contract involves residential structures, the Contractor will comply 
with the lead-based paint regulations. 
 
3. Compliance with Air and Water Acts 
 
 This Agreement is subject to the requirements of the Clean Air Act, as amended, 42 USC 1857 et 
seq., the Federal Water Pollution Control Act, as amended, 32 USC 1251 et seq., and the regulations of 
the Environmental Protection Agency with respect thereto, at 40 CFR Part 15, as amended from time to 
time. 
 
 The Contractor and any of its subcontractors for work funded under this Agreement which is in 
excess of $100,000 agree to the following requirements: 
 
(1) A stipulation by the Contractor or subcontractors that any facility to be utilized in the performance 
of any non-exempt contract or subcontract is not listed on the List of Violating Facilities issued by the 
Environmental Protection Agency (EPA) pursuant to 40 CFR 15.20. 
 
(2) Agreement by the Contractor to comply with all the requirements of Section 114 of the Clean Air 
Act, as amended, (42 USC 1857c-8) and Section 308 of the Federal Water Pollution Control Act; as 
amended, (33 USC 1318) relating to inspection, monitoring, entry, reports and information, as well as all 
other requirements specified in said Section 114 and Section 308, and all regulations and guidelines 
issued thereunder. 
 
(3) A stipulation that as a condition for the award of the Contract prompt notice will be given of any 
notification received from the Director, Office of Federal Activities, EPA, indicating that a facility utilized or 
to be utilized for the Contract is under consideration to be listed on the EPA List of Violating Facilities. 
 
(4) Agreement by the Contractor that he will include or cause to be included the criteria and 
requirements in paragraph (1) through (4) of this Section in every non-exempt subcontract and requiring 
that the Contractor will take such action as the Government may direct as a means of enforcing such 
provision. 
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 In no event shall any amount of the assistance provided under this Agreement be utilized with 
respect to a facility which has given rise to a conviction under Section ll3(c)(l) of the Clean Air Act or 
Section 309(c) of the Federal Water Pollution Control Act. 
 
4. Interest of Members, Officers, or Employees of Pubic Body, 
 Member of Local Governing Body, or Other Public Officials 
 
 No member, officer, or employee of the Public Body, or its designees or agents, no member of 
the governing body of the locality in which the program is situated, and no other public official of such 
locality or localities who exercises any functions or responsibilities with respect to the program during his 
tenure or for one year thereafter, shall have any interest, direct or indirect, in any contract or subcontract, 
or the proceeds thereof, for work to be performed in connection with the program assisted under the 
Agreement. 
 
5. Prohibition Against Payments of Bonus or Commission 
 
 The assistance provided under this Agreement shall not be used in the payment of any bonus or 
commission for the purpose of obtaining HUD approval of the application for such assistance, or HUD 
approval of applications for additional assistance, or any other approval or concurrence of HUD required 
under this Agreement, Title I of the Housing and Community Development Act of 1974 or HUD 
regulations with respect thereto; Provided, however, that reasonable fees or bona-fide technical 
consultant managerial or other such services, other than actual solicitation, are not hereby prohibited if 
otherwise eligible as program costs. 
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SUPPLEMENTAL GENERAL CONDITIONS 
 

FEDERAL AND STATE STATUTES 
 
This Section is a listing of Federal and State statutes, rules, and regulations dealing with the prevention of 
environmental pollution and the preservation of public natural resources that could effect the project. The 
CONTRACTOR shall be responsible for compliance with all applicable statutes, rules and regulations, 
including, but not limited to the following. 

 
PENNSYLVANIA STATUTES AND REGULATIONS 

 
The Clean Streams Law, Act of June 22, 1937, P.L. 1987, as amended 35 P.S. 691 et seq. and Chapters 
73, 91, 92, 93, 97, 101, and 104 of Department of Environmental Resources regulations promulgated 
thereunder. 
 
Pennsylvania Sewage Facilities Act, Act of January 24, 1966, P .L. 1535, Subsection 1 (35 P.S., 
Subsection 750.1) and Chapters 71 and 73 of Department of Environmental Resources regulations 
promulgated thereunder. 
 
Air Pollution Control Act, Act of January 8, 1960, P.L. 2119, as amended, October 26, 1972, 35 P.S. 
Subsection 4001 et seq. and Chapters 121, 123, 127, 129, 131, 135, 137, 139, and 141 of Department of 
Environmental Resources regulations promulgated thereunder. 
 
Surface Mining Conservation and Reclamation Act, Act of May 31, 1945, P.L. 1193, as amended, 52 P.S. 
1396.1 et seq. and Chapter 77 of Department of Environmental Resources regulations promulgated 
thereunder, 
 
Bituminous Coal Open Pit Mining Conservation Act, Act of May 31, 1945, P.L. 1198, 52 P.S. 1396.1 et 
seq. 
 
Pennsylvania Solid Waste Management Act, Act of July 31, 1968, P .L. (No. 241), 35 P.S. 6001 et seq. 
and Chapter 75 of the Department of Environmental Resources regulations promulgated thereunder. 
 
Dams and Encroachments Act, Act of June 25, 1913, P.L. 555, Subsection 4, as amended, 32 P .S. 684; 
Water Power and Water Supply Act, Act of June 14, 1923, P.L. 704, Subsection 7, 32 P.S. 597; Section 
1920-A of the Administrative Code, 71 P.S. 510-520 and Chapter 105 of the Department of 
Environmental Resources regulations promulgated under all three Acts. 
 
Water Well Drillers License Act, Act of Way 29, 1956, P.L. 1840 Subsection 12, 32 P.S, 645.12, and 
Chapter 107 of the Department of Environmental Resources regulations promulgated thereunder. 
 
Waterworks Act, Act of April 22, 1905, P,L. 260, as amended, 35 P.S. 711 et seq., and Sections 1918-A, 
1920-A of the Administrative Code 71 P.S. Subsection 510-20 and Chapter 109 of the Department of 
Environmental Resources regulations promulgated under both Acts. 
 
Sections 1917-A and 1920-A of the Administrative Code, 71 P.S. 510-17 and 510-20 and Chapters 179, 
191, 201, 203, 241, and 243 of the Departmental Regulations issued thereunder. 
 
Atomic Energy Act, Act of January 28, 1966, P.L. 152s, Subsection 301 (73 P.S. l3Ol) and Chapters 221, 
227, 229, 231, 233, and 235 of the Department's Regulations issued thereunder. 
 
Act of November 18, 1968, P.L. (No. 322), Subsection 4, (63 P.S. 1004) and Chapters 301, 303, and 305 
of the Department's regulations promulgated thereunder, 
 
The State-Pennsylvania Environmental Bill of Rights, Article 1, section 27 of Pennsylvania Constitution. 
 
Land Acquisition Act, Act of June 22, 1964, P.L. 131, 72 P.S. 3946.1 et seq. 
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Act authorizing Commonwealth to acquire open space, Act of January 19, 1968, P.L. 992, 3 P.S. 5001 et 
seq. 
 
Land and Water Conservation and Reclamation Act, Act of January 19, 1963, P.L. 996, 32 P.S. 5101 et 
seq. 
 
Land Recycling and Environmental Remediation Standards Act of  May 19, 1995, P.L. 4, No. 2, as 
amended, 35 P.S. 6062.301 et seq. 
 
Act authorizing covenants with land owners for open space, Act of January 13, 1966, P.L. 1292, 16 P.S. 
11941 et seq. 
 
Coal Land Improvement Act, Act of July 19, 1965, P.L. 216, 52 P.S. 30.101 et seq. 
 
Soil Conservation Law Act, Act of May 15, 1945, P.L. 547, 3 P.S. 849 et seq. 
 
Susquehanna River Basin Compact, Act of July 17, 1968, P.L. 32 P.S. 820.1 et seq. 
 
Wheeling Creek Watershed Protection and Flood Prevention Commission Act of August 2, 1967, P.L. 
189, 32 P.S. 819.1 et seq. 
 
Disaster Relief Act, Act of July 6, 1961, P.L. 515, 71 P.S. 1689.101 et seq. 
 
Brandywine River Valley Compact, Act of September 9, 1959, P.L. 848, 32 P.S. 
 
Great Lakes Basin Compact, Act of March 22, 1956, P.L. 1333, 32 P.S. 817.1-817 
 
An Act protecting water supply sources, Act of January 18, 1952, P.L. 2148 35 P.S. 731, 732 
 
Stream Clearance Act of June 5, 1947, P.L. 420, 32 P.S. 659 
 
Ohio River Valley Sanitation Compact, Act of April 2, 1945, P.L. 103, 32 P.S., 816.1 et seq. 
Potomac River Valley Compact, Act of May 29, 1945, P.L. 1134 32 P.S. 741 et seq. 
 
Act of June 4, 1945, P.L. 1383, 32 P.S. 751.1 et seq. 
 
Uniform Interstate Air Pollution Agreements Act, Act of February 17, 1972 
 
Act limiting the amount of noise produced by motor vehicles, providing noise testing and fixing penalties, 
Act of January 26, 1972 
 
Act regulating vehicle emission systems, Act of June 16, 1972 
 
Act creating a weather modification board, Act of 449, January 19, 1968, P.L. 1024, 3 P.S. 1101 et seq. 
 
Hazardous Substances: Transportation Act, 1966 of (November 9, 1966), 75 P.S., 2101 et seq., P.L. 657 
 
Vehicle Code, Act of (April 29, 1959), 75 P.S. 101 et seq., P.L. 58, as amended. 
 
State Highway Law, Act of (June 1, 1945), 36 P.S. 670-101 et seq., P.L. 1242, as amended. 
 
Outdoor Advertising Control Act of 1971, Act of (December 15, 1971), 32 P.S. 2718.101 et seq. 
 
Regulating snowmobiles, providing registration and fees, and providing penalties, Act of (August 12, 
1971) 
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Providing for roadside landscaping and scenic development, Act of (September 27, 1966), 36 P.S. 670-
413.1, P.L. 94 
 
Act restricting the establishment and maintenance of junkyards along highways, Act of (July 28, 1966), 36 
P.S. 2719.1 et seq., P.L. 91 
 
Camp Regulation Act, Act of (November 10, 1959), 35 P.S. 3001 et seq., P.L. 14 
 
The Fish Law of 1925, Act of May 2, 1925, P.L. 448, as amended, 30 P.S. 1 et seq. 
 
Act creating the "Pennsylvania Historical and Museum Commission", Act of June 6, 1945, P.S. 61, 62, 70, 
104, 142, 158, 716, P.L. 1398 
 
Relating to wildlife land management and research, Act of (June 24, 1939), 34 P.S. 1311.944, P.L. 239 
 
Penal Code, Act of (June 24, 1939) 18 P.S. 4101 et seq., P.L. 872, as amended 
 
Workmen's Compensation Act, Act of (June 21, 1939), 77 P.S. 1 et seq., P.L. 15 
 
Occupational Disease Act, Act of (June 21, 1939), 77 P.S. 1201 et seq., P.L. 5 
 
The Game Law, Act of (June 3, 1937), 34 P.S. 1311.1 et seq., P.L. 1225 
 
Uniform Standards Code for Mobile Homes, Act 69, May 11, 1972 
 
Industrial Housing Act, Act 70, May 11, 1972 
 
Pennsylvania Meat and Poultry Hygiene Law of 1968, Act of July 9, 1968, P.L. 31 P.S. 438.1 et seq. 
 
Housing Agency Law, P.L. 1688 (1959), 35 P.S. 1680, 101 et seq. 
 
Pennsylvania Pesticide Act of 1957, Act of (1957), 63 P.S. 390-9, P.L. 248 
 
Local Health Administration Law, Act of (August 24, 1951) 16 P.S. 1201 et seq. P.L. 1305 
 
Housing and Redevelopment Assistant Law, Act of (May 20, 1949) 35 P.S. 166I et seq., P.L. 1633 
 
Housing and Redevelopment Assistance Law, Act of (May 20, 1949) 72 P.S. 5860 612; 5860 701, 5860 
703; P.L. 579 
 
Pennsylvania Plant Pest Act of 1937, Act of (April 21, 1937) 3 P.S. 214-1 et seq., P.L. 318 
 
General Safety Law, Act of (May 18, 1937), 43 P.S. 25-1 et seq., P.L. 654 
 
Explosives Law, Act of (July 1, 1937), 73 P.S. 151 et seq., P.L. 2681 
 
Milk Sanitation Law, Act of (1935), 31 P.S. 645 to 660g 
 
Industrial Park Loans, Act of (August 31, 1971) Authorizing the Department of Community Affairs to 
develop and administer an Urban Technical Assistance Program, Act of (March 21, 1970), 71 P.S. 1049 
101 et seq., P.L. 195 
 
Development Act, Act of (May 6, 1968), 73 P.S. 361 et seq. 
 
Urban Redevelopment Law, Act of (November 16, 1967), 35 P.S., 1704. 1 et seq., P.L. 498 
 
Industrial Development Assistance Law, Act of (May 31, 1956), 73 P.S. 351 et seq., P.L. 1911 
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Industrial Development Authority Law, Act of (May 17, 1957), 73 P.S. 301 et seq., P.L. 1609 
 
Commerce Law, Act of (May 10, 1939), 71 P.S. 1709-1 et seq., P.L. 111 
 
Act 484 (August 23, 1961) bringing clay mines within the scope (Subsidence Insurance) of the Act, Act of 
(July 1, 1971) 
 
Refuse Disposal Control Act, Act of (September 24, 1968), 52 P.S. 3051 et seq. 
 
Bituminous Mine Subsidence and Land Conservation Act, Act of (April 27, 1966), 52 P.S. 1406.1 et seq., 
P.L. 31 
 
Interstate Mining Compact, Act of (May 5, 1966), 52 P.S., 3251 et seq., P.L. 40 
 
Pennsylvania Anthracite Coal Mine Act, Act of (November 10, 1965), 52 P.S., 70-101 et seq., P.L. 721 
providing funds to alleviate pollution of streams from abandoned coal mines, Act of (December 15, 1965), 
35 P.S. 760.1, P.L. 1075 
 
Coal Mine Subsidence Insurance Fund, Act of (August 23, 1961), as amended, 51 P.S. 3201 et seq., P.L. 
1068 
 
Oil and Gas Conservation Law, ACt of (July 25, 1961), 58 P.S. 401 et seq., P.L. 825 
 
Laws relating to bituminous coal mines, Act of (July 17, 1961), 52 P.S. 701-101 et seq., P.L. 659 
 
Relating to Subsidence Safety, Anthracite Coal, Act of (Sept. 20, 1961), 52 P.S. 672.1 et seq., P.L. 1538 
 
Relating to Mining in Safety Zones, Act of (December 22, 1959), 52 P.S. 3101 et seq., P.L. 1994 
 
Providing for anthracite mine drainage, Act of (July 7, 1955), 52 P.S. 687 et seq., P.S. 258 
 
Coal Mine Sealing Act of 1947, Act of (June 30, 1947), 52 P.S. 28.1 et seq. 
 
FEDERAL STATUTES & REGULATIONS 
 
Airport and Airway Development Act of 1970, 49 U.S.C. 1701, 1703, 1717-1222. 
 
Anadromous Fish Conservation Act, 16 U.S.C. 7579-757f. 
 
Appalachian Regional Development Act of 1965, 40 App. U.S.C., Subsection 1,2, 202, 205, 206, 212. 
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Atomic Energy Act of 1954 4z U.S.C., Sec. 2011 
 2012  2133 
 2013  2134 
 2014  2136 
 2021  2137 
 2051  2140 
 2052  2231 
 2053  2232 
 2061  2233 
 2062  2234 
 2071  2235 
 2073  2236 
 2077  2237 
 2091  2238 
 2092  2239 
 2093  2240 
 2097  2241 
 2111  2274 
 2131  2275 
 2132  2277 
  
42 U.S.C. 2011. ..... 10 C.F.R.  Parts 1 and 4 
    2013. ..... 10 c.F.R.  Part 50 
    2021. ..... 10 c.F.R.  Part 150 
    2051. ..... 10 c.F.R.  Part 37 
    2071. ..... 10 c.F.R.  Part 70 
    2073. ..... 10 c.F.R.  Parts 20, 70-73 
    2077. ..... 10 c.F.R.  Part 110 
    2092. ..... 10 c.F.R.  Part 40 
    2093. ..... 10 c.F.R.  Parts 20, 40, 71 
    2111. ..... 10 c.F.R.  Parts 20, 30-40, 71 
    2131. ..... 10 c.F.R.  Part 50 
    2132. ..... 10 c.F.R.  Parts 2, 50 
    2133. ..... 10 c.F.R.  Parts 20, 50 
    2134. ..... 10 c.F.R.  Parts 20, 50 
    2137. ..... 10 c.F.R.  Parts 55 
    2232. ..... 10 c.F.R.  Parts 30, 32-38, 40-50,70-71, 100 
    2233. ..... 10 c.F.R.  Parts 2, 30-36, 40-50,70-71, 73 
    2234. ..... 10 c.F.R.  Parts 30, 40, 50, 70 
    2235. ..... 10 c.F.R.  Part 50 
    2236. ..... 10 c.F.R.  Parts 2, 30, 36, 40, 50,55, 70 
    2237. ..... 10 c.F.R.  Parts 30, 40, 50, 55, 70 
    2239. ..... 10 c.F.R.  Parts 2, 50 
    2241. ..... 10 c.F.R.  Parts 2, 115 
 
 
Bankhead-Jones Tenant Act, 7 U.S.C. 1010, 1012 
 7 U.S.C. 1010: 36 C.F.R. 213, 7 C.F.R. Part 15 111-161 
     1011: 55 C.F.R. 211, 231, 7 C.F.R. Part 15, 600, 1800 
      1012: 7 C.F.R. Part 5 
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Black Bass Act 
 16 U.S.C.  851 
 852 
 852a 
 852b 
 852c 
 853 
 854 
 855 
 856 
 
Clean Air Act 
     42 U.S.C. 1857-1857L, 1857a, 1857b, 1857b-1, 1857c to 1857c-9, 
    1857d, 1857d-1, 1857e, 1857-6b,1857f t. 1857f-5a, 
    1857-6 to 1857f-6c, 1857f-6e, 1857f-7, 1857f-9 to 
    1857f-12, 1857g, 1857h to 1857h- 1857i, a857j to 1857-3, 
    1857k, 18571, 1858, 1858a. 
 
     42 U.S.C, 1857 et seq.  40 C.F.R.  Parts 30, 51 
    1857b 42 C.F.R.  Parts 52,61 
    1857c 40 C.F.R.  Part 81 
    1857f-3 19 C.F.R.  Part 12 
    1857f-6b 40 C.F.R. Part 30 
    1857f-6c 40 c,F.R.  Part 79 
    1857g 40 C.F.R.  Parts 81 and 85 
             42 C.F.R.  Parts 52 and 61 
    1857h-2 45 C.F.R.  Part 54 
    1858 et seq.  40 C.F.R.  Part 30 
 
Consolidated Farmers Home Administration Act of 1961 
 
     7 U.S.C. 1921 7 C.F.R.  Part 1800 
    1922; 7 C.F.R.  Part 15, 1821 
    1923 7 C.F.R.  Part 15, 1821 
    1924 7 C.F.R.  Part 15, 1821 
    1925 7 C.F.R.  Part 1821 
    1926 7 C.F.R.  Part 15 
    1942 7 C.F.R.  Part 15 1961-1967 7 C.F.R.  Part 1832 
 
Delaware River Basin Compact 75 Stat. 688 Enacted 1961 
 
Department of Transportation Act, 29 U.S.C. 213 (a) (5), 40 U.S.C. 201, 206; 49 U.S.C. 1653 
 
Dingell-Johnson Sport Fish Restoration Act, 23 U.S.C. 204; 23 C.F.R. Part 15 
 
Endangered Species Conservation of 1969, 16 U.S.C., 668aa-668cc-5 
 
Environmental Protection Agency Regulations, 40 C.F.R. Part 15 
 
Federal Aid Highway Act of 1968, 49 U.S.C. 1653, 23 U.S.C. 131, 138, 205, 319; 
 
  23 U.S.C.  131 23 C.F.R.  Parts 20, 21, 22 
    205 36 C.F.R.  Parts 212 
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National Historic Preservation Act of 1966 
 
 16 U.S.C. 
 
Federal Insecticide, Fungicide, and Rodenticide Act, 7 U.S.C. 
     135, 135a, l35b-k 
  7 U.S.C.  136b 10 C.F.R.  Part 164 7 C.F.R.  Part 760 
     135d 40 C.F.R.  Part 162, 164 
 
Federal Power Act 
  16 R.S.C.  803;  18 C.F.R.  Parts 4-8, 11-12, 131; 
  16 R.S.C.  828 
 
Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et. seq. 201, 302, 303, 3O@, 306, 307, 
308, 310, 311, 312, 316, 318, 401, 402, 403, 404, 405 
 
Federal Water Project Recreation Act, 
 16 U,S.C. 460L-5, 460L-72 to 460L-21 
 16 U.S.C. 460L-5 36 C.F.R. Part 251 
 
Fish and Game Sanctuary Act, 16 U.S.C. 694-694b 
 
Fish Restoration and Management Project Act, 16 U.S.C. 777-777k, 777a, 777c, 777c-777g, 16 U.S.C. 
777 43 C.F.R. Part 17 
 
Fish and Wildlife Act of 1956,  16 U.S.C. 742a-742j 
 16 U.S.C. 742c 50 C.F.R. Part 250 
       742c  50 C.F.R. Part 255 
     260-264 
     266-279 
 
Fish and Wildlife Coordination Act, 16 U.S.C. 661-666c 
 
Fisherman's Protective Act of 1967, 22 U.S.C. 1971-1976 
 
Flood Control Act of 1944, 33 U.S.C. 701, 708, 16 U.S.C. 1001, 1002, 4601, also see: River & Harbor Act 
of 1962 and Flood Control Act of 1962; 33 U.S.C. 426e, 596 and River & Harbors Flood Control Act of 
1965, 42 U.S.C., 1962d-4 16 U.S.C. 460d 32 C.F.R. Part 300 36 C,F.R.  Parts 311-326, 16 U.S.C. 1001, 
1002, 7 C.F.R. Parts 15, 600 
 
 
Game and Wildlife Act, 16 U.S.C, 715d-1, 715d-2, 715e, 715e-1, 
     715k-1, 715s, 718b-818e; 18 U.S.C. 42, 44, 2054, 3112; 
     16 U.S.C. 715s  43 C.F.R. Part 17 
       50 C.F.R. Parts 28, 34 
     18 U.S.C. 42  19 C.F.R. Part 12 
       50 C.F.R. Part 13 
 
Highway Beautification Act of 1965, 23 U.S.C. 131, 
 23 C.F.R. Parts 20, 21 @ 22 
 
Land and Water Conservation Fund Act of 1965, 16 U.S.C. 460L-4 to 460L-11 
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Migratory Bird Conservation Act, 16 U.S.C. 715-715r, 715g, 715c, 715i-715k, 
     16 U.S.C. 715i 36 C.F.R. Part 322 
       43 C.F.R. Parts 5, 4250 
       50 C.F.R. Parts 25-33, 60 
 
Migratory Bird Treaty Act, 16 U.S.C. 703-708, 709a, 710, 668aa, 668b, 668d-1 
     60 U.S.C. 668aa, 50 C.F.R. Part 17 
       668bb 50 C.F.R. Parts 70, 71, 31, 35 
       668cc-1 50 C.F.R. Part 17 
 
Multiple-Use Sustained Yield Act of 1966, 16 U.S.C. 475, 528, 531 
     16 U.S.C. 475 36 C.F.R. Part 221 
               528-531 36 C.F.R. Part 212, 221, 251-261 
 
Federal Noise Control Act of 1972, 42 USCA Section 1858 
 
National Emission Standards Act, 42 U.S.C. 1857f-1 to 1857f-7 
 
National Environmental Policy Act of 1969, 42 U.S.C. 4311, 4331-4335, 4341-434 
     42 U.S.C. 4321 et. seq. 40 C.F.R. Part 30 
       45 C.F.R. Part 640 
               4332 10 C.F.R. Part 50 
       14 C.F.R. Part 1204 
 
National Trails System Act, 16 U.S.C. 1241-1249, 
       36 C.F.R. Part 251 
 
National Wildlife Refuge System Administration Act of 1966, 
       16 U.S.C. 668dd, 668ee 
     16 U.S.C. 668dd 50 C.F.R. Part 32 
 
Oil Pollution Act of 1961, 33 U.S.C. 1001-1015 
     33 U.S.C. 1007 46 C.F.R. Parts 2, 35, 78, 93, 97, 
         167, 196 
     1008-1011 32 C.F.R. 151 
 
Recreational Use of Conservation Areas Act, 16 U.S.C. 450K, 50 C.F.R. 
       Parts 25-29, 31-33, 70-71 
 
Refuse Act of 1899, 33 U.S.C. 401, 403-4, 406-9, 411-415 
 
Resource Recovery Act of 1970, 42 U.S.C. 3251-3254f, 3256-3259 
 
River and Harbor Act of 1958, 33 U.S.C. 610 
 
Soil Conservation and Domestic Allotment Act 
 16 U.S.C. 590-a-590-g, 590i, -590o 
     16 U.S.C. 590a-7  C.F.R. Part l5; 
     16 U.S.C. 5909 7 C.F.R. Parts 701-706, 708, 780 
 
Solid Waste Disposal Act, 
 42 U.S.C. 3251-3259,  40 C.F.R. Part 30 
 
Water Bank Act, 16 U.S.C. 1301-1311 
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Watershed Protection and Flood Prevention Act, 
 16 U.S.C. 1001-1008, 1006a, 1006b 
 16 U.S.C. 1001-1007   7 C.F.R. Part 600 
               1006a 7 C.F.R. Part 1800, 1861 
 
Wetlands Acquisition Act, 16 U.S.C. 715K-3 to 715K-5 
 
Wilderness Act, 16 U.S.C. 1131-1136; 
       36 C.F.R. Parts 251-261, 
       43 C.F.R. Part 19 
       50 C.F.R. Part 35 
 
Wildlife Restoration Act, 16 U.S.C. 669-669b, 669c-669i 
     16 U.S.C. 669  43 C.F.R. Part 17 
     669i 50 C.F.R. Part 30 
 
Wild and Scenic Rivers Act, 16 U.S.C. 1271-1287 
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Project Time for Completion and Liquidated Damages 
3. Work covered by Contract Documents. 
4. Access to site. 
5. Coordination with occupants. 
6. Work restrictions. 
7. Specification and drawing conventions. 
8. Miscellaneous provisions. 

1.2 PROJECT INFORMATION 

A. Project Identification: City of Reading Public Works Department. 

1. Project Location:  503 N 6th Street, Reading, PA 19601. 

B. Owner: City of Reading 
815 Washington Street, Reading PA 19601 

1. Owner's Representative: David Anspach, Project Administrator 
        Phone: (610) 655-6502 
       Kyle Zeiber, Acting Public Works Director 
        Phone: (610) 655-6027 

C. Engineer: CEDARVILLE Engineering Group, LLC. 
      159 E. High Street, Suite 500, Pottstown, PA 19464 

1. Engineer’s Contact: Kyle R. Turner, P.E. 
     Phone: (610) 705-4500 

1.3 PROJECT TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

A. Time is of the Essence 
1. All time limits for Milestones, if any, Substantial Completion, and completion and 

readiness for final payment as stated in the Contract Documents are of the essence of the 
Contract. The Contractor shall make every effort to complete the work prior to the 
substantial completion date. 

2. Substantial Completion shall be defined as the completed of all exterior improvements, 
including concrete pad, pavement wearing course to grade, and pavement markings. 
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3. Final Completion shall be defined as the completion of all work, including but not limited 
to the installation of all ADA amenities in an operational form. 

B. Contract Times: Days 
1. The Work will be substantially completed on or before 45 days after the date when the 

Contract Times commence to run, starting the day a Notice to Proceed is issued and 
completed and ready for final payment within 60 days after the date when the Contract 
Times commence to run, starting the day a Notice to Proceed is issued.  

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 

1. Demolition of existing ADA parking spaces. 

2. Installation of a new ADA compliant concrete parking area. 

3. Transitional milling, installation of an asphalt scratch and leveling course, and new 
wearing course. 

4. Removal 2 existing door assists and installation of 2 new low energy operators with 
power supply, push buttons, and associated electrical wiring. 

B. Type of Contract. 

1. Project will be constructed under a single prime contract. 

1.5 ACCESS TO SITE 

A. General: Contractor shall have full use of Project site for construction operations during 
construction period. Contractor's use of Project site is limited only by Owner's right to perform 
work or to retain other contractors on portions of Project. 

B. Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions of 
Project site beyond areas in which the Work is indicated. 

1. Limits: Confine construction operations to limits of disturbance as shown on the Plans. 
2. Driveways, Walkways and Entrances: Keep driveways and entrances serving premises 

clear and available to Owner, Owner's employees, and emergency vehicles at all times. 
Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 
operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

C. Condition of Existing Building: Maintain portions of existing building affected by construction 
operations in a weathertight condition throughout construction period. Repair damage caused by 
construction operations. 



SUMMARY                                               011000 - 3 0190-22-0041 

1.6 COORDINATION WITH OCCUPANTS 

A. Full Owner Occupancy: Owner will occupy site and adjacent building(s) during entire 
construction period. Cooperate with Owner during construction operations to minimize conflicts 
and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day 
operations. Maintain existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities. Do not close or obstruct walkways, corridors, or other occupied or used 
facilities without written permission from Owner and approval of authorities having 
jurisdiction. 

2. Notify Owner not less than 72 hours in advance of activities that will affect Owner's 
operations. 

1.7 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of 
authorities having jurisdiction. 

B. On-Site Work Hours: Limit work in the existing building to normal business working hours of 
7:00 a.m. to 4:00 p.m., Monday through Friday, unless otherwise indicated. 

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after providing temporary 
utility services according to requirements indicated: 

1. Notify Owner two days in advance of proposed utility interruptions. 
2. Obtain Owner's written permission before proceeding with utility interruptions. 

D. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Owner not less than two days in advance of proposed disruptive operations. 
2. Obtain Owner's written permission before proceeding with disruptive operations. 

E. Nonsmoking Building: Smoking is not permitted within the building or within 25 feet (8 m) of 
entrances, operable windows, or outdoor-air intakes. 

F. Controlled Substances: Use of tobacco products and other controlled substances on Project site 
is not permitted. 

1.8 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations. 
These conventions are as follows: 
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1. Imperative mood and streamlined language are generally used in the Specifications. The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 

C. Drawing Coordination: Requirements for materials and products identified on Drawings are 
described in detail in the Specifications. One or more of the following are used on Drawings to 
identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations published as part of 
the U.S. National CAD Standard and scheduled on Drawings. 

3. Keynoting: Materials and products are identified by reference keynotes referencing 
Specification Section numbers found in this Project Manual. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012100 - ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements governing allowances. 

B. Types of allowances include the following: 

1. Lump-sum allowances. 

C. Related Requirements: 
1. Section 014000 "Quality Requirements" for procedures governing the use of allowances 

for field testing by an independent testing agency. 

1.3 DEFINITIONS 

A. Allowance is a quantity of work or dollar amount established in lieu of additional requirements, 
used to defer selection of actual materials and equipment to a later date when direction will be 
provided to Contractor. If necessary, additional requirements will be issued by Change Order. 

1.4 SELECTION AND PURCHASE 

A. At the earliest practical date after award of the Contract, advise Engineer of the date when final 
selection, or purchase and delivery, of each product or system described by an allowance must 
be completed by the Owner to avoid delaying the Work. 

B. At Engineer's request, obtain proposals for each allowance for use in making final selections. 
Include recommendations that are relevant to performing the Work. 

C. Purchase products and systems selected by Engineer from the designated supplier. 

1.5 ACTION SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances in the form 
specified for Change Orders. 
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1.6 INFORMATIONAL SUBMITTALS 

A. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for 
use in fulfillment of each allowance. 

B. Submit time sheets and other documentation to show labor time and cost for installation of 
allowance items that include installation as part of the allowance. 

C. Coordinate and process submittals for allowance items in same manner as for other portions of 
the Work. 

1.7 LUMP-SUM ALLOWANCES 

A. Allowance shall include cost to Contractor of specific products and materials ordered by Owner 
or selected by Engineer under allowance and shall include taxes, freight and delivery to Project 
site. 

B. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, 
installation, overhead and profit, and similar costs related to products and materials ordered by 
Owner or selected by Engineer under allowance shall be included as part of the Contract Sum 
and not part of the allowance. 

C. Unused Materials: Return unused materials purchased under an allowance to manufacturer or 
supplier for credit to Owner, after installation has been completed and accepted. 

1. If requested by Engineer, retain and prepare unused material for storage by Owner. 
Deliver unused material to Owner's storage space as directed. 

PART 2 - PRODUCTS  Not Used 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects. Return 
damaged or defective products to manufacturer for replacement. 

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and 
installations to ensure that each allowance item is completely integrated and interfaced with 
related work. 

END OF SECTION  
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SECTION 013216 - CONSTRUCTION PROGRESS SCHEDULE 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Submittals. 

B. Bar chart schedules. 

C. Updating schedules. 

1.2 SUBMITTALS 

A. Within 20 days after date of Notice to Proceed, submit proposed schedule in electronic format. 

B. Schedule Updates: 

1. Overall percent complete, projected and actual. 
2. Completion progress by listed activity and subactivity, to within five working days prior 

to submittal. 
3. Changes in Work scope and activities modified since submittal. 
4. Delays in submittals or resubmittals, deliveries, or Work. 
5. Adjusted or modified sequences of Work. 
6. Other identifiable changes. 
7. Revised projections of progress and completion. 

C. Narrative Progress Report: 

1. Submit with each monthly submission of Progress Schedule. 
2. Summary of Work completed during the past period between reports. 
3. Work planned during the next period. 
4. Explanation of differences between summary of Work completed and Work planned in 

previously submitted report. 
5. Current and anticipated delaying factors and estimated impact on other activities and 

completion milestones. 
6. Corrective action taken or proposed. 

1.3 BAR CHART SCHEDULES 

A. Format: Bar chart Schedule, to include at least: 

1. Identification and listing in chronological order of those activities reasonably required to 
complete the Work, including: 

a. Subcontract Work. 
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b. Major equipment design, fabrication, factory testing, and delivery dates including 
required lead times. 

c. Move-in and other preliminary activities. 
d. Equipment and equipment system test and startup activities. 
e. Project closeout and cleanup. 
f. Work sequences, constraints, and milestones. 

2. Listings identified by Specification Section number. 
3. Identification of the following: 

a. Horizontal time frame by year, month, and week. 
b. Duration, early start, and completion for each activity and subactivity. 
c. Critical activities and Project float. 
d. Subschedules to further define critical portions of Work. 

1.4 UPDATING SCHEDULES 

A. Maintain schedules to record actual start and finish dates of completed activities. 

B. Indicate progress of each activity to date of revision, with projected completion date of each 
activity. Update schedules to depict current status of Work. 

C. Identify activities modified since previous submittal, major changes in Work, and other 
identifiable changes. 

D. Upon approval of a Change Order, include the change in the next schedule submittal. 

E. Indicate changes required to maintain Date of Substantial and Total Completion. 

F. Submit sorts as required to support recommended changes. 

G. Prepare narrative report to define problem areas, anticipated delays, and impact on schedule. 
Report corrective action taken or proposed and its effect including effects of changes on 
schedules of separate Contractors. 

PART 2 - PRODUCTS  Not Used 

PART 3 - EXECUTION Not Used 

END OF SECTION 
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SECTION 013233 – PHOTOGRAPHIC DOCUMENTATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Section includes administrative and procedural requirements for the following: 
1. Preconstruction photographs. 
2. Periodic construction photographs. 
3. Final completion construction photographs. 

1.2 SUMMARY 

A. Section Includes: 

B. Section 013300 – Submittal Procedures for submitting photographic documentation. 

C. Section 017700 – Closeout Procedures. 

1.3 INFORMATIONAL SUBMITTALS 

A. Key Plan: Submit key plan of Project Site with notation of vantage points marked for location 
and direction of each photograph and video recording. 

B. Digital Photographs: Submit image files within three days of taking photographs. 
1. Digital Camera: Minimum sensor resolution of 8 megapixels. 
2. Format: JPG with minimum 3200 by 2400 pixels, in unaltered original files, with same 

aspect ratio as the sensor, uncropped, date and time stamped, in folder named by date of 
photograph, accompanied by key plan file. 

3. Identification: Provide the following information with each image description in file 
metadata tag: 
a. Name of Project. 
b. Name and Contact information for photographer. 
c. Name of Engineer. 
d. Name of Contractor. 
e. Date photograph was taken. 
f. Description of vantage point, indicating location, direction (by compass point), and 

elevation or story of construction. 
g. Unique sequential identifier keyed to accompanying key plan.  

C. Video Recordings: Submit video recordings within [seven] days of recording. 
1. Submit video recordings MOV format electronically via an agreed upon file share 

system.  
2. Identification: With each submittal, provide the following information: 

a. Name of Project. 
b. Name and address of photographer. 
c. Name of Engineer. 
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d. Name of Contractor.  
e. Date video recording was recorded.  
f. Description of vantage point, indicating location, direction (by compass point), and 

elevation or story of construction.  
g. Weather conditions at time of recording.  

3. Transfer files through s secure cloud based service, or other approved method. 

1.4 USAGE RIGHTS 

A. Transfer copyright usage rights to Owner for unlimited use and reproduction of photographic 
documentation.  

PART 2 - PRODUCTS – Not Used 

PART 3 - EXECUTION 

3.1 GENERAL 

A. Take photographs using the maximum range of depth of field, and that are in focus, to clearly 
show the Work. Photographs with blurry or out-of-focus areas will not be accepted.  
1. Maintain key plan with each set of construction photographs that identifies each 

photographic location.  

3.2 PRECONSTRUCTION PHOTGRAPHS 

A. Photographic documentation is required prior to the start of any construction. Coverage shall 
include everything within the construction limits as identified on the Contract Drawings.  

B. Include coverage driveways, sidewalks, curbs, ditches (to show drainage patterns), street (as full 
width as possible), landscaping, trees, shrubs, culverts, catch basins, retaining walls, headwalls, 
fences, visible utilities, and building exteriors within the zones of influence. Buildings should be 
identified visibly when possible.  

C. Properly identify all photographs by number, date, locations and project name.  

3.3 PERIODIC CONSTRUCTION PHOTOGRAPHS 

A. Take photographs daily. Select vantage points to show status of construction and progress since 
last photographs were taken.  

3.4 FINAL COMPLETION CONSTRUCTION PHOTGRPAHS 

A. Take color photographs after date of Substantial Completion for submission as project record 
documents. Select vantage points to show status of construction and progress since last 
photographs were taken.  

END OF SECTION 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Definitions. 

B. Submittal procedures. 

C. Construction progress schedules. 

D. Proposed product list. 

E. Product data. 

F. Shop Drawings. 

G. Samples. 

H. Other submittals. 

I. Test reports. 

J. Certificates. 

K. Manufacturer's instructions. 

L. Manufacturer's field reports. 

M. Contractor review. 

N. Engineer review. 

1.2 DEFINITIONS 

A. Action Submittals: Written and graphic information and physical samples that require 
Engineer's responsive action. 

B. Informational Submittals: Written and graphic information and physical Samples that do not 
require Engineer's responsive action. Submittals may be rejected for not complying with 
requirements. 

1.3 SUBMITTAL PROCEDURES 

A. Transmit each submittal with Engineer accepted form.   
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B. Sequentially number transmittal forms. Mark revised submittals with original number and 
sequential alphabetic suffix. 

C. Identify: Project, Contractor, Subcontractor and supplier, pertinent Drawing and detail number, 
and Specification Section number appropriate to submittal. 

D. Apply Contractor's stamp, signed or initialed, certifying that review, approval, verification of 
products required, field dimensions, adjacent construction Work, and coordination of 
information is according to requirements of the Work and Contract Documents. 

E. Schedule submittals to expedite Project, and deliver to Engineer at business address. Coordinate 
submission of related items. 

F. For each submittal for review, allow fifteen (15) days excluding delivery time to and from 
Contractor. 

G. Identify variations in Contract Documents and product or system limitations that may be 
detrimental to successful performance of completed Work. 

H. Allow space on submittals for Contractor and Engineer review stamps. 

I. When revised for resubmission, identify changes made since previous submission. 

J. The Engineer’s approval of the Contractor’s submittal is for general conformance with the 
design concept only.  Although the Engineer may review submittals in more or less detail, such 
reviewing is an effort to discover errors and omission in the Contractor’s submittals and to 
safeguard the Owner from unnecessary costs and delays resulting from errors or omissions in 
the Contractor’s submittals.  The Engineer’s review shall in no way relieve the Contractor of his 
obligation and responsibility to coordinate the Work and plan the details of the Work or to 
relieve him of his responsibility in fulfilling the purpose and intent of the Contract.  Review by 
the Engineer shall not be construed as placing on him or on the Owner any responsibility for the 
accuracy, proper fit, functioning or performance of any phase of the Work included in the 
Contract. 

K. For all re-submittals except for the first, Engineer and Engineer’s consultants will record 
manhours required for review of the re-submittal.  At the discretion of the Owner, Contractor 
may be charged for review of such repeat re-submittals at Engineer’s (and Engineer’s 
consultant’s) current hourly rates.  Charges for repeat re-submittals will be subtracted from 
Contractor’s next progress payment.    

L. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report 
inability to comply with requirements. 

M. Submittals not requested will not be recognized nor processed. 

N. Incomplete Submittals: Engineer will not review. Complete submittals for each item are 
required. Delays resulting from incomplete submittals are not the responsibility of /Engineer. 
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1.4 PROPOSED PRODUCT LIST 

A. Within ten (10) days after date of Owner-Contractor Agreement, submit list of major products 
proposed for use, with name of manufacturer, trade name, and model number of each product. 

B. For products specified only by reference standards, indicate manufacturer, trade name, model or 
catalog designation, and reference standards. 

1.5 PRODUCT DATA 

A. Action Submittal:  Submit to Engineer for review for limited purpose of assessing conformance 
with information given and design concept expressed in Contract Documents. 

B. Submit electronic submittals via email as PDF electronic files. 

C. Mark each copy to identify applicable products, models, options, and other data. Supplement 
manufacturers' standard data to provide information specific to this Project. 

D. Indicate product utility and electrical characteristics, utility connection requirements, and 
location of utility outlets for service for functional equipment and appliances. 

E. After review, produce copies and distribute according to "Submittal Procedures" Article and for 
record documents described in Section 017000 - Execution and Closeout Requirements. 

1.6 SHOP DRAWINGS 

A. Shop Drawings: Action Submittal: Submit to Engineer for limited purpose of assessing 
conformance with information given and design concept expressed in Contract Documents. 

B. When required by individual Specification Sections, provide Shop Drawings signed and sealed 
by a professional Engineer responsible for designing components shown on Shop Drawings. 

1. Include signed and sealed calculations to support design. 
2. Submit Shop Drawings and calculations in form suitable for submission to and approval 

by authorities having jurisdiction. 
3. Make revisions and provide additional information when required by authorities having 

jurisdiction. 

C. Submit electronic submittal via email as PDF. 

D. After review, produce copies and distribute according to "Submittal Procedures" Article and for 
record documents described in Section 017000 - Execution and Closeout Requirements. 

1.7 SAMPLES 

A. Samples: Action Submittal: Submit to Engineer for limited purpose of assessing conformance 
with information given and design concept expressed in Contract Documents. 

B. Samples for Selection as Specified in Product Sections: 
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1. Submit to Engineer for aesthetic, color, and finish selection. 
2. Submit Samples of finishes, textures, and patterns for Engineer selection. 

C. Submit Samples to illustrate functional and aesthetic characteristics of products, with integral 
parts and attachment devices. Coordinate Sample submittals for interfacing work. 

D. Include identification on each Sample, with full Project information. 

E. Submit number of Samples specified in individual Specification Sections; Engineer will retain 
one Sample. 

F. Reviewed Samples that may be used in the Work are indicated in individual Specification 
Sections. 

G. Samples will not be used for testing purposes unless specifically stated in Specification Section. 

H. After review, produce copies and distribute according to "Submittal Procedures" Article and for 
record documents described in Section 017000 - Execution and Closeout Requirements. 

1.8 OTHER SUBMITTALS 

A. Closeout Submittals: Comply with Section 017000 - Execution and Closeout Requirements. 

B. Informational Submittal: Submit data for Architect/Engineer's knowledge as Contract 
administrator or for Owner. 

C. Submit information for assessing conformance with information given and design concept 
expressed in Contract Documents. 

1.9 TEST REPORTS 

A. Informational Submittal: Submit reports for Engineer's knowledge as Contract administrator or 
for Owner. 

B. Submit test reports for information for assessing conformance with information given and 
design concept expressed in Contract Documents. 

1.10 CERTIFICATES 

A. Informational Submittal: Submit certification by manufacturer, installation/application 
Subcontractor, or Contractor to Engineer, in quantities specified for Product Data. 

B. Indicate material or product conforms to or exceeds specified requirements. Submit supporting 
reference data, affidavits, and certifications as appropriate. 

C. Certificates may be recent or previous test results on material or product but must be acceptable 
to Engineer. 
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1.11 MANUFACTURER'S INSTRUCTIONS 

A. Informational Submittal: Submit manufacturer's installation instructions for Engineer's 
knowledge as Contract administrator or for Owner. 

B. Submit printed instructions for delivery, storage, assembly, installation, startup, adjusting, and 
finishing, to Engineer in quantities specified for Product Data. 

C. Indicate special procedures, perimeter conditions requiring special attention, and special 
environmental criteria required for application or installation. 

1.12 CONTRACTOR REVIEW 

A. Review for compliance with Contract Documents and approve submittals before transmitting to 
Engineer.   

B. Contractor: Responsible for: 

1. Determination and verification of materials including manufacturer's catalog numbers. 
2. Determination and verification of field measurements and field construction criteria. 
3. Checking and coordinating information in submittal with requirements of Work and of 

Contract Documents. 
4. Determination of accuracy and completeness of dimensions and quantities. 
5. Confirmation and coordination of dimensions and field conditions at Site. 
6. Construction means, techniques, sequences, and procedures. 
7. Safety precautions. 
8. Coordination and performance of Work of all trades. 

C. Stamp, sign or initial, and date each submittal to certify compliance with requirements of 
Contract Documents. 

D. Do not fabricate products or begin Work for which submittals are required until approved 
submittals have been received from Architect/Engineer. 

1.13 ENGINEER REVIEW 

A. Do not make "mass submittals" to Engineer. "Mass submittals" are defined as six or more 
submittals or items in one day or 20 or more submittals or items in one week. If "mass 
submittals" are received, Engineer's review time stated above will be extended as necessary to 
perform proper review. Engineer will review "mass submittals" based on priority determined by 
Engineer after consultation with Owner and Contractor. 

B. Informational submittals and other similar data are for Engineer's information, do not require 
Engineer's responsive action, and will not be reviewed or returned with comment. 

C. Submittals made by Contractor that are not required by Contract Documents may be returned 
without action. 
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D. Submittal approval does not authorize changes to Contract requirements unless accompanied by 
Change Order. 

E. Owner may withhold monies due to Contractor to cover additional costs beyond the second 
submittal review. 

PART 2 - PRODUCTS  Not Used 

PART 3 - EXECUTION Not Used 

END OF SECTION 



QUALITY REQUIREMENTS 014000 - 1 0190-22-0041 

SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Quality control. 

B. Tolerances. 

C. References. 

D. Mockup requirements. 

E. Testing and inspection services. 

F. Manufacturers' field services. 

1.2 QUALITY CONTROL 

A. Monitor quality control over suppliers, manufacturers, products, services, Site conditions, and 
workmanship, to produce Work of specified quality. 

B. Comply with specified standards as the minimum quality for the Work except where more 
stringent tolerances, codes, or specified requirements indicate higher standards or more precise 
workmanship. 

C. Comply with manufacturer’s installation instructions, including each step in sequence. 

D. Should manufacturer’s instructions conflict with Contract Documents, request clarification from 
Engineer before proceeding. 

E. Perform Work using persons qualified to produce required and specified quality. 

F. Products, materials, and equipment may be subject to inspection by Engineer at place of 
manufacture or fabrication. Such inspections shall not relieve Contractor of complying with 
requirements of Contract Documents. 

G. Supervise performance of Work in such manner and by such means to ensure that Work, 
whether completed or in progress, will not be subjected to harmful, dangerous, damaging, or 
otherwise deleterious exposure during construction period. 

H. Secure products in place with positive anchorage devices designed and sized to withstand 
stresses, vibration, physical distortion and disfigurement. 
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1.3 TOLERANCES 

A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. 
Do not permit tolerances to accumulate. 

B. Comply with manufacturers' recommended tolerances and tolerance requirements in reference 
standards. When such tolerances conflict with Contract Documents, request clarification from 
Architect/Engineer before proceeding. 

C. Adjust products to appropriate dimensions; position before securing products in place. 

1.4 REFERENCES 

A. For products or workmanship specified by association, trade, or other consensus standards, 
comply with requirements of standard except when more rigid requirements are specified or are 
required by applicable codes. 

B. Conform to reference standard by date of issue current as of date of Contract Documents except 
where specific date is established by code. 

C. Obtain copies of standards and maintain on Site when required by product Specification 
Sections. 

D. When requirements of indicated reference standards conflict with Contract Documents, request 
clarification from Engineer before proceeding. 

E. Neither contractual relationships, duties, or responsibilities of parties in Contract nor those of 
Engineer shall be altered from Contract Documents by mention or inference in reference 
documents. 

1.5 MOCK-UP REQUIREMENTS 

A. Tests will be performed under provisions identified in this Section and identified in individual 
product Specification Sections. 

B. Assemble and erect specified or indicated items with specified or indicated attachment and 
anchorage devices, flashings, seals, and finishes. 

C. Accepted mockups shall be comparison standard for remaining Work. 

D. Where mockup has been accepted by Engineer and is specified in product Specification 
Sections to be removed, remove mockup and clear area when directed to do so by Engineer. 

1.6 TESTING AND INSPECTION SERVICES 

A. Independent firm will perform tests, inspections, and other services specified in individual 
Specification Sections and as required by Engineer.  
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B. Testing, inspections, and source quality control may occur on or off Project Site. Perform off-
Site testing as required by Engineer or Owner. 

C. Reports shall be submitted by independent firm to Engineer, Contractor, and authorities having 
jurisdiction, in duplicate, indicating observations and results of tests and compliance or 
noncompliance with Contract Documents. 

1. Submit final report indicating correction of Work previously reported as noncompliant. 

D. Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools, 
storage, safe access, and assistance by incidental labor as requested. 

1. Notify Engineer and independent firm twenty-four (24) hours before expected time for 
operations requiring services. 

2. Make arrangements with independent firm and pay for additional Samples and tests 
required for Contractor's use. 

E. Employment of testing agency or laboratory shall not relieve Contractor of obligation to 
perform Work according to requirements of Contract Documents. 

F. Retesting or re-inspection required because of nonconformance with specified or indicated 
requirements shall be performed by same independent firm on instructions from Engineer. 
Payment for retesting or re-inspection will be charged to Contractor by deducting testing 
charges from Contract Sum/Price. 

G. Agency Responsibilities: 

1. Test Samples of mixes submitted by Contractor. 
2. Provide qualified personnel at Site. Cooperate with Engineer and Contractor in 

performance of services. 
3. Perform indicated sampling and testing of products according to specified standards. 
4. Ascertain compliance of materials and mixes with requirements of Contract Documents. 
5. Promptly notify Engineer and Contractor of observed irregularities or nonconformance of 

Work or products. 
6. Perform additional tests required by Engineer. 
7. Attend preconstruction meetings and progress meetings when requested. 

H. Agency Reports: After each test, promptly submit two (2) copies of report to Engineer, 
Contractor, and authorities having jurisdiction. When requested by Engineer, provide 
interpretation of test results. Include the following: 

1. Date issued. 
2. Project title and number. 
3. Name of inspector. 
4. Date and time of sampling or inspection. 
5. Identification of product and Specification Section. 
6. Location in Project. 
7. Type of inspection or test. 
8. Date of test. 
9. Results of tests. 
10. Conformance with Contract Documents. 
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I. Limits on Testing Authority: 

1. Agency or laboratory may not release, revoke, alter, or enlarge on requirements of 
Contract Documents. 

2. Agency or laboratory may not approve or accept any portion of the Work. 
3. Agency or laboratory may not assume duties of Contractor. 
4. Agency or laboratory has no authority to stop the Work. 

1.7 MANUFACTURER'S FIELD SERVICES 

A. When specified in individual Specification Sections, require material or product suppliers or 
manufacturers to provide qualified staff personnel to observe Site conditions, conditions of 
surfaces and installation, quality of workmanship, startup of equipment, testing, adjusting, and 
balancing of equipment as applicable, and to initiate instructions when necessary. 

B. Submit qualifications of field service representative to Engineer thirty (30) days in advance of 
required observations. Field service representative subject to approval of Engineer.  

C. Report observations and Site decisions or instructions given to applicators or installers that are 
supplemental or contrary to manufacturer's written instructions. 

D. Refer to Section 013300 - Submittal Procedures, "Manufacturer's Field Reports" Article. 

PART 2 - PRODUCTS  Not Used 

PART 3 - EXECUTION Not Used 

END OF SECTION 



CONSTRUCTION WASTE MANAGEMENT 
AND DISPOSAL 

 017419 - 1 0190-22-0041 

SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 
1. Disposing of nonhazardous demolition and construction waste. 

B. Related Requirements: 
1. Section 024119 "Selective Demolition" for disposition of waste resulting from partial 

demolition of buildings, structures, and site improvements. 

1.2 DEFINITIONS 

A. Construction Waste: Building and site improvement materials and other solid waste resulting 
from construction, remodeling, renovation, or repair operations. Construction waste includes 
packaging. 

B. Demolition Waste: Building and site improvement materials resulting from demolition or 
selective demolition operations. 

C. Disposal: Removal off-site of demolition and construction waste and subsequent sale, recycling, 
reuse, or deposit in landfill or incinerator acceptable to authorities having jurisdiction. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 DISPOSAL OF WASTE 

A. General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove 
waste materials from Project site and legally dispose of them in a landfill or incinerator 
acceptable to authorities having jurisdiction. 

B. Burning: Do not burn waste materials. 

C. Disposal: Remove waste materials from Owner's property and legally dispose of them. 

END OF SECTION 017419 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

B. Related Requirements: 

1. Section 013233 "Photographic Documentation" for submitting final completion 
construction photographic documentation. 

1.2 ACTION SUBMITTALS 

A. Product Data: For cleaning agents. 

B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

C. Certified List of Incomplete Items: Final submittal at Final Completion. 

1.3 CLOSEOUT SUBMITTALS 

A. Certificates of Release: From authorities having jurisdiction. 

B. Certificate of Insurance: For continuing coverage. 

C. Field Report: For pest control inspection. 

1.4 MAINTENANCE MATERIAL SUBMITTALS 

A. Schedule of Maintenance Material Items: For maintenance material submittal items specified in 
other Sections. 
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1.5 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and 
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 
the Work is incomplete. 

B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days 
prior to requesting inspection for determining date of Substantial Completion. List items below 
that are incomplete at time of request. 

1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction 
permitting Owner unrestricted use of the Work and access to services and utilities. 
Include occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including project 
record documents, operation and maintenance manuals, final completion construction 
photographic documentation, damage or settlement surveys, property surveys, and similar 
final record information. 

3. Submit closeout submittals specified in individual Sections, including specific warranties, 
workmanship bonds, maintenance service agreements, final certifications, and similar 
documents. 

4. Submit maintenance material submittals specified in individual Sections, including tools, 
spare parts, extra materials, and similar items, and deliver to location designated by 
Engineer. Label with manufacturer's name and model number where applicable. 

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days 
prior to requesting inspection for determining date of Substantial Completion. List items below 
that are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 
2. Participate with Owner in conducting inspection and walkthrough with local emergency 

responders. 
3. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
4. Complete final cleaning requirements, including touchup painting. 
5. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

D. Inspection: Submit a written request for inspection to determine Substantial Completion a 
minimum of 10 days prior to date the work will be completed and ready for final inspection and 
tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of 
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after 
inspection or will notify Contractor of items, either on Contractor's list or additional items 
identified by Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection: Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final completion. 
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1.6 FINAL COMPLETION PROCEDURES 

A. Preliminary Procedures: Before requesting final inspection for determining final completion, 
complete the following: 

1. Submit a final Application for Payment according to Section 012900 "Payment 
Procedures." 

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial 
Completion inspection list of items to be completed or corrected (punch list), endorsed 
and dated by Architect. Certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance. 

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

4. Submit pest-control final inspection report and warranty. 

B. Inspection: Submit a written request for final inspection to determine acceptance. On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements. Architect will prepare a final Certificate for Payment after inspection or will 
notify Contractor of construction that must be completed or corrected before certificate will be 
issued. 

1. Reinspection: Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

1.7 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction. 

1. Organize list of spaces in sequential order. 
2. Organize items applying to each space by major element. 
3. Submit list of incomplete items in the following format: 

a. MS Excel electronic file. Architect will return annotated copy. 

1.8 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal: Submit written warranties on request of Architect for designated portions of 
the Work where commencement of warranties other than date of Substantial Completion is 
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty. 

B. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 
1. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty 

and bond submittal package into a single indexed electronic PDF file with links enabling 
navigation to each item. Provide bookmarked table of contents at beginning of document. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous 
to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program. Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a designated portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured 
surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 
free of stains, films, and similar foreign substances. Avoid disturbing natural 
weathering of exterior surfaces. Restore reflective surfaces to their original 
condition. 

f. Remove labels that are not permanent. 
g. Leave Project clean and ready for occupancy. 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 
Substantial Completion. 

B. Repair or remove and replace defective construction. Repairing includes replacing defective 
parts, refinishing damaged surfaces, touching up with matching materials, and properly 
adjusting operating equipment. Where damaged or worn items cannot be repaired or restored, 
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provide replacements. Remove and replace operating components that cannot be repaired. 
Restore damaged construction and permanent facilities used during construction to specified 
condition. 

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other 
damaged transparent materials. 

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. 
Replace finishes and surfaces that that already show evidence of repair or restoration. 

END OF SECTION 017700 
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SECTION 024119 – SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Contract Drawings and general provisions of the Contract, including General Conditions and 
Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes:  
1. Demolition and removal of selected portions of the site. 

1.3 DEFINITIONS  

A. Remove:  Detach items from existing construction and legally dispose of them off-site unless 
indicated to be removed and salvaged or removed and reinstalled. 

B. Existing to Remain:  Existing items of construction that are not to be permanently removed and 
that are not otherwise indicated to be removed, removed and salvaged, or removed and 
reinstalled. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

1.5 INFORMATIONAL SUBMITTALS 

A. Coordinate qualification data with qualification requirements in Section 014000 "Quality 
Requirements" and as may be supplemented in "Quality Assurance" Article. 

B. Pre-demolition Video:  Submit before Work begins. 

1.6 QUALITY ASSURANCE 

A. Regulatory Requirements: Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

B. Standards: Comply with ANSI A10.6 and NFPA 241. 

1.7 PROJECT CONDITIONS 

A. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical.   
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B. Notify Engineer of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 

C. Hazardous Materials:  Hazardous materials are not present in buildings and structures to be 
selectively demolished.   

D. Storage or sale of removed items or materials on-site is not permitted. 

E. Utility Service:  Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations 

PART 2 - PRODUCTS – Not Used 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting selective demolition 
operations. 

B. Survey existing conditions and correlate with requirements indicated to determine extent of 
selective demolition required. 

C. When unanticipated mechanical, electrical, or structural elements that conflict with intended 
function or design are encountered, investigate and measure the nature and extent of conflict.  
Promptly submit a written report to Engineer. 

D. Survey of Existing Conditions:  Record existing conditions by use of preconstruction 
videotapes. 
1. Comply with requirements specified in Section 013233 "Photographic Documentation." 
2. Inventory and record the condition of items to be removed and salvaged.  Provide 

photographs or video of conditions that might be misconstrued as damage caused by 
salvage operations. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain:  Maintain services/systems indicated to remain and 
protect them against damage. 
1. Comply with requirements for existing services/systems interruptions specified in Section 

011000 “Summary”. 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned:  Locate, identify, 
disconnect, and seal or cap off indicated utility services and mechanical/electrical systems 
serving areas to be selectively demolished. 
1. Contractor shall coordinate and assist Owner to shut off indicated services/systems. 
2. Arrange to shut off indicated utilities with utility companies. 
3. If services/systems are required to be removed, relocated, or abandoned, provide 

temporary services/systems that bypass area of selective demolition and that maintain 
continuity of services/systems to other site. 
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3.3 PREPARATION 

A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 
1. Comply with requirements for access and protection specified in Section 015000 

"Temporary Facilities and Controls." 

B. Temporary Shoring:  Provide and maintain shoring, bracing, thrust restraint, and structural 
supports as required to preserve stability and prevent movement, settlement, or collapse of 
construction and finishes to remain, and to prevent unexpected or uncontrolled movement or 
collapse of construction being demolished. 
1. Strengthen or add new supports when required during progress of selective demolition. 

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General:  Demolish and remove existing construction only to the extent required by new 
construction and as indicated.  Use methods required to complete the Work within limitations of 
governing regulations and as follows: 
1. Proceed with selective demolition systematically.   
2. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use 

cutting methods least likely to damage construction to remain or adjoining construction.  
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping, to minimize disturbance of adjacent surfaces.  Temporarily cover openings to 
remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of flammable materials.  At 
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 
space before starting flame-cutting operations.  Maintain portable fire-suppression 
devices during flame-cutting operations. 

5. Maintain adequate ventilation when using cutting torches. 
6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 

promptly dispose of off-site. 
7. Dispose of demolished items and materials promptly. 

B. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling 
during selective demolition.  When permitted by Engineer, items may be removed to a suitable, 
protected storage location during selective demolition, cleaned, and reinstalled in their original 
locations after selective demolition operations are complete. 

3.5 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be reused, salvaged, reinstalled, or 
otherwise indicated to remain Owner's property, remove demolished materials from Project site 
and legally dispose of them in an EPA-approved landfill. 
1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
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3. Remove debris from elevated portions of building by chute, hoist, or other device that 
will convey debris to grade level in a controlled descent. 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them. 

3.6 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations.  Return adjacent areas to condition existing before selective demolition 
operations began. 

3.7 SELECTIVE DEMOLITION SCHEDULE 

A. Existing Items to Be Removed:  See Contract Drawings. 

B. Existing Items to Be Removed and Reinstalled:  See Contract Drawings. 

C. Existing Items to Remain:  See Contract Drawings. 

END OF SECTION 
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SECTION 033000 - CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials, 
mixture design, placement procedures, and finishes. 

B. Related Requirements: 

1. Section 312000 "Earth Moving" for fill under slabs-on-grade. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Design Mixtures: For each concrete mixture. 

C. Steel Reinforcement Shop Drawings: Placing Drawings that detail fabrication, bending, and 
placement. 

1.3 INFORMATIONAL SUBMITTALS 

A. Material certificates. 

1.4 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete 
products and that complies with ASTM C 94/C 94M requirements for production facilities and 
equipment. 

1.5 FIELD CONDITIONS 

A. Cold-Weather Placement: Comply with ACI 306.1. 

1. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 
chemical accelerators unless otherwise specified and approved in mixture designs. 

B. Hot-Weather Placement: Comply with ACI 301 (ACI 301M). 
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PART 2 - PRODUCTS 

2.1 CONCRETE, GENERAL 

A. ACI Publications: Comply with the following unless modified by requirements in the Contract 
Documents: 

1. ACI 301 (ACI 301M). 
2. ACI 117 (ACI 117M). 

2.2 FORM-FACING MATERIALS 

A. Smooth-Formed Finished Concrete: Form-facing panels that provide continuous, true, and 
smooth concrete surfaces. Furnish in largest practicable sizes to minimize number of joints. 

B. Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved material. 
Provide lumber dressed on at least two edges and one side for tight fit. 

2.3 CONCRETE MATERIALS 

A. Cementitious Materials: 

1. Portland Cement: ASTM C 150/C 150M, Type I/II 
2. Fly Ash: ASTM C 618, Class F or C. 
3. Slag Cement: ASTM C 989/C 989M, Grade 100 or 120. 

B. Normal-Weight Aggregates: ASTM C 33/C 33M, graded. 

1. Maximum Coarse-Aggregate Size: 1 inch (25 mm) nominal. 
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement. 

C. Air-Entraining Admixture: ASTM C 260/C 260M. 

D. Chemical Admixtures: Certified by manufacturer to be compatible with other admixtures and 
that do not contribute water-soluble chloride ions exceeding those permitted in hardened 
concrete. Do not use calcium chloride or admixtures containing calcium chloride. 

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A. 
2. Retarding Admixture: ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D. 
4. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G. 
6. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type II. 
7. Color: L.M. Scofield Company, or approved equal. 

E. Water: ASTM C 94/C 94M and potable. 
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2.4 CURING MATERIALS 

A. Evaporation Retarder: Waterborne, monomolecular film forming, manufactured for application 
to fresh concrete. 

B. Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. (305 g/sq. m) when dry. 

C. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

D. Water: Potable. 

E. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 
dissipating. 

2.5 RELATED MATERIALS 

A. Expansion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber or 
ASTM D 1752, cork or self-expanding cork. 

2.6 CONCRETE MIXTURES, GENERAL 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 
laboratory trial mixture or field test data, or both, according to ACI 301 (ACI 301M). 

B. Admixtures: Use admixtures according to manufacturer's written instructions. 

1. Use water-reducing, high-range water-reducing, or plasticizing admixture in concrete, as 
required, for placement and workability. 

2. Use water-reducing and -retarding admixture when required by high temperatures, low 
humidity, or other adverse placement conditions. 

3. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial 
slabs and parking structure slabs, concrete required to be watertight, and concrete with a 
w/c ratio below 0.50. 

2.7 CONCRETE MIXTURES 

A. Normal-Weight Concrete: 

1. Minimum Compressive Strength: 4000 psi (24.1 MPa) at 28 days. 
2. Maximum W/C Ratio: 0.45. 
3. Slump Limit: 5 inches (125 mm), plus or minus 1 inch (25 mm). Additional slump 

permitted with plasticizer. Maximum of 9 inches. 
4. Air Content: 5%, plus or minus 1.5% 



CAST-IN-PLACE CONCRETE 033000 - 4 0190-22-0041 

2.8 CONCRETE MIXING 

A. Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to 
ASTM C 94/C 94M and ASTM C 1116/C 1116M, and furnish batch ticket information. 

1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), reduce mixing and 
delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F (32 
deg C), reduce mixing and delivery time to 60 minutes. 

PART 3 - EXECUTION 

3.1 FORMWORK INSTALLATION 

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301 (ACI 301M), to 
support vertical, lateral, static, and dynamic loads, and construction loads that might be applied, 
until structure can support such loads. 

B. Construct formwork so concrete members and structures are of size, shape, alignment, 
elevation, and position indicated, within tolerance limits of ACI 117 (ACI 117M). 

C. Chamfer exterior corners and edges of permanently exposed concrete. 

3.2 EMBEDDED ITEM INSTALLATION 

A. Place and secure anchorage devices and other embedded items required for adjoining work that 
is attached to or supported by cast-in-place concrete. Use setting drawings, templates, diagrams, 
instructions, and directions furnished with items to be embedded. 

3.3 VAPOR-RETARDER INSTALLATION 

A. Sheet Vapor Retarders: Place, protect, and repair sheet vapor retarder according to 
ASTM E 1643 and manufacturer's written instructions. 

1. Lap joints 6 inches (150 mm) and seal with manufacturer's recommended tape. 

3.4 JOINTS 

A. General: Construct joints true to line with faces perpendicular to surface plane of concrete. 

B. Construction Joints: Install so strength and appearance of concrete are not impaired, at locations 
indicated or as approved by Engineer. 

C. Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints, sectioning 
concrete into areas as indicated. Construct contraction joints for a depth equal to at least one-
fourth of concrete thickness as follows: 
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1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing 
each edge of joint to a radius of 1/8 inch (3.2 mm). Repeat grooving of contraction joints 
after applying surface finishes. Eliminate groover tool marks on concrete surfaces. 

2. Sawed Joints: Form contraction joints with power saws equipped with shatterproof 
abrasive or diamond-rimmed blades. Cut 1/8-inch- (3.2-mm-) wide joints into concrete 
when cutting action does not tear, abrade, or otherwise damage surface and before 
concrete develops random contraction cracks. 

D. Isolation Joints in Slabs-on-Grade: After removing formwork, install joint-filler strips at slab 
junctions with vertical surfaces, such as column pedestals, foundation walls, grade beams, and 
other locations, as indicated. 

3.5 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded 
items is complete and that required inspections are completed. 

B. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 
concrete is placed on concrete that has hardened enough to cause seams or planes of weakness. 
If a section cannot be placed continuously, provide construction joints as indicated. Deposit 
concrete to avoid segregation. 

1. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301 
(ACI 301M). 

3.6 FINISHING FORMED SURFACES 

A. Rough-Formed Finish: As-cast concrete texture imparted by form-facing material with tie holes 
and defects repaired and patched. Remove fins and other projections that exceed specified limits 
on formed-surface irregularities. 

1. Apply to concrete surfaces not exposed to public view. 

B. Smooth-Formed Finish: As-cast concrete texture imparted by form-facing material, arranged in 
an orderly and symmetrical manner with a minimum of seams. Repair and patch tie holes and 
defects. Remove fins and other projections that exceed specified limits on formed-surface 
irregularities. 

1. Apply to concrete surfaces exposed to public view. 

3.7 FINISHING FLOORS AND SLABS 

A. General: Comply with ACI 302.1R recommendations for screeding, restraightening, and 
finishing operations for concrete surfaces. Do not wet concrete surfaces. 

B. Trowel Finish: After applying float finish, apply first troweling and consolidate concrete by 
hand or power-driven trowel. Continue troweling passes and restraighten until surface is free of 
trowel marks and uniform in texture and appearance. Grind smooth any surface defects that 
would telegraph through applied coatings or floor coverings. 
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1. Apply a trowel finish to surfaces exposed to view. 
2. Finish and measure surface, so gap at any point between concrete surface and an 

unleveled, freestanding, 10-ft.- (3.05-m-) long straightedge resting on two high spots and 
placed anywhere on the surface does not exceed 3/16 inch (4.8 mm). 

3.8 CONCRETE PROTECTING AND CURING 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 301 (ACI 301M) 
for hot-weather protection during curing. 

B. Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if hot, dry, or 
windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h) before and 
during finishing operations. Apply according to manufacturer's written instructions after 
placing, screeding, and bull floating or darbying concrete, but before float finishing. 

C. Formed Surfaces: Cure formed concrete surfaces, including underside of beams, supported 
slabs, and other similar surfaces. If forms remain during curing period, moist cure after 
loosening forms. If removing forms before end of curing period, continue curing for remainder 
of curing period. 

D. Cure concrete according to ACI 308.1, by one or a combination of the following methods: 

1. Curing and Sealing Compound: Apply uniformly to floors and slabs indicated in a 
continuous operation by power spray or roller according to manufacturer's written 
instructions. Recoat areas subjected to heavy rainfall within three hours after initial 
application. Repeat process 24 hours later and apply a second coat. Maintain continuity 
of coating and repair damage during curing period. 

3.9 CONCRETE SURFACE REPAIRS 

A. Repair and patch defective areas when approved by Engineer. Remove and replace concrete that 
cannot be repaired and patched to Engineer's approval. Repairs shall be made using an 
appropriate Sika, or approved equal, product, at the direction of the owner. 

END OF SECTION 033000 
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SECTION 087100 - DOOR HARDWARE 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes hardware for ADA Compliant automated doors. 
1. Provide door closures, push plate gaskets, including weatherstripping and seals, and 

thresholds. 

1.2 REFERENCE STANDARDS 

A. American National Standards Institute: 
1. ANSI A156.3 - Exit Devices. 
2. ANSI A156.4 - Door Controls - Closures. 
3. ANSI A156.5 - Auxiliary Locks and Associated Products. 
4. ANSI A156.6 - Architectural Door Trim. 
5. ANSI A156.13 - Mortise Locks and Latches. 

B. Builders Hardware Manufacturers Association: 
1. BHMA Directory of Certified Products. 

C. Underwriters Laboratories Inc.: 
1. UL - Building Materials Directory 

1.3 COORDINATION 

A. Coordinate Work of this Section with other directly affected Sections involving manufacture or 
fabrication of internal reinforcement for door hardware and recessed items. 

B. Templates: Furnish templates or physical hardware items to door and frame manufacturers 
sufficiently in advance to avoid delay in Work. 

C. Coordinate mounting heights with door and frame manufacturers. 

D. Sequence installation to accommodate required utility connections. 

E. Coordinate Owner's keying requirements during course of Work. 

F. Reinforcing Units: Furnished by door and frame manufacturers; coordinated by hardware 
supplier or hardware manufacturer. 

1.4 SUBMITTALS 

A. Section 01330 - Submittal Procedures: Submittal procedures. 
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B. Shop Drawings: 
1. Indicate locations and mounting heights of each type of hardware, schedules, and catalog 

cuts. 
2. Submit manufacturer's parts lists and templates. 

C. Manufacturer's Installation Instructions: Submit special procedures, and perimeter conditions 
requiring special attention. 

1.5 CLOSEOUT SUBMITTALS 

A. Section 017000 - Execution and Closeout Requirements: Requirements for submittals. 

B. Operation and Maintenance Data: Submit manufacturer information regarding operating 
hardware, lubrication requirements, and inspection procedures related to preventative 
maintenance. 

1.6 QUALITY ASSURANCE 

A. Perform Work in accordance with the following requirements: 
1. ANSI A156 series. 
2. NFPA 80. 
3. UL 305. 
4. All Local, State, and Federal Building Codes. 

1.7 QUALIFICATIONS 

A. Manufacturer: Company specializing in manufacturing products specified in this section with 
minimum three years’ experience. 

B. Hardware Supplier: Company specializing in supplying door hardware with minimum three 
years’ experience. 

C. Products Requiring Electrical Connection: Listed and classified by Underwriters' Laboratories, 
Inc., as suitable for purpose specified and indicated. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Package hardware items individually with necessary fasteners, instructions, and installation 
templates, when necessary; label and identify each package with door opening code to match 
hardware schedule. 

1.9 WARRANTY 

A. Section 017700 – Closeout Procedures: Product warranties and product bonds. 

B. Furnish five-year manufacturer warranty for locksets and door closers. 
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1.10 MAINTENANCE MATERIAL SUBMITTALS 

A. Section 017000 – Closeout Procedures: Requirements for maintenance materials. 

B. Furnish special wrenches and tools applicable for each different and for each special hardware 
component. 

C. Furnish maintenance tools and accessories supplied by hardware component manufacturer. 

PART 2 - PRODUCTS 

2.1 DOOR HARDWARE 

A. Closers Manufacturers: 
1. Kawneer 

a. Low-Energy Closer 
2. Or approved equal 

B. Door Controls and Overhead Holders Manufacturers: 
1. Kawneer 

a. SP-2000 Power Supply 
2. CareProdx 

a. ADA Compliant Push-Plate Activation Switches 
3. Or approved equal 

2.2 COMPONENTS 

A. General Hardware Requirements: Where not specifically indicated, comply with applicable 
ANSI A156 standard for type of hardware required. Furnish each type of hardware with acces-
sories as required for applications indicated and for complete, finished, operational doors. 
1. Templates: Furnish templates or physical hardware items to door and frame manufactur-

ers sufficiently in advance to avoid delay in Work. 
2. Reinforcing Units: Furnished by door and frame manufacturers; coordinated by hardware 

supplier or hardware manufacturer. 
3. Fasteners: Furnish as recommended by hardware manufacturer and as required to secure 

hardware. 
a. Finish: Match hardware item being fastened. 

4. Fire Ratings: Provide hardware with UL listings for type of application involved. 
5. Electrical Devices: Make provisions and coordinate requirements for electrical devices 

and connections for hardware in accordance with all Local, State, and Federal laws and 
building codes. 

Closers: ANSI A156.19 Low-Energy Actuator type with cover closers; integrated digital pro-
grammable microprocessor type; full rack and pinion type with steel spring and non-freezing hy-
draulic fluid; closers required for fire rated doors unless otherwise indicated. 

6. Adjustability: Furnish controls for regulating closing, latching, speeds, and back 
checking in accordance with ANSI A156.19. 

7. Arms: Type to suit individual condition; parallel-arm closers. 
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8. Location: Mount closers on push side of doors, in kind of existing closures to be 
removed where possible. 

9. Operating Pressure: Maximum operating pressure in accordance with ANSI 
A156.19. 

B. Door Controls and Overhead Holders: Furnish with accessories as required for complete opera-
tional installation. 

1. Manual Door Holders and Overhead Stops: ANSI A156.8, Grade 1 types as speci-
fied. 

2. Press-Plate Activation Switches: ADA Complaint, compatible with low-energy ac-
tuator and power supply. 

3. Power Supply: Compatible with dual actuator switch system and building’s circuit 
breaker system in accordance with all Local, State, and Federal Building Codes.  

2.3 FINISHING 

A. Finishes: ANSI A156.18; furnish following finishes except where otherwise indicated in 
Schedule at end of section. 

1. Closers: Finish appearance to match door hardware on same face of door. 
a. BHMA 628, satin aluminum, clear anodized. 

2. Furnish manufacturer’s standard finishes to match similar hardware types on same 
door and maintain acceptable finish considering anticipated use and BHMA catego-
ry of finish. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Section 017000 – Closeout Procedures: Requirements for installation examination. 

B. Verify that doors and frames are ready to receive door hardware. 

C. Verify that dimensions are as indicated on Shop Drawings. 

D. Verify that electric power is available to power-operated devices and is of correct 
characteristics. 

3.2 INSTALLATION 

A. According to manufacturer instructions. 

B. Coordinate mounting heights with door and frame manufacturers. Use templates provided by 
hardware item manufacturer. 

C. Mounting Heights from Finished Floor to Center Line of Hardware Item: 

1. Comply with manufacturer recommendations, ADA Standards, and applicable codes, if 
not otherwise indicated. 
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a. Press-Plate Activation Switches: ADA Compliant height; 42” unless otherwise 
indicated. 

b. Low-Energy Operators: in kind to existing closures where possible; top corner of 
hinge-push side of door. 

c. Power Supply: Contractor to coordinate with Owner and Engineer for location of 
Power Supply and appurtenances. 

3.3 FIELD QUALITY CONTROL 

A. Section 014000 - Quality Requirements 

3.4 ADJUSTING 

A. Adjust hardware for smooth operation, ADA Compliance, and all Local, State, and Federal 
Building Codes. 

3.5 PROTECTION 

A. Do not permit adjacent Work to damage hardware or hardware finish. 
 

 
 

END OF SECTION 
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SECTION 312000 - EARTH MOVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Excavating and filling for rough grading the Site. 
2. Preparing subgrades for walks. 
3. Subbase course for concrete walks. 
4. Subsurface drainage backfill for walls and trenches. 

B. Related Requirements: 

1. Section 013233 "Photographic Documentation" for recording preexcavation and earth-
moving progress. 

2. Section 033000 "Cast-in-Place Concrete" for granular course if placed over vapor 
retarder and beneath the slab-on-grade. 

3. Section 311000 "Site Clearing" for site stripping, grubbing, stripping and stockpiling 
topsoil, and removal of above- and below-grade improvements and utilities. 

1.3 DEFINITIONS 

A. Backfill: Soil material or controlled low-strength material used to fill an excavation. 

1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to 
support sides of pipe. 

2. Final Backfill: Backfill placed over initial backfill to fill a trench. 

B. Base Course: Aggregate layer placed between the subbase course and hot-mix asphalt paving. 

C. Bedding Course: Aggregate layer placed over the excavated subgrade in a trench before laying 
pipe. 

D. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course: Aggregate layer supporting the slab-on-grade that also minimizes upward 
capillary flow of pore water. 

F. Excavation: Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated. 
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1. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated 
lines and dimensions without direction by Engineer. Unauthorized excavation, as well as 
remedial work directed by Engineer, shall be without additional compensation. 

G. Fill: Soil materials used to raise existing grades. 

H. Rock: Rock material in beds, ledges, unstratified masses, conglomerate deposits, and boulders 
of rock material 3/4 cu. yd. (0.57 cu. m) or more in volume that exceed a standard penetration 
resistance of 100 blows/2 inches (97 blows/50 mm) when tested by a geotechnical testing 
agency, according to ASTM D 1586. 

I. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and 
electrical appurtenances, or other man-made stationary features constructed above or below the 
ground surface. 

J. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix 
asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete 
pavement or a cement concrete or hot-mix asphalt walk. 

K. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill 
immediately below subbase, drainage fill, drainage course, or topsoil materials. 

L. Utilities: On-site underground pipes, conduits, ducts, and cables as well as underground services 
within buildings. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of the following manufactured products required: 

1. Geotextiles. 

1.5 FIELD CONDITIONS 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during earth-moving operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 
authorities having jurisdiction. 

B. Improvements on Adjoining Property: Authority for performing earth moving indicated on 
property adjoining Owner's property will be obtained by Owner before award of Contract. 

1. Do not proceed with work on adjoining property until directed by Engineer. 

C. Utility Locator Service: Notify "One Call" for area where Project is located before beginning 
earth-moving operations. The use of a private utility locating service may be required in order to 
determine the locations of  
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D. Do not commence earth-moving operations until temporary site fencing and erosion- and 
sedimentation-control measures specified in Section 312500 "Erosion and Sediment Control" 
are in place. 

E. Do not commence earth-moving operations until plant-protection measures specified in 
Section 015639 "Temporary Tree and Plant Protection" are in place. 

F. The following practices are prohibited within protection zones: 

1. Storage of construction materials, debris, or excavated material. 
2. Parking vehicles or equipment. 
3. Foot traffic. 
4. Erection of sheds or structures. 
5. Impoundment of water. 
6. Excavation or other digging unless otherwise indicated. 
7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated. 

G. Do not direct vehicle or equipment exhaust towards protection zones. 

H. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils: Soil Classification Groups GW, GP, GM, SW, SP, and SM according to 
ASTM D 2487, or a combination of these groups; free of rock or gravel larger than 3 inches (75 
mm) in any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter. 

C. Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT 
according to ASTM D 2487, or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 
optimum moisture content at time of compaction. 

D. Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940/D 2940M; with at least 90 percent passing a 
1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a No. 200 (0.075-mm) sieve. 

E. Base Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 294/D 2940M 0; with at least 95 percent passing a 
1-1/2-inch (37.5-mm) sieve and not more than 8 percent passing a No. 200 (0.075-mm) sieve. 

F. Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940/D 2940M; with at least 90 percent passing a 
1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a No. 200 (0.075-mm) sieve. 
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G. Bedding Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940/D 2940M; except with 100 percent passing a 
1-inch (25-mm) sieve and not more than 8 percent passing a No. 200 (0.075-mm) sieve. 

H. Drainage Course: Narrowly graded mixture of [washed ]crushed stone, or crushed or uncrushed 
gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch 
(37.5-mm) sieve and zero to 5 percent passing a No. 8 (2.36-mm) sieve. 

I. Filter Material: Narrowly graded mixture of natural or crushed gravel, or crushed stone and 
natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 1-
inch (25-mm) sieve and zero to 5 percent passing a No. 4 (4.75-mm) sieve. 

J. Sand: ASTM C 33/C 33M; fine aggregate. 

K. Impervious Fill: Clayey gravel and sand mixture capable of compacting to a dense state. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earth-moving 
operations. 

B. Protect and maintain erosion and sedimentation controls during earth-moving operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove temporary 
protection before placing subsequent materials. 

3.2 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on prepared 
subgrades, and from flooding Project site and surrounding area. 

B. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation. 

1. Reroute surface water runoff away from excavated areas. Do not allow water to 
accumulate in excavations. Do not use excavated trenches as temporary drainage ditches. 

3.3 EXPLOSIVES 

A. Explosives: Do not use explosives. 
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3.4 EXCAVATION, GENERAL 

A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface 
and subsurface conditions encountered. Unclassified excavated materials may include rock, soil 
materials, and obstructions. No changes in the Contract Sum or the Contract Time will be 
authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 
and rock, replace with satisfactory soil materials. 

2. Remove rock to lines and grades indicated to permit installation of permanent 
construction without exceeding the following dimensions: 

a. 24 inches (600 mm) 

3.5 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and 
subgrades. 

3.6 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

1. Beyond building perimeter, excavate trenches to allow installation of top of pipe below 
frost line. 

B. Excavate trenches to uniform widths to provide the following clearance on each side of pipe or 
conduit. Excavate trench walls vertically from trench bottom to 12 inches (300 mm) higher than 
top of pipe or conduit unless otherwise indicated. 

1. Clearance: 12 inches (300 mm) each side of pipe or conduit. 

C. Trench Bottoms: Excavate trenches 4 inches (100 mm) deeper than bottom of pipe and conduit 
elevations to allow for bedding course. Hand-excavate deeper for bells of pipe. 

1. Excavate trenches 6 inches (150 mm) deeper than elevation required in rock or other 
unyielding bearing material to allow for bedding course. 

3.7 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation 
of concrete foundation or footing to excavation bottom, without altering top elevation. Lean 
concrete fill, with 28-day compressive strength of 2500 psi (17.2 MPa), may be used when 
approved by Engineer. 

1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by 
Engineer. 
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3.8 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. 
Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations. Do not store within drip line of 
remaining trees. 

3.9 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the following: 

1. Construction below finish grade including, where applicable, subdrainage, dampproofing, 
waterproofing, and perimeter insulation. 

2. Surveying locations of underground utilities for Record Documents. 
3. Testing and inspecting underground utilities. 
4. Removing concrete formwork. 
5. Removing trash and debris. 
6. Removing temporary shoring, bracing, and sheeting. 
7. Installing permanent or temporary horizontal bracing on horizontally supported walls. 

B. Place backfill on subgrades free of mud, frost, snow, or ice. 

3.10 UTILITY TRENCH BACKFILL 

A. Place backfill on subgrades free of mud, frost, snow, or ice. 

B. Place and compact bedding course on trench bottoms and where indicated. Shape bedding 
course to provide continuous support for bells, joints, and barrels of pipes and for joints, 
fittings, and bodies of conduits. 

C. Trench: Backfill trenches excavated under footings and within 18 inches (450 mm) of bottom of 
walks with satisfactory soil; fill with concrete to elevation of bottom of walks. Concrete is 
specified in Section 033000 "Cast-in-Place Concrete." 

D. Backfill voids with satisfactory soil while removing shoring and bracing. 

E. Initial Backfill: 

1. Soil Backfill: Place and compact initial backfill of subbase material in any dimension, to 
a height of 12 inches (300 mm) over the pipe or conduit. 

a. Carefully compact initial backfill under pipe haunches and compact evenly up on 
both sides and along the full length of piping or conduit to avoid damage or 
displacement of piping or conduit. Coordinate backfilling with utilities testing. 

F. Final Backfill: 

1. Soil Backfill: Place and compact final backfill of satisfactory soil to final subgrade 
elevation. 
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3.11 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches (200 mm) in loose depth 
for material compacted by heavy compaction equipment and not more than 4 inches (100 mm) 
in loose depth for material compacted by hand-operated tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations and 
uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit weight 
according to ASTM D 698: 

1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 
inches (300 mm) of existing subgrade and each layer of backfill or fill soil material at 95  
percent. 

2. Under walkways, scarify and recompact top 6 inches (150 mm) below subgrade and 
compact each layer of backfill or fill soil material at 92> percent. 

3. Under turf or unpaved areas, scarify and recompact top 6 inches (150 mm) below 
subgrade and compact each layer of backfill or fill soil material at 85 percent. 

4. For utility trenches, compact each layer of initial and final backfill soil material at 85 
percent. 

3.12 GRADING 

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 

B. Site Rough Grading: Slope grades to direct water away from buildings and to prevent ponding. 
Finish subgrades to elevations required to achieve indicated finish elevations, within the 
following subgrade tolerances: 
1. Walks: Plus or minus 1 inch (25 mm) 

3.13 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS 

A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place subbase course and base course under pavements and walks as 
follows: 

1. Install separation geotextile on prepared subgrade according to manufacturer's written 
instructions, overlapping sides and ends. 

2. Place base course material over subbase course under hot-mix asphalt pavement. 
3. Shape subbase course and base course to required crown elevations and cross-slope 

grades. 
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4. Place subbase course and base course 6 inches (150 mm) or less in compacted thickness 
in a single layer. 

5. Place subbase course and base course that exceeds 6 inches (150 mm) in compacted 
thickness in layers of equal thickness, with no compacted layer more than 6 inches (150 
mm) thick or less than 3 inches (75 mm) thick. 

6. Compact subbase course and base course at optimum moisture content to required grades, 
lines, cross sections, and thickness to not less than 95 percent of maximum dry unit 
weight according to ASTM D 698. 

3.14 PROTECTION 

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 
free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by Engineer; reshape and 
recompact. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 
and eliminate evidence of restoration to greatest extent possible. 

3.15 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 
debris, and legally dispose of them off Owner's property. 

END OF SECTION 312000 
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SECTION 312500 – EROSION AND SEDIMENT CONTROL 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Installation of Rock Construction Entrance(s). 
2. Installation of Compost Filter Sock(s) 
3. Installation of Inlet Protection. 

B. Related Requirements: 

1. Pennsylvania Department of Environmental Protection Erosion And Sediment Pollution 
Control Program Manual. 

1.3 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified testing agency. 

B. Material Test Reports: For all stone and compost filter sock. 

C. Preinstallation Photographs or Videotape: Show existing conditions of adjoining construction 
and site improvements, including finish surfaces that might be misconstrued as damage caused 
by earth-moving operations. Submit before earth moving begins. 

1.4 FIELD CONDITIONS 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during earth-moving operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 
authorities having jurisdiction. 

B. Installation on Adjoining Property: Authority for performing installation of erosion and 
sediment control methods indicated on property adjoining Owner's property will be obtained by 
Owner before award of Contract. 
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1. Do not proceed with work on adjoining property until directed by Engineer. 

PART 2 - PRODUCTS 

2.1 Compost Filter Socks 

A. Compost Filter Sock Fabric to meet the minimum specifications of Table 4.1 of the 
Pennsylvania Department of Environmental Protection Erosion And Sediment Pollution Control 
Program Manual. 

B. Compost Filter Sock Filler to meet the minimum specifications of Table 4.2 of the Pennsylvania 
Department of Environmental Protection Erosion And Sediment Pollution Control Program 
Manual. 

2.2 Rock Construction Entrance 

A. Rock Construction Entrance materials shall be in accordance with Chapter 3 of the 
Pennsylvania Department of Environmental Protection Erosion And Sediment Pollution Control 
Program Manual. 

2.3 Inlet Protection 

A. Inlet Protection materials shall be in accordance with Chapter 4 of the Pennsylvania Department 
of Environmental Protection Erosion And Sediment Pollution Control Program Manual. 

PART 3 - EXECUTION 

3.1 PREPARATION/INSTALLATION 

A. Clearing and grubbing operations shall not begin until all Erosion and Sediment Controls have 
been placed.  

B. Erosion and Sediment Controls are to be installed in locations as shown on the Plan Set. 

C. Installation of all Erosion and Sediment Controls shall be in accordance with the Pennsylvania 
Department of Environmental Protection Erosion And Sediment Pollution Control Program 
Manual and all notes and details on the Plan Set. 

3.2 FIELD QUALITY CONTROL 

A. Testing Agency: Engage a qualified testing agency to perform tests and inspections. 

B. Testing agency will perform required inspections on a weekly basis and provide inspection 
reports to the Owner and Engineer.  
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C. When testing agency reports that any deficiencies are present, additional Erosion and Sediment 
Controls shall be installed as necessary to remedy said deficiency.  

END OF SECTION 312500 
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SECTION 321216 - ASPHALT PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions, Division 01, and Division 31 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Cold milling of existing asphalt pavement. 
2. Warm-mix asphalt paving. 
3. Warm-mix asphalt overlay. 

B. Related Requirements: 
1. Section 312000 "Earth Moving" for subgrade preparation, fill material, unbound-

aggregate subbase and base courses, and aggregate pavement shoulders. 
 

2. Pennsylvania Department of Transportation Publication 408 
a. Section 100 – General Provisions 
b. Section 300 – Base Courses  
c. Section 313 – Superpave Asphalt Mixture Design, Standard Construction, Base 

Course 
d. Section 316 – Flexible Base Replacement 
e. Section 320 – Aggregate-Bituminous Base Course 
f. Section 400 – Flexible Pavements  
g. Section 410 – Superpave Mixture Design, Standard and RPS Construction of 

Plant-Mixed HMA Fine Graded Courses 
h. Section 413 – Superpave Mixture Design, Standard and RPS Construction of 

Plant-Mixed Asphalt Courses with Percent Within limits and LTS Testing 
i. Section 419 – Stone Matrix Asphalt Mixture Design, RPS Construction of Plant-

Mixed HMA Wearing Courses 
j. Section 460 – Bituminous Tack Coat 
k. Section 467 – Heavy Duty Membranes 
l. Section 491 – Milling of Bituminous Pavement Surface 
m. Section 500 – Rigid Pavements 
n. Section 600 – Incidental Construction 
o. Section 605 – Endwalls, Inlets, Manholes, and Spring Boxes 
p. Section 606 – Grade Adjustment of Existing Miscellaneous Structures 
q. Section 700 – Material  
r. Section 705 – Joint Material 
s. Section 735 - Geotextiles 
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1.3 UNIT PRICES 

A. Work of this Section is affected as referenced on the Contract Bid Form. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For manufacturer and testing agency. 

B. Material Certificates: For each paving material. 

1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A paving-mix manufacturer registered with and approved by 
authorities having jurisdiction or the DOT of state in which Project is located. 

B. Testing Agency Qualifications: Qualified according to ASTM D 3666, ASTM D 6637 Method 
A modified, ASTM D 5261, ASTM D 276, and ASTM D 6140 for testing indicated. 

C. Regulatory Requirements: Comply with materials, workmanship, and other applicable 
requirements of East Brandywine Township for asphalt paving work. 

1. Measurement and payment provisions and safety program submittals included in standard 
specifications do not apply to this Section. 

1.6 FIELD CONDITIONS 

A. Environmental Limitations: Do not apply asphalt materials if subgrade is wet or excessively 
damp, if rain is imminent or expected before time required for adequate cure, or if the following 
conditions are not met: 
1. Tack Coat: Minimum surface temperature of 60 deg F (15.6 deg C). 
2. Asphalt Wearing Course: Minimum surface temperature of 40 deg F (15.6 deg C) and 

rising at time of placement. 
3. Scratch Course: Minimum surface temperature of 60 deg F (15.6 deg C) at time of 

placement. 

PART 2 - PRODUCTS 

2.1 AGGREGATES 

A. Comply with Pennsylvania Department of Transportation Publication 408, Section 100 – 
General Provisions unless otherwise directed by Township. 

B. Comply with Pennsylvania Department of Transportation Publication 408, Section 300 – Base 
Courses unless otherwise directed by Township. 

C. Comply with Pennsylvania Department of Transportation Publication 408, Section 400 – 
Flexible Pavements unless otherwise directed by Township. 
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D. Comply with Pennsylvania Department of Transportation Publication 408, Section 500 – Rigid 
Pavements unless otherwise directed by Township. 

E. Comply with Pennsylvania Department of Transportation Publication 408, Section 600 – 
Incidental Construction unless otherwise directed by Township. 

F. Comply with Pennsylvania Department of Transportation Publication 408, Section 700 – 
Material unless otherwise directed by Township. 

G. General: Use materials and gradations that have performed satisfactorily in previous 
installations. 

H. Coarse Aggregate: ASTM D 692/D 692M, sound; angular crushed stone, crushed gravel, or 
cured, crushed blast-furnace slag. 

I. Fine Aggregate: ASTM D 1073 or AASHTO M 29, sharp-edged natural sand or sand prepared 
from stone, gravel, cured blast-furnace slag, or combinations thereof. 

1. For warm-mix asphalt, limit natural sand to a maximum of 20 percent by weight of the 
total aggregate mass. 

J. Mineral Filler: ASTM D 242/D 242M or AASHTO M 17, rock or slag dust, hydraulic cement, 
or other inert material. 

2.2 ASPHALT MATERIALS 

A. Comply with all applicable documents and sections prescribed in Section 2.1 of this document 
unless otherwise directed by Township. 

B. Superpave Asphalt WMA Base course, PG 64-22, 0.3 < 3 Million ESALS, 25mm, placed and 
compacted to a depth of 4.0”, in accordance with Pennsylvania Department of Transportation 
Publication 408, Section 313 and 316. 

C. Superpave Asphalt HMA or WMA Wearing course, PG 64-22, 0.3 < 3 Million ESALS, 9.5mm 
SRL-H, placed and compacted to a depth of 1.5”, in accordance with Pennsylvania Department 
of Transportation Publication 408, Section 410 and 413. 

D. Scratch course, placed and compacted to provide a flat and level surface, in accordance with 
Pennsylvania Department of Transportation Publication Section 409. 

E. Tack Coat: ASTM D 977 or AASHTO M 140 emulsified asphalt, or ASTM D 2397 or 
AASHTO M 208 cationic emulsified asphalt, slow setting, diluted in water, of suitable grade 
and consistency for application, in accordance with Pennsylvania Department of Transportation 
Publication 408, Section 460. 

F. Water: Potable. 



ASPHALT PAVING 321216 - 4 190-22-0041 

2.3 AUXILIARY MATERIALS 

A. Joint Sealant: ASTM D 6690 or AASHTO M 324, Type II or III, hot-applied, single-
component, polymer-modified bituminous sealant. 

 
1. Comply with Pennsylvania Department of Transportation Publication 408, Section 705 – 

Joint Material unless otherwise directed by Township. 

2.4 MIXES 

A. Warm-Mix Asphalt: Dense-graded, warm-laid, warm-mix asphalt plant mixes approved by 
authorities having jurisdiction and complying with the following requirements: 

1. Provide mixes with a history of satisfactory performance in geographical area where 
Project is located. 

2. Comply with Pennsylvania Department of Transportation Publication 408, Section 400 – 
Flexible Pavements unless otherwise directed by Township. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that subgrade is dry and in suitable condition to begin paving. 

B. Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify soft 
pockets and areas of excess yielding. Do not proof-roll wet or saturated subgrades. 

1. Completely proof-roll subgrade in one direction. Limit vehicle speed to 3 mph (5 km/h). 
2. Proof roll with a loaded 10-wheel, tandem-axle dump truck weighing not less than 15 

tons (13.6 tonnes). 
3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as 

determined by Township, and replace with compacted backfill or fill as directed. 

C. Proceed with paving only after unsatisfactory conditions have been corrected. 

3.2 REPAIRS 

A. Leveling Course: Install and compact leveling course consisting of warm-mix asphalt surface 
course to level sags and fill depressions deeper than 1 inch (25 mm) in existing pavements. 

1. Install leveling wedges in compacted lifts not exceeding 3 inches (75 mm) thick. 

2. Comply with Pennsylvania Department of Transportation Publication 408, Section 413 – 
Superpave Mixture Design, Standard and RPS Construction of Plant-Mixed Asphalt 
Courses with Percent Within limits and LTS Testing unless otherwise directed by 
Township. 
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3.3 TRANSITION MILLING 

A. Comply with Pennsylvania Department of Transportation Publication 408, Section 491 – 
Milling of Bituminous Pavement Surface unless otherwise directed by Township. 

 
1. Milling of bituminous pavement for transitions, 1.5” depth. Milling width shall be 

extended as necessary to ensure proper placement of the new wearing surface. 

3.4 SURFACE PREPARATION 

A. General: Immediately before placing asphalt materials, remove loose and deleterious material 
from substrate surfaces. Ensure that prepared subgrade is ready to receive paving. 

B. Tack Coat: Apply uniformly to surfaces of existing pavement at a rate of 0.05 to 0.15 gal./sq. 
yd. (0.2 to 0.7 L/sq. m). 

 
1. Comply with Pennsylvania Department of Transportation Publication 408, Section 313 – 

Superpave Asphalt Mixture Design, Standard Construction, Base Course unless 
otherwise directed by Township. 
 

2. Comply with Pennsylvania Department of Transportation Publication 408, Section 413 – 
Superpave Mixture Design, Standard and RPS Construction of Plant-Mixed Asphalt 
Courses with Percent Within limits and LTS Testing unless otherwise directed by 
Township. 
 

3. Comply with Pennsylvania Department of Transportation Publication 408, Section 419 – 
Stone Matrix Asphalt Mixture Design, RPS Construction of Plant-Mixed Wearing 
Courses unless otherwise directed by Township. 
 

4. Comply with Pennsylvania Department of Transportation Publication 408, Section 460 – 
Bituminous Tack Coat unless otherwise directed by Township. 

5. Allow tack coat to cure undisturbed before applying warm-mix asphalt paving. 
 

6. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings. Remove 
spillages and clean affected surfaces. 

3.5 PLACING WARM-MIX ASPHALT 

A. Machine place warm-mix asphalt on prepared surface, spread uniformly, and strike off. Place 
asphalt mix by hand in areas inaccessible to equipment in a manner that prevents segregation of 
mix. Place each course to required grade, cross section, and thickness when compacted. 

 
1. Comply with Pennsylvania Department of Transportation Publication 408, Section 313 – 

Superpave Asphalt Mixture Design, Standard Construction, Base Course unless 
otherwise directed by Township. 
 

2. Comply with Pennsylvania Department of Transportation Publication 408, Section 316 – 
Flexible Base Replacement unless otherwise directed by Township. 
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3. Comply with Pennsylvania Department of Transportation Publication 408, Section 413 – 

Superpave Mixture Design, Standard and RPS Construction of Plant-Mixed Asphalt 
Courses with Percent Within limits and LTS Testing unless otherwise directed by 
Township. 
 

4. Comply with Pennsylvania Department of Transportation Publication 408, Section 419 – 
Stone Matrix Asphalt Mixture Design, RPS Construction of Plant-Mixed HMA Wearing 
Courses unless otherwise directed by Township. 
 

5. Comply with Pennsylvania Department of Transportation Publication 408, Section 600 – 
Incidental Construction for applicable Paved Shoulder Types unless otherwise directed 
by Township. 

6. Place warm-mix asphalt base course in number of lifts and thicknesses indicated. 
 

7. Place warm-mix asphalt surface course in single lift. 
 

8. Spread mix at a minimum temperature of as directed in PennDOT Publication 408. 
 

9. Begin applying mix along centerline of crown for crowned sections and on high side of 
one-way slopes unless otherwise indicated. 
 

10. Regulate paver machine speed to obtain smooth, continuous surface free of pulls and 
tears in asphalt-paving mat. 

B. Place paving in consecutive strips not less than 10 feet (3 m) but not more than 15 feet (4.6 m) 
wide unless infill edge strips of a lesser width are required. 

1. After first strip has been placed and rolled, place succeeding strips and extend rolling to 
overlap previous strips. Overlap mix placement about 1 to 1-1/2 inches (25 to 38 mm) 
from strip to strip to ensure proper compaction of mix along longitudinal joints. 

2. Complete a section of asphalt base course before placing asphalt surface course. 

C. Promptly correct surface irregularities in paving course behind paver. Use suitable hand tools to 
remove excess material forming high spots. Fill depressions with warm-mix asphalt to prevent 
segregation of mix; use suitable hand tools to smooth surface. 

3.6 JOINTS 

A. Construct joints to ensure a continuous bond between adjoining paving sections. Construct 
joints free of depressions, with same texture and smoothness as other sections of warm-mix 
asphalt course. 

 
1. Comply with Pennsylvania Department of Transportation Publication 408, Section 705 – 

Joint Material unless otherwise directed by Township. 

2. Clean contact surfaces and apply tack coat to joints. 
 

3. Offset longitudinal joints, in successive courses, a minimum of 6 inches (150 mm). 
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4. Offset transverse joints, in successive courses, a minimum of 24 inches (600 mm). 

 
5. Construct transverse joints at each point where paver ends a day's work and resumes 

work at a subsequent time. Construct these joints using either "bulkhead" or "papered" 
method according to AI MS-22, for both "Ending a Lane" and "Resumption of Paving 
Operations." 
 

6. Compact joints as soon as warm-mix asphalt will bear roller weight without excessive 
displacement. 
 

7. Compact asphalt at joints to a density within 2 percent of specified course density. 

3.7 COMPACTION 

A. General: Begin compaction as soon as placed warm-mix paving will bear roller weight without 
excessive displacement. Compact warm-mix paving with hot, hand tampers or with vibratory-
plate compactors in areas inaccessible to rollers. 

 
1. Comply with all applicable documents and sections prescribed in Section 3.5 of this 

document unless otherwise directed by Township. 

2. Complete compaction before mix temperature cools below the minimum recommended 
compaction temperature for the mixture. 

B. Breakdown Rolling: Complete breakdown or initial rolling immediately after rolling joints and 
outside edge. Examine surface immediately after breakdown rolling for indicated crown, grade, 
and smoothness. Correct laydown and rolling operations to comply with requirements. 

C. Intermediate Rolling: Begin intermediate rolling immediately after breakdown rolling while 
warm-mix asphalt is still hot enough to achieve specified density. Continue rolling until warm-
mix asphalt course has been uniformly compacted to the following density: 

1. Average Density: 96 percent of reference laboratory density according to ASTM D 6927 
or AASHTO T 245, but not less than 94 percent or greater than 100 percent. 

2. Average Density: 92 percent of reference maximum theoretical density according to 
ASTM D 2041, but not less than 90 percent or greater than 96 percent. 

D. Finish Rolling: Finish roll paved surfaces to remove roller marks while warm-mix asphalt is still 
warm. 

E. Edge Shaping: While surface is being compacted and finished, trim edges of pavement to 
proper alignment. Bevel edges while asphalt is still hot; compact thoroughly. 

F. Repairs: Remove paved areas that are defective or contaminated with foreign materials and 
replace with fresh, warm-mix asphalt. Compact by rolling to specified density and surface 
smoothness. 

G. Protection: After final rolling, do not permit vehicular traffic on pavement until it has cooled 
and hardened. 
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H. Erect barricades to protect paving from traffic until mixture has cooled enough not to become 
marked. 

3.8 INSTALLATION TOLERANCES 

A. Pavement Thickness: Compact each course to produce the thickness indicated within the 
following tolerances: 

1. Base Course: Plus or minus 1/2 inch (13 mm). 
 

2. Surface Course: Plus 1/4 inch (6 mm), no minus. 

B. Pavement Surface Smoothness: Compact each course to produce a surface smoothness within 
the following tolerances as determined by using a 10-foot (3-m) straightedge applied 
transversely or longitudinally to paved areas: 

1. Base Course: 1/4 inch (6 mm). 
 

2. Surface Course: 1/8 inch (3 mm). 
 

3. Crowned Surfaces: Test with crowned template centered and at right angle to crown. 
Maximum allowable variance from template is 1/4 inch (6 mm). 

3.9 FIELD QUALITY CONTROL 

A. Testing Agency: Engage a qualified testing agency to perform tests and inspections. 

B. Thickness: In-place compacted thickness of warm-mix asphalt courses will be determined 
according to ASTM D 3549. 

C. Surface Smoothness: Finished surface of each warm-mix asphalt course will be tested for 
compliance with smoothness tolerances. 

D. In-Place Density: Testing agency will take samples of uncompacted paving mixtures and 
compacted pavement according to ASTM D 979 or AASHTO T 168. 

1. Reference maximum theoretical density will be determined by averaging results from 
four samples of warm-mix asphalt-paving mixture delivered daily to site, prepared 
according to ASTM D 2041, and compacted according to job-mix specifications. 
 

2. In-place density of compacted pavement will be determined by testing core samples 
according to ASTM D 1188 or ASTM D 2726. 

a. One core sample will be taken for every 1000 sq. yd. (836 sq. m) or less of 
installed pavement, with no fewer than three cores taken. 
 

b. Field density of in-place compacted pavement may also be determined by nuclear 
method according to ASTM D 2950 and correlated with ASTM D 1188 or 
ASTM D 2726. 
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E. Replace and compact warm-mix asphalt where core tests were taken. 

F. Remove and replace or install additional warm-mix asphalt where test results or measurements 
indicate that it does not comply with specified requirements. 

3.10 WASTE HANDLING 

A. General: Handle asphalt-paving waste according to approved waste management plan required 
in Section 017419 "Construction Waste Management and Disposal." 

END OF SECTION 321216 
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	TITLE:____________________
	ATTEST:
	BY:_______________________
	TITLE:_____________________
	INDEMNITY AGREEMENT & HOLD HARMLESS
	KNOW ALL MEN BY THESE PRESENTS:
	EXECUTED this _____ day of ____________________, 20__.
	By: ______________________________
	Title: ___________________________
	ATTEST:
	NOTICE TO PROCEED
	TO:
	Project_____________________________________
	Contract No.________________________________
	Amount of Contract__________________________
	The contract provides for an assessment of the sum of $______________ as liquidated damages for each consecutive calendar day after the above established contract completion date that the work remains incomplete.
	Dated this _________day of ______________, 20___.
	By_________________________________
	Title________________________________
	ACCEPTANCE OF NOTICE
	Receipt of foregoing Notice to Proceed is hereby acknowledged
	By ____________________________________________________________
	By ________________________________
	Title _____________________________
	COMPANY
	By: ____________________________
	UTILIZATION OF SECTION 3 PROJECT BUSINESSES
	GENERAL PROVISIONS
	GENERAL PROVISIONS
	Neither party shall employ or hire any employee of the other party without the latter's consent.
	SUPPLEMENTARY GENERAL CONDITIONS
	PENNSYLVANIA HUMAN RELATIONS ACT CONDITIONS
	GENERAL
	NON-DISCRIMINATION PROVISION
	SUPPLEMENTARY GENERAL PROVISIONS
	Member of Local Governing Body, or Other Public Officials
	SUPPLEMENTAL GENERAL CONDITIONS
	FEDERAL AND STATE STATUTES
	PENNSYLVANIA STATUTES AND REGULATIONS
	Land Acquisition Act, Act of June 22, 1964, P.L. 131, 72 P.S. 3946.1 et seq.
	Coal Land Improvement Act, Act of July 19, 1965, P.L. 216, 52 P.S. 30.101 et seq.
	Soil Conservation Law Act, Act of May 15, 1945, P.L. 547, 3 P.S. 849 et seq.
	Susquehanna River Basin Compact, Act of July 17, 1968, P.L. 32 P.S. 820.1 et seq.
	Disaster Relief Act, Act of July 6, 1961, P.L. 515, 71 P.S. 1689.101 et seq.
	Brandywine River Valley Compact, Act of September 9, 1959, P.L. 848, 32 P.S.
	Great Lakes Basin Compact, Act of March 22, 1956, P.L. 1333, 32 P.S. 817.1-817
	An Act protecting water supply sources, Act of January 18, 1952, P.L. 2148 35 P.S. 731, 732
	Stream Clearance Act of June 5, 1947, P.L. 420, 32 P.S. 659
	Act of June 4, 1945, P.L. 1383, 32 P.S. 751.1 et seq.
	Uniform Interstate Air Pollution Agreements Act, Act of February 17, 1972
	Act regulating vehicle emission systems, Act of June 16, 1972
	Vehicle Code, Act of (April 29, 1959), 75 P.S. 101 et seq., P.L. 58, as amended.
	State Highway Law, Act of (June 1, 1945), 36 P.S. 670-101 et seq., P.L. 1242, as amended.
	Camp Regulation Act, Act of (November 10, 1959), 35 P.S. 3001 et seq., P.L. 14
	The Fish Law of 1925, Act of May 2, 1925, P.L. 448, as amended, 30 P.S. 1 et seq.
	Penal Code, Act of (June 24, 1939) 18 P.S. 4101 et seq., P.L. 872, as amended
	Workmen's Compensation Act, Act of (June 21, 1939), 77 P.S. 1 et seq., P.L. 15
	Occupational Disease Act, Act of (June 21, 1939), 77 P.S. 1201 et seq., P.L. 5
	The Game Law, Act of (June 3, 1937), 34 P.S. 1311.1 et seq., P.L. 1225
	Uniform Standards Code for Mobile Homes, Act 69, May 11, 1972
	Industrial Housing Act, Act 70, May 11, 1972
	Housing Agency Law, P.L. 1688 (1959), 35 P.S. 1680, 101 et seq.
	Pennsylvania Pesticide Act of 1957, Act of (1957), 63 P.S. 390-9, P.L. 248
	Local Health Administration Law, Act of (August 24, 1951) 16 P.S. 1201 et seq. P.L. 1305
	Pennsylvania Plant Pest Act of 1937, Act of (April 21, 1937) 3 P.S. 214-1 et seq., P.L. 318
	General Safety Law, Act of (May 18, 1937), 43 P.S. 25-1 et seq., P.L. 654
	Explosives Law, Act of (July 1, 1937), 73 P.S. 151 et seq., P.L. 2681
	Milk Sanitation Law, Act of (1935), 31 P.S. 645 to 660g
	Development Act, Act of (May 6, 1968), 73 P.S. 361 et seq.
	Urban Redevelopment Law, Act of (November 16, 1967), 35 P.S., 1704. 1 et seq., P.L. 498
	Industrial Development Authority Law, Act of (May 17, 1957), 73 P.S. 301 et seq., P.L. 1609
	Commerce Law, Act of (May 10, 1939), 71 P.S. 1709-1 et seq., P.L. 111
	Refuse Disposal Control Act, Act of (September 24, 1968), 52 P.S. 3051 et seq.
	Interstate Mining Compact, Act of (May 5, 1966), 52 P.S., 3251 et seq., P.L. 40
	Oil and Gas Conservation Law, ACt of (July 25, 1961), 58 P.S. 401 et seq., P.L. 825
	Providing for anthracite mine drainage, Act of (July 7, 1955), 52 P.S. 687 et seq., P.S. 258
	Coal Mine Sealing Act of 1947, Act of (June 30, 1947), 52 P.S. 28.1 et seq.
	FEDERAL STATUTES & REGULATIONS
	Airport and Airway Development Act of 1970, 49 U.S.C. 1701, 1703, 1717-1222.
	Anadromous Fish Conservation Act, 16 U.S.C. 7579-757f.
	Atomic Energy Act of 1954 4z U.S.C., Sec. 2011
	Bankhead-Jones Tenant Act, 7 U.S.C. 1010, 1012
	Black Bass Act
	Clean Air Act
	Consolidated Farmers Home Administration Act of 1961
	Delaware River Basin Compact 75 Stat. 688 Enacted 1961
	Dingell-Johnson Sport Fish Restoration Act, 23 U.S.C. 204; 23 C.F.R. Part 15
	Endangered Species Conservation of 1969, 16 U.S.C., 668aa-668cc-5
	Environmental Protection Agency Regulations, 40 C.F.R. Part 15
	Federal Aid Highway Act of 1968, 49 U.S.C. 1653, 23 U.S.C. 131, 138, 205, 319;
	23 U.S.C.  131 23 C.F.R.  Parts 20, 21, 22
	National Historic Preservation Act of 1966
	16 U.S.C.
	Federal Power Act
	Fish and Game Sanctuary Act, 16 U.S.C. 694-694b
	Fish and Wildlife Coordination Act, 16 U.S.C. 661-666c
	Fisherman's Protective Act of 1967, 22 U.S.C. 1971-1976
	Land and Water Conservation Fund Act of 1965, 16 U.S.C. 460L-4 to 460L-11
	Migratory Bird Treaty Act, 16 U.S.C. 703-708, 709a, 710, 668aa, 668b, 668d-1
	Multiple-Use Sustained Yield Act of 1966, 16 U.S.C. 475, 528, 531
	Federal Noise Control Act of 1972, 42 USCA Section 1858
	National Emission Standards Act, 42 U.S.C. 1857f-1 to 1857f-7
	National Environmental Policy Act of 1969, 42 U.S.C. 4311, 4331-4335, 4341-434
	Refuse Act of 1899, 33 U.S.C. 401, 403-4, 406-9, 411-415
	Resource Recovery Act of 1970, 42 U.S.C. 3251-3254f, 3256-3259
	River and Harbor Act of 1958, 33 U.S.C. 610
	Soil Conservation and Domestic Allotment Act
	Water Bank Act, 16 U.S.C. 1301-1311
	Wetlands Acquisition Act, 16 U.S.C. 715K-3 to 715K-5
	Wildlife Restoration Act, 16 U.S.C. 669-669b, 669c-669i
	Wild and Scenic Rivers Act, 16 U.S.C. 1271-1287
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	013216 SFL - Construction Progress Schedule
	PART 1 -  GENERAL
	1.1 SECTION INCLUDES
	A. Submittals.
	B. Bar chart schedules.
	C. Updating schedules.

	1.2 SUBMITTALS
	A. Within 20 days after date of Notice to Proceed, submit proposed schedule in electronic format.
	B. Schedule Updates:
	1. Overall percent complete, projected and actual.
	2. Completion progress by listed activity and subactivity, to within five working days prior to submittal.
	3. Changes in Work scope and activities modified since submittal.
	4. Delays in submittals or resubmittals, deliveries, or Work.
	5. Adjusted or modified sequences of Work.
	6. Other identifiable changes.
	7. Revised projections of progress and completion.

	C. Narrative Progress Report:
	1. Submit with each monthly submission of Progress Schedule.
	2. Summary of Work completed during the past period between reports.
	3. Work planned during the next period.
	4. Explanation of differences between summary of Work completed and Work planned in previously submitted report.
	5. Current and anticipated delaying factors and estimated impact on other activities and completion milestones.
	6. Corrective action taken or proposed.


	1.3 BAR CHART SCHEDULES
	A. Format: Bar chart Schedule, to include at least:
	1. Identification and listing in chronological order of those activities reasonably required to complete the Work, including:
	a. Subcontract Work.
	b. Major equipment design, fabrication, factory testing, and delivery dates including required lead times.
	c. Move-in and other preliminary activities.
	d. Equipment and equipment system test and startup activities.
	e. Project closeout and cleanup.
	f. Work sequences, constraints, and milestones.

	2. Listings identified by Specification Section number.
	3. Identification of the following:
	a. Horizontal time frame by year, month, and week.
	b. Duration, early start, and completion for each activity and subactivity.
	c. Critical activities and Project float.
	d. Subschedules to further define critical portions of Work.



	1.4 UPDATING SCHEDULES
	A. Maintain schedules to record actual start and finish dates of completed activities.
	B. Indicate progress of each activity to date of revision, with projected completion date of each activity. Update schedules to depict current status of Work.
	C. Identify activities modified since previous submittal, major changes in Work, and other identifiable changes.
	D. Upon approval of a Change Order, include the change in the next schedule submittal.
	E. Indicate changes required to maintain Date of Substantial and Total Completion.
	F. Submit sorts as required to support recommended changes.
	G. Prepare narrative report to define problem areas, anticipated delays, and impact on schedule. Report corrective action taken or proposed and its effect including effects of changes on schedules of separate Contractors.


	PART 2 -  PRODUCTS  Not Used
	PART 3 -  EXECUTION Not Used

	013300 SFL - Submittal Procedures
	PART 1 -  GENERAL
	1.1 SECTION INCLUDES
	A. Definitions.
	B. Submittal procedures.
	C. Construction progress schedules.
	D. Proposed product list.
	E. Product data.
	F. Shop Drawings.
	G. Samples.
	H. Other submittals.
	I. Test reports.
	J. Certificates.
	K. Manufacturer's instructions.
	L. Manufacturer's field reports.
	M. Contractor review.
	N. Engineer review.

	1.2 DEFINITIONS
	A. Action Submittals: Written and graphic information and physical samples that require Engineer's responsive action.
	B. Informational Submittals: Written and graphic information and physical Samples that do not require Engineer's responsive action. Submittals may be rejected for not complying with requirements.

	1.3 SUBMITTAL PROCEDURES
	A. Transmit each submittal with Engineer accepted form.
	B. Sequentially number transmittal forms. Mark revised submittals with original number and sequential alphabetic suffix.
	C. Identify: Project, Contractor, Subcontractor and supplier, pertinent Drawing and detail number, and Specification Section number appropriate to submittal.
	D. Apply Contractor's stamp, signed or initialed, certifying that review, approval, verification of products required, field dimensions, adjacent construction Work, and coordination of information is according to requirements of the Work and Contract ...
	E. Schedule submittals to expedite Project, and deliver to Engineer at business address. Coordinate submission of related items.
	F. For each submittal for review, allow fifteen (15) days excluding delivery time to and from Contractor.
	G. Identify variations in Contract Documents and product or system limitations that may be detrimental to successful performance of completed Work.
	H. Allow space on submittals for Contractor and Engineer review stamps.
	I. When revised for resubmission, identify changes made since previous submission.
	J. The Engineer’s approval of the Contractor’s submittal is for general conformance with the design concept only.  Although the Engineer may review submittals in more or less detail, such reviewing is an effort to discover errors and omission in the C...
	K. For all re-submittals except for the first, Engineer and Engineer’s consultants will record manhours required for review of the re-submittal.  At the discretion of the Owner, Contractor may be charged for review of such repeat re-submittals at Engi...
	L. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report inability to comply with requirements.
	M. Submittals not requested will not be recognized nor processed.
	N. Incomplete Submittals: Engineer will not review. Complete submittals for each item are required. Delays resulting from incomplete submittals are not the responsibility of /Engineer.

	1.4 PROPOSED PRODUCT LIST
	A. Within ten (10) days after date of Owner-Contractor Agreement, submit list of major products proposed for use, with name of manufacturer, trade name, and model number of each product.
	B. For products specified only by reference standards, indicate manufacturer, trade name, model or catalog designation, and reference standards.

	1.5 PRODUCT DATA
	A. Action Submittal:  Submit to Engineer for review for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.
	B. Submit electronic submittals via email as PDF electronic files.
	C. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturers' standard data to provide information specific to this Project.
	D. Indicate product utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
	E. After review, produce copies and distribute according to "Submittal Procedures" Article and for record documents described in Section 017000 - Execution and Closeout Requirements.

	1.6 SHOP DRAWINGS
	A. Shop Drawings: Action Submittal: Submit to Engineer for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.
	B. When required by individual Specification Sections, provide Shop Drawings signed and sealed by a professional Engineer responsible for designing components shown on Shop Drawings.
	1. Include signed and sealed calculations to support design.
	2. Submit Shop Drawings and calculations in form suitable for submission to and approval by authorities having jurisdiction.
	3. Make revisions and provide additional information when required by authorities having jurisdiction.

	C. Submit electronic submittal via email as PDF.
	D. After review, produce copies and distribute according to "Submittal Procedures" Article and for record documents described in Section 017000 - Execution and Closeout Requirements.

	1.7 SAMPLES
	A. Samples: Action Submittal: Submit to Engineer for limited purpose of assessing conformance with information given and design concept expressed in Contract Documents.
	B. Samples for Selection as Specified in Product Sections:
	1. Submit to Engineer for aesthetic, color, and finish selection.
	2. Submit Samples of finishes, textures, and patterns for Engineer selection.

	C. Submit Samples to illustrate functional and aesthetic characteristics of products, with integral parts and attachment devices. Coordinate Sample submittals for interfacing work.
	D. Include identification on each Sample, with full Project information.
	E. Submit number of Samples specified in individual Specification Sections; Engineer will retain one Sample.
	F. Reviewed Samples that may be used in the Work are indicated in individual Specification Sections.
	G. Samples will not be used for testing purposes unless specifically stated in Specification Section.
	H. After review, produce copies and distribute according to "Submittal Procedures" Article and for record documents described in Section 017000 - Execution and Closeout Requirements.

	1.8 OTHER SUBMITTALS
	A. Closeout Submittals: Comply with Section 017000 - Execution and Closeout Requirements.
	B. Informational Submittal: Submit data for Architect/Engineer's knowledge as Contract administrator or for Owner.
	C. Submit information for assessing conformance with information given and design concept expressed in Contract Documents.

	1.9 TEST REPORTS
	A. Informational Submittal: Submit reports for Engineer's knowledge as Contract administrator or for Owner.
	B. Submit test reports for information for assessing conformance with information given and design concept expressed in Contract Documents.

	1.10 CERTIFICATES
	A. Informational Submittal: Submit certification by manufacturer, installation/application Subcontractor, or Contractor to Engineer, in quantities specified for Product Data.
	B. Indicate material or product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.
	C. Certificates may be recent or previous test results on material or product but must be acceptable to Engineer.

	1.11 MANUFACTURER'S INSTRUCTIONS
	A. Informational Submittal: Submit manufacturer's installation instructions for Engineer's knowledge as Contract administrator or for Owner.
	B. Submit printed instructions for delivery, storage, assembly, installation, startup, adjusting, and finishing, to Engineer in quantities specified for Product Data.
	C. Indicate special procedures, perimeter conditions requiring special attention, and special environmental criteria required for application or installation.

	1.12 CONTRACTOR REVIEW
	A. Review for compliance with Contract Documents and approve submittals before transmitting to Engineer.
	B. Contractor: Responsible for:
	1. Determination and verification of materials including manufacturer's catalog numbers.
	2. Determination and verification of field measurements and field construction criteria.
	3. Checking and coordinating information in submittal with requirements of Work and of Contract Documents.
	4. Determination of accuracy and completeness of dimensions and quantities.
	5. Confirmation and coordination of dimensions and field conditions at Site.
	6. Construction means, techniques, sequences, and procedures.
	7. Safety precautions.
	8. Coordination and performance of Work of all trades.

	C. Stamp, sign or initial, and date each submittal to certify compliance with requirements of Contract Documents.
	D. Do not fabricate products or begin Work for which submittals are required until approved submittals have been received from Architect/Engineer.

	1.13 ENGINEER REVIEW
	A. Do not make "mass submittals" to Engineer. "Mass submittals" are defined as six or more submittals or items in one day or 20 or more submittals or items in one week. If "mass submittals" are received, Engineer's review time stated above will be ext...
	B. Informational submittals and other similar data are for Engineer's information, do not require Engineer's responsive action, and will not be reviewed or returned with comment.
	C. Submittals made by Contractor that are not required by Contract Documents may be returned without action.
	D. Submittal approval does not authorize changes to Contract requirements unless accompanied by Change Order.
	E. Owner may withhold monies due to Contractor to cover additional costs beyond the second submittal review.


	PART 2 -  PRODUCTS  Not Used
	PART 3 -  EXECUTION Not Used

	014000 SFL - Quality Requirements
	PART 1 -  GENERAL
	1.1 SECTION INCLUDES
	A. Quality control.
	B. Tolerances.
	C. References.
	D. Mockup requirements.
	E. Testing and inspection services.
	F. Manufacturers' field services.

	1.2 QUALITY CONTROL
	A. Monitor quality control over suppliers, manufacturers, products, services, Site conditions, and workmanship, to produce Work of specified quality.
	B. Comply with specified standards as the minimum quality for the Work except where more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.
	C. Comply with manufacturer’s installation instructions, including each step in sequence.
	D. Should manufacturer’s instructions conflict with Contract Documents, request clarification from Engineer before proceeding.
	E. Perform Work using persons qualified to produce required and specified quality.
	F. Products, materials, and equipment may be subject to inspection by Engineer at place of manufacture or fabrication. Such inspections shall not relieve Contractor of complying with requirements of Contract Documents.
	G. Supervise performance of Work in such manner and by such means to ensure that Work, whether completed or in progress, will not be subjected to harmful, dangerous, damaging, or otherwise deleterious exposure during construction period.
	H. Secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration, physical distortion and disfigurement.

	1.3 TOLERANCES
	A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. Do not permit tolerances to accumulate.
	B. Comply with manufacturers' recommended tolerances and tolerance requirements in reference standards. When such tolerances conflict with Contract Documents, request clarification from Architect/Engineer before proceeding.
	C. Adjust products to appropriate dimensions; position before securing products in place.

	1.4 REFERENCES
	A. For products or workmanship specified by association, trade, or other consensus standards, comply with requirements of standard except when more rigid requirements are specified or are required by applicable codes.
	B. Conform to reference standard by date of issue current as of date of Contract Documents except where specific date is established by code.
	C. Obtain copies of standards and maintain on Site when required by product Specification Sections.
	D. When requirements of indicated reference standards conflict with Contract Documents, request clarification from Engineer before proceeding.
	E. Neither contractual relationships, duties, or responsibilities of parties in Contract nor those of Engineer shall be altered from Contract Documents by mention or inference in reference documents.

	1.5 MOCK-UP REQUIREMENTS
	A. Tests will be performed under provisions identified in this Section and identified in individual product Specification Sections.
	B. Assemble and erect specified or indicated items with specified or indicated attachment and anchorage devices, flashings, seals, and finishes.
	C. Accepted mockups shall be comparison standard for remaining Work.
	D. Where mockup has been accepted by Engineer and is specified in product Specification Sections to be removed, remove mockup and clear area when directed to do so by Engineer.

	1.6 TESTING AND INSPECTION SERVICES
	A. Independent firm will perform tests, inspections, and other services specified in individual Specification Sections and as required by Engineer.
	B. Testing, inspections, and source quality control may occur on or off Project Site. Perform off-Site testing as required by Engineer or Owner.
	C. Reports shall be submitted by independent firm to Engineer, Contractor, and authorities having jurisdiction, in duplicate, indicating observations and results of tests and compliance or noncompliance with Contract Documents.
	1. Submit final report indicating correction of Work previously reported as noncompliant.

	D. Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools, storage, safe access, and assistance by incidental labor as requested.
	1. Notify Engineer and independent firm twenty-four (24) hours before expected time for operations requiring services.
	2. Make arrangements with independent firm and pay for additional Samples and tests required for Contractor's use.

	E. Employment of testing agency or laboratory shall not relieve Contractor of obligation to perform Work according to requirements of Contract Documents.
	F. Retesting or re-inspection required because of nonconformance with specified or indicated requirements shall be performed by same independent firm on instructions from Engineer. Payment for retesting or re-inspection will be charged to Contractor b...
	G. Agency Responsibilities:
	1. Test Samples of mixes submitted by Contractor.
	2. Provide qualified personnel at Site. Cooperate with Engineer and Contractor in performance of services.
	3. Perform indicated sampling and testing of products according to specified standards.
	4. Ascertain compliance of materials and mixes with requirements of Contract Documents.
	5. Promptly notify Engineer and Contractor of observed irregularities or nonconformance of Work or products.
	6. Perform additional tests required by Engineer.
	7. Attend preconstruction meetings and progress meetings when requested.

	H. Agency Reports: After each test, promptly submit two (2) copies of report to Engineer, Contractor, and authorities having jurisdiction. When requested by Engineer, provide interpretation of test results. Include the following:
	1. Date issued.
	2. Project title and number.
	3. Name of inspector.
	4. Date and time of sampling or inspection.
	5. Identification of product and Specification Section.
	6. Location in Project.
	7. Type of inspection or test.
	8. Date of test.
	9. Results of tests.
	10. Conformance with Contract Documents.

	I. Limits on Testing Authority:
	1. Agency or laboratory may not release, revoke, alter, or enlarge on requirements of Contract Documents.
	2. Agency or laboratory may not approve or accept any portion of the Work.
	3. Agency or laboratory may not assume duties of Contractor.
	4. Agency or laboratory has no authority to stop the Work.


	1.7 MANUFACTURER'S FIELD SERVICES
	A. When specified in individual Specification Sections, require material or product suppliers or manufacturers to provide qualified staff personnel to observe Site conditions, conditions of surfaces and installation, quality of workmanship, startup of...
	B. Submit qualifications of field service representative to Engineer thirty (30) days in advance of required observations. Field service representative subject to approval of Engineer.
	C. Report observations and Site decisions or instructions given to applicators or installers that are supplemental or contrary to manufacturer's written instructions.
	D. Refer to Section 013300 - Submittal Procedures, "Manufacturer's Field Reports" Article.


	PART 2 -  PRODUCTS  Not Used
	PART 3 -  EXECUTION Not Used

	017419 SF - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for the following:
	1. Disposing of nonhazardous demolition and construction waste.

	B. Related Requirements:
	1. Section 024119 "Selective Demolition" for disposition of waste resulting from partial demolition of buildings, structures, and site improvements.


	1.2 DEFINITIONS
	A. Construction Waste: Building and site improvement materials and other solid waste resulting from construction, remodeling, renovation, or repair operations. Construction waste includes packaging.
	B. Demolition Waste: Building and site improvement materials resulting from demolition or selective demolition operations.
	C. Disposal: Removal off-site of demolition and construction waste and subsequent sale, recycling, reuse, or deposit in landfill or incinerator acceptable to authorities having jurisdiction.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 DISPOSAL OF WASTE
	A. General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove waste materials from Project site and legally dispose of them in a landfill or incinerator acceptable to authorities having jurisdiction.
	B. Burning: Do not burn waste materials.
	C. Disposal: Remove waste materials from Owner's property and legally dispose of them.



	017700 SF - CLOSEOUT PROCEDURES
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Warranties.
	4. Final cleaning.
	5. Repair of the Work.

	B. Related Requirements:
	1. Section 013233 "Photographic Documentation" for submitting final completion construction photographic documentation.


	1.2 ACTION SUBMITTALS
	A. Product Data: For cleaning agents.
	B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.
	C. Certified List of Incomplete Items: Final submittal at Final Completion.

	1.3 CLOSEOUT SUBMITTALS
	A. Certificates of Release: From authorities having jurisdiction.
	B. Certificate of Insurance: For continuing coverage.
	C. Field Report: For pest control inspection.

	1.4 MAINTENANCE MATERIAL SUBMITTALS
	A. Schedule of Maintenance Material Items: For maintenance material submittal items specified in other Sections.

	1.5 SUBSTANTIAL COMPLETION PROCEDURES
	A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and corrected (Contractor's punch list), indicating the value of each item on the list and reasons why the Work is incomplete.
	B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction permitting Owner unrestricted use of the Work and access to services and utilities. Include occupancy permits, operating certificates, and similar releases.
	2. Submit closeout submittals specified in other Division 01 Sections, including project record documents, operation and maintenance manuals, final completion construction photographic documentation, damage or settlement surveys, property surveys, and...
	3. Submit closeout submittals specified in individual Sections, including specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	4. Submit maintenance material submittals specified in individual Sections, including tools, spare parts, extra materials, and similar items, and deliver to location designated by Engineer. Label with manufacturer's name and model number where applica...

	C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Advise Owner of pending insurance changeover requirements.
	2. Participate with Owner in conducting inspection and walkthrough with local emergency responders.
	3. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	4. Complete final cleaning requirements, including touchup painting.
	5. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	D. Inspection: Submit a written request for inspection to determine Substantial Completion a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests. On receipt of request, Architect will either proceed wit...
	1. Reinspection: Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for final completion.


	1.6 FINAL COMPLETION PROCEDURES
	A. Preliminary Procedures: Before requesting final inspection for determining final completion, complete the following:
	1. Submit a final Application for Payment according to Section 012900 "Payment Procedures."
	2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect. Certified copy of the list shall state that each it...
	3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage complying with insurance requirements.
	4. Submit pest-control final inspection report and warranty.

	B. Inspection: Submit a written request for final inspection to determine acceptance. On receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled requirements. Architect will prepare a final Certificate for...
	1. Reinspection: Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.


	1.7 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Organization of List: Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the limits of...
	1. Organize list of spaces in sequential order.
	2. Organize items applying to each space by major element.
	3. Submit list of incomplete items in the following format:
	a. MS Excel electronic file. Architect will return annotated copy.



	1.8 SUBMITTAL OF PROJECT WARRANTIES
	A. Time of Submittal: Submit written warranties on request of Architect for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated, or when delay in submittal of warranties might limit O...
	B. Organize warranty documents into an orderly sequence based on the table of contents of the Project Manual.
	1. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty and bond submittal package into a single indexed electronic PDF file with links enabling navigation to each item. Provide bookmarked table of contents at beginning o...



	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program. Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a designated portion of Project:
	a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other foreign deposits.
	c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
	d. Remove tools, construction equipment, machinery, and surplus material from Project site.
	e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances. Avoid disturbing natural weathering of exterior surfaces. Restore reflective surfaces to their original cond...
	f. Remove labels that are not permanent.
	g. Leave Project clean and ready for occupancy.



	3.2 REPAIR OF THE WORK
	A. Complete repair and restoration operations before requesting inspection for determination of Substantial Completion.
	B. Repair or remove and replace defective construction. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment. Where damaged or worn items cannot be ...
	1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other damaged transparent materials.
	2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. Replace finishes and surfaces that that already show evidence of repair or restoration.





	024119 Selective Building Demolition
	033000 SF - CAST-IN-PLACE CONCRETE
	087100 SFL - Door Hardware
	Div. 31
	312000 FL - EARTH MOVING
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Excavating and filling for rough grading the Site.
	2. Preparing subgrades for walks.
	3. Subbase course for concrete walks.
	4. Subsurface drainage backfill for walls and trenches.

	B. Related Requirements:
	1. Section 013233 "Photographic Documentation" for recording preexcavation and earth-moving progress.
	2. Section 033000 "Cast-in-Place Concrete" for granular course if placed over vapor retarder and beneath the slab-on-grade.
	3. Section 311000 "Site Clearing" for site stripping, grubbing, stripping and stockpiling topsoil, and removal of above- and below-grade improvements and utilities.


	1.3 DEFINITIONS
	A. Backfill: Soil material or controlled low-strength material used to fill an excavation.
	1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to support sides of pipe.
	2. Final Backfill: Backfill placed over initial backfill to fill a trench.

	B. Base Course: Aggregate layer placed between the subbase course and hot-mix asphalt paving.
	C. Bedding Course: Aggregate layer placed over the excavated subgrade in a trench before laying pipe.
	D. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill.
	E. Drainage Course: Aggregate layer supporting the slab-on-grade that also minimizes upward capillary flow of pore water.
	F. Excavation: Removal of material encountered above subgrade elevations and to lines and dimensions indicated.
	1. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated lines and dimensions without direction by Engineer. Unauthorized excavation, as well as remedial work directed by Engineer, shall be without additional compensation.

	G. Fill: Soil materials used to raise existing grades.
	H. Rock: Rock material in beds, ledges, unstratified masses, conglomerate deposits, and boulders of rock material 3/4 cu. yd. (0.57 cu. m) or more in volume that exceed a standard penetration resistance of 100 blows/2 inches (97 blows/50 mm) when test...
	I. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and electrical appurtenances, or other man-made stationary features constructed above or below the ground surface.
	J. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete pavement or a cement concrete or hot-mix asphalt walk.
	K. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill immediately below subbase, drainage fill, drainage course, or topsoil materials.
	L. Utilities: On-site underground pipes, conduits, ducts, and cables as well as underground services within buildings.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of the following manufactured products required:
	1. Geotextiles.


	1.5 FIELD CONDITIONS
	A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used facilities during earth-moving operations.
	1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without permission from Owner and authorities having jurisdiction.
	2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or authorities having jurisdiction.

	B. Improvements on Adjoining Property: Authority for performing earth moving indicated on property adjoining Owner's property will be obtained by Owner before award of Contract.
	1. Do not proceed with work on adjoining property until directed by Engineer.

	C. Utility Locator Service: Notify "One Call" for area where Project is located before beginning earth-moving operations. The use of a private utility locating service may be required in order to determine the locations of
	D. Do not commence earth-moving operations until temporary site fencing and erosion- and sedimentation-control measures specified in Section 312500 "Erosion and Sediment Control" are in place.
	E. Do not commence earth-moving operations until plant-protection measures specified in Section 015639 "Temporary Tree and Plant Protection" are in place.
	F. The following practices are prohibited within protection zones:
	1. Storage of construction materials, debris, or excavated material.
	2. Parking vehicles or equipment.
	3. Foot traffic.
	4. Erection of sheds or structures.
	5. Impoundment of water.
	6. Excavation or other digging unless otherwise indicated.
	7. Attachment of signs to or wrapping materials around trees or plants unless otherwise indicated.

	G. Do not direct vehicle or equipment exhaust towards protection zones.
	H. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones.


	PART 2 -  PRODUCTS
	2.1 SOIL MATERIALS
	A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not available from excavations.
	B. Satisfactory Soils: Soil Classification Groups GW, GP, GM, SW, SP, and SM according to ASTM D 2487, or a combination of these groups; free of rock or gravel larger than 3 inches (75 mm) in any dimension, debris, waste, frozen materials, vegetation,...
	C. Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT according to ASTM D 2487, or a combination of these groups.
	1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of optimum moisture content at time of compaction.

	D. Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940/D 2940M; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent pas...
	E. Base Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 294/D 2940M 0; with at least 95 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 8 percent passing ...
	F. Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940/D 2940M; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent pass...
	G. Bedding Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940/D 2940M; except with 100 percent passing a 1-inch (25-mm) sieve and not more than 8 percent passing a No....
	H. Drainage Course: Narrowly graded mixture of [washed ]crushed stone, or crushed or uncrushed gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch (37.5-mm) sieve and zero to 5 percent passing a No. 8 (2.36-mm) ...
	I. Filter Material: Narrowly graded mixture of natural or crushed gravel, or crushed stone and natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 1-inch (25-mm) sieve and zero to 5 percent passing a No. 4 (4.75-mm) ...
	J. Sand: ASTM C 33/C 33M; fine aggregate.
	K. Impervious Fill: Clayey gravel and sand mixture capable of compacting to a dense state.


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement, lateral movement, undermining, washout, and other hazards created by earth-moving operations.
	B. Protect and maintain erosion and sedimentation controls during earth-moving operations.
	C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove temporary protection before placing subsequent materials.

	3.2 DEWATERING
	A. Prevent surface water and ground water from entering excavations, from ponding on prepared subgrades, and from flooding Project site and surrounding area.
	B. Protect subgrades from softening, undermining, washout, and damage by rain or water accumulation.
	1. Reroute surface water runoff away from excavated areas. Do not allow water to accumulate in excavations. Do not use excavated trenches as temporary drainage ditches.


	3.3 EXPLOSIVES
	A. Explosives: Do not use explosives.

	3.4 EXCAVATION, GENERAL
	A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface and subsurface conditions encountered. Unclassified excavated materials may include rock, soil materials, and obstructions. No changes in the Contract S...
	1. If excavated materials intended for fill and backfill include unsatisfactory soil materials and rock, replace with satisfactory soil materials.
	2. Remove rock to lines and grades indicated to permit installation of permanent construction without exceeding the following dimensions:
	a. 24 inches (600 mm)



	3.5 EXCAVATION FOR WALKS AND PAVEMENTS
	A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and subgrades.

	3.6 EXCAVATION FOR UTILITY TRENCHES
	A. Excavate trenches to indicated gradients, lines, depths, and elevations.
	1. Beyond building perimeter, excavate trenches to allow installation of top of pipe below frost line.

	B. Excavate trenches to uniform widths to provide the following clearance on each side of pipe or conduit. Excavate trench walls vertically from trench bottom to 12 inches (300 mm) higher than top of pipe or conduit unless otherwise indicated.
	1. Clearance: 12 inches (300 mm) each side of pipe or conduit.

	C. Trench Bottoms: Excavate trenches 4 inches (100 mm) deeper than bottom of pipe and conduit elevations to allow for bedding course. Hand-excavate deeper for bells of pipe.
	1. Excavate trenches 6 inches (150 mm) deeper than elevation required in rock or other unyielding bearing material to allow for bedding course.


	3.7 UNAUTHORIZED EXCAVATION
	A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation of concrete foundation or footing to excavation bottom, without altering top elevation. Lean concrete fill, with 28-day compressive strength of 2500 psi (...
	1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by Engineer.


	3.8 STORAGE OF SOIL MATERIALS
	A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust.
	1. Stockpile soil materials away from edge of excavations. Do not store within drip line of remaining trees.


	3.9 BACKFILL
	A. Place and compact backfill in excavations promptly, but not before completing the following:
	1. Construction below finish grade including, where applicable, subdrainage, dampproofing, waterproofing, and perimeter insulation.
	2. Surveying locations of underground utilities for Record Documents.
	3. Testing and inspecting underground utilities.
	4. Removing concrete formwork.
	5. Removing trash and debris.
	6. Removing temporary shoring, bracing, and sheeting.
	7. Installing permanent or temporary horizontal bracing on horizontally supported walls.

	B. Place backfill on subgrades free of mud, frost, snow, or ice.

	3.10 UTILITY TRENCH BACKFILL
	A. Place backfill on subgrades free of mud, frost, snow, or ice.
	B. Place and compact bedding course on trench bottoms and where indicated. Shape bedding course to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits.
	C. Trench: Backfill trenches excavated under footings and within 18 inches (450 mm) of bottom of walks with satisfactory soil; fill with concrete to elevation of bottom of walks. Concrete is specified in Section 033000 "Cast-in-Place Concrete."
	D. Backfill voids with satisfactory soil while removing shoring and bracing.
	E. Initial Backfill:
	1. Soil Backfill: Place and compact initial backfill of subbase material in any dimension, to a height of 12 inches (300 mm) over the pipe or conduit.
	a. Carefully compact initial backfill under pipe haunches and compact evenly up on both sides and along the full length of piping or conduit to avoid damage or displacement of piping or conduit. Coordinate backfilling with utilities testing.


	F. Final Backfill:
	1. Soil Backfill: Place and compact final backfill of satisfactory soil to final subgrade elevation.


	3.11 COMPACTION OF SOIL BACKFILLS AND FILLS
	A. Place backfill and fill soil materials in layers not more than 8 inches (200 mm) in loose depth for material compacted by heavy compaction equipment and not more than 4 inches (100 mm) in loose depth for material compacted by hand-operated tampers.
	B. Place backfill and fill soil materials evenly on all sides of structures to required elevations and uniformly along the full length of each structure.
	C. Compact soil materials to not less than the following percentages of maximum dry unit weight according to ASTM D 698:
	1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 inches (300 mm) of existing subgrade and each layer of backfill or fill soil material at 95  percent.
	2. Under walkways, scarify and recompact top 6 inches (150 mm) below subgrade and compact each layer of backfill or fill soil material at 92> percent.
	3. Under turf or unpaved areas, scarify and recompact top 6 inches (150 mm) below subgrade and compact each layer of backfill or fill soil material at 85 percent.
	4. For utility trenches, compact each layer of initial and final backfill soil material at 85 percent.


	3.12 GRADING
	A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply with compaction requirements and grade to cross sections, lines, and elevations indicated.
	1. Provide a smooth transition between adjacent existing grades and new grades.
	2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface tolerances.

	B. Site Rough Grading: Slope grades to direct water away from buildings and to prevent ponding. Finish subgrades to elevations required to achieve indicated finish elevations, within the following subgrade tolerances:
	1. Walks: Plus or minus 1 inch (25 mm)


	3.13 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS
	A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice.
	B. On prepared subgrade, place subbase course and base course under pavements and walks as follows:
	1. Install separation geotextile on prepared subgrade according to manufacturer's written instructions, overlapping sides and ends.
	2. Place base course material over subbase course under hot-mix asphalt pavement.
	3. Shape subbase course and base course to required crown elevations and cross-slope grades.
	4. Place subbase course and base course 6 inches (150 mm) or less in compacted thickness in a single layer.
	5. Place subbase course and base course that exceeds 6 inches (150 mm) in compacted thickness in layers of equal thickness, with no compacted layer more than 6 inches (150 mm) thick or less than 3 inches (75 mm) thick.
	6. Compact subbase course and base course at optimum moisture content to required grades, lines, cross sections, and thickness to not less than 95 percent of maximum dry unit weight according to ASTM D 698.


	3.14 PROTECTION
	A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep free of trash and debris.
	B. Repair and reestablish grades to specified tolerances where completed or partially completed surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent construction operations or weather conditions.
	1. Scarify or remove and replace soil material to depth as directed by Engineer; reshape and recompact.

	C. Where settling occurs before Project correction period elapses, remove finished surfacing, backfill with additional soil material, compact, and reconstruct surfacing.
	1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, and eliminate evidence of restoration to greatest extent possible.


	3.15 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and debris, and legally dispose of them off Owner's property.



	312500 FL - erosion and sediment control
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Installation of Rock Construction Entrance(s).
	2. Installation of Compost Filter Sock(s)
	3. Installation of Inlet Protection.

	B. Related Requirements:
	1. Pennsylvania Department of Environmental Protection Erosion And Sediment Pollution Control Program Manual.


	1.3 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For qualified testing agency.
	B. Material Test Reports: For all stone and compost filter sock.
	C. Preinstallation Photographs or Videotape: Show existing conditions of adjoining construction and site improvements, including finish surfaces that might be misconstrued as damage caused by earth-moving operations. Submit before earth moving begins.

	1.4 FIELD CONDITIONS
	A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used facilities during earth-moving operations.
	1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without permission from Owner and authorities having jurisdiction.
	2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or authorities having jurisdiction.

	B. Installation on Adjoining Property: Authority for performing installation of erosion and sediment control methods indicated on property adjoining Owner's property will be obtained by Owner before award of Contract.
	1. Do not proceed with work on adjoining property until directed by Engineer.



	PART 2 -  PRODUCTS
	2.1 Compost Filter Socks
	A. Compost Filter Sock Fabric to meet the minimum specifications of Table 4.1 of the Pennsylvania Department of Environmental Protection Erosion And Sediment Pollution Control Program Manual.
	B. Compost Filter Sock Filler to meet the minimum specifications of Table 4.2 of the Pennsylvania Department of Environmental Protection Erosion And Sediment Pollution Control Program Manual.

	2.2 Rock Construction Entrance
	A. Rock Construction Entrance materials shall be in accordance with Chapter 3 of the Pennsylvania Department of Environmental Protection Erosion And Sediment Pollution Control Program Manual.

	2.3 Inlet Protection
	A. Inlet Protection materials shall be in accordance with Chapter 4 of the Pennsylvania Department of Environmental Protection Erosion And Sediment Pollution Control Program Manual.


	PART 3 -  EXECUTION
	3.1 PREPARATION/INSTALLATION
	A. Clearing and grubbing operations shall not begin until all Erosion and Sediment Controls have been placed.
	B. Erosion and Sediment Controls are to be installed in locations as shown on the Plan Set.
	C. Installation of all Erosion and Sediment Controls shall be in accordance with the Pennsylvania Department of Environmental Protection Erosion And Sediment Pollution Control Program Manual and all notes and details on the Plan Set.

	3.2 FIELD QUALITY CONTROL
	A. Testing Agency: Engage a qualified testing agency to perform tests and inspections.
	B. Testing agency will perform required inspections on a weekly basis and provide inspection reports to the Owner and Engineer.
	C. When testing agency reports that any deficiencies are present, additional Erosion and Sediment Controls shall be installed as necessary to remedy said deficiency.




	321216 FL - ASPHALT PAVING
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	C-410 Bid Form - General
	ARTICLE 1 –  Bid Recipient
	1.01 This Bid is submitted to:
	1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and wit...

	ARTICLE 2 –  Bidder’s Acknowledgements
	2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days after the Bid opening, unless a...
	2.02 Bidder will sign and submit the Agreement along with the Bonds and other documents requires by the Bidding Requirement within the time period indicated in the Notice of Award.

	ARTICLE 3 –  Bidder’s Representations
	3.01 In submitting this Bid, Bidder represents that:
	A. Bidder has examined and carefully studied the Bidding Documents, and any data and reference items identified in the Bidding Documents, and hereby acknowledges receipt of the following Addenda:
	B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that may affect cost, progress, and performance ...
	C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been ide...
	E. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-r...
	F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of ...
	G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to Bidder.
	I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
	J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furni...


	ARTICLE 4 –  Bidder’s Certification
	4.01 Bidder certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	D. Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or over Owner, and
	E. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.E:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of ...

	E. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-r...
	F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of ...
	G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to Bidder.
	I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
	J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furni...


	ARTICLE 4 –  Bidder’s Certification
	4.01 Bidder certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	D. Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or over Owner, and
	E. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.E:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of ...

	E. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-r...
	F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of ...
	G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to Bidder.
	I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
	J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furni...


	ARTICLE 4 –  Bidder’s Certification
	4.01 Bidder certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	D. Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or over Owner, and
	E. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.E:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of ...

	E. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-r...
	F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of ...
	G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to Bidder.
	I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
	J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furni...


	ARTICLE 4 –  Bidder’s Certification
	4.01 Bidder certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	D. Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or over Owner, and
	E. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.E:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of ...
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