

CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM

THE CITY OF READING

ADDENDUM NO. 6

RFP: Pagoda Walls & Stairs Structural and Geotechnical Engineering Construction Project.

DUE DATE: December 14, 2021
3:00 P.M. Prevailing Time

Q11. Looking at the scope of work items listed in the RFP, they appear to be solely construction administrative / management. Explicitly, what design / investigatory services are required in this contract? Please advise. Thank you.

A11. Design & CA/CM

Q12. Is it the City's intent of this RFP to have the consultant provide a full-time special inspector on-site for the duration of the construction or provide inspections at intervals/milestones to observe, sample and test the execution of the construction?

A12. Part-time as needed

Q13. Will the City permit the removal of vegetation and tress to allow for the access of construction equipment during design and construction?

A13. Yes

Q14. Will the access trails from Duryea Drive to the site be available for use of construction equipment during design and construction?

A14. Yes

Q15. Please confirm that civil, structural, architectural, etc. drawings for the retaining walls and pagoda are not available.

A15. No drawings are available

I, HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE BEEN TAKEN INTO ACCOUNT.

Firm Name (Type or Print)_____

Authorized Signature _____

Title_____

Name (Type or Print)_____

Date_____