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CONTRACT

5/5/2023

THIS AGREEMENT, made and concluded this day of , by and between the CITY
OF READING, a municipal corporation of the Commonwealth of Pennsylvania, located in the
County of Berks, said Commonwealth, party of the first part, and FLYWAY EXCAVATING,
Contractor, party of the second part, pursuant to law and to the provisions and requirements of
the ordinance of the City of Reading, Pennsylvania.

WITNESSETH, that the parties to these presents, each in consideration of the agreements on the
part of the other herein contained, have agreed, and hereby do agree, the party of the first part for
itself, its successors and assign, and the party of the second part for itself, himself, or themselves,
its successors, or his or their executors and administrators as follows:

CONTRACTOR'S GENERAL AGREEMENT. The Contractor covenant, promises and agrees to
and with the party of the first part, for the consideration hereinafter mentioned and contained,
and under the penalty expressed in a bond and hereto attached, to furnish all the material,
machinery, equipment, tools, labor and transportation, except as hereinafter otherwise provided,
at his own cost, necessary or proper for the purpose of executing the work embraced in this
contract in a good, substantial and workmanlike manner, and in strict accordance with the
specifications pertaining to this contract a herein contained.

PARTS OF CONTRACT. The Location Map; Notice to Contractors; Bid Instructions;
Documents to be Submitted with Bid; Contract Documents; Documents to be Submitted During
the Course of the Contract; Wage Rate Determinations; Notice of Preconstruction Requirements
and Pre-Construction Conference Questionnaire; Affirmative Action Requirements; General
Provisions; Supplementary General Terms and Conditions; Technical Specifications;
Supplementary Technical Specifications; and Correspondence and Supportive Documentation
shall each form a part of the Contract.

THE CONTRACT SUM. The City shall pay the Contractor for the performance of the Contract,
subject to additions and deductions provided therein, in current funds as follows:

SIXTY FOUR THOUSAND SEVEN HUNDRED NINETY DOLLARS ($64,700.00).
WILLOW CREEK DAM REMOVAL PROJECT.

Where the quantities originally contemplated are so changed that application of the agreed unit
price to the quantity of work performed is shown to create a hardship to the Owner or the
Contractor, there shall be an equitable adjustment of the Contract to prevent such hardship.

TIME & MANNER OF DOING WORK. The party of the second part agrees to commence the
construction of the work to be done under this contract, immediately upon receiving written
notice from the Director of Public Works, or other applicable Director, so to do and to complete
the entire work as specified in the technical specifications, it being expressly agreed and
understood that the time of beginning, rates of progress and time of completion of the work are
essential under this contract. Time is to be considered to be the essence of this contract.
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STIPULATED DAMAGES. The Contractor shall begin work within ten (10) days of receipt of
written notice from the applicable Director, to do so. If the Contractor fails to complete and
finish the work in conformity with the terms and provisions of this Contract within the time
hereinbefore specified, he shall pay to the City the sum of Five Hundred Dollars ($500.00) for
each and every day thereafter, including Sundays and holidays, that the finishing of the Contract
is delayed, which sum shall be construed as stipulated and liquidated damages and not as a
penalty and shall be deducted from the amount due by the terms of the

Contract; provided, however, that in case of justifiable delay, the City shall extend the time for
completion of said work as provided for in Article G.7, but no extension of time for any reason
beyond the time fixed herein for the completion of the work shall be deemed a waiver by the
City of the right to abrogate this Contract for abandonment for delay.

LIENS. Neither the final payment nor any part of the retained percentage shall become due until
the Contractor, if required, shall deliver to the City a complete release of all liens arising out of
this Contract, or receipts in full in lien thereof, and, if required in either case, an affidavit that so
far as he has knowledge or information the release and receipts include all the labor and material
for which a lien could be filed. If any lien remains unsatisfied after all payments are made, the
Contractor shall refund to the City all monies that the latter may be compelled to pay in
discharging such a lien, including all costs and a reasonable attorney's fee.

IN WITNESS WHEREOF, the said City of Reading has caused this Agreement to be executed
by its Mayor, and its corporate seal to be hereunto affixed, duly attested by its City Clerk, and
the Vendor has caused this Agreement to be executed by its President and its corporate seal to be
hereunto affixed, duly attested by its Secretary, has hereunto set his/their hand(s) and seal(s) the
day and year first above written.

Signed and sealed in the Presence of:

Attest: CITY OF READING
DocuSigned by: DocuSigned by:
E{mata A. Kelleher CC, 017‘? Clerke . Em oo ‘@UM, Maran
73DE031C240D451 By ADBC26E27C594BBE.
City Clerk Mayor Eddie Moran

FLYWAY EXCAVATING

DocuSigned by:

N\—— ABOBBIAEO3FF4AT...

Title:
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ADDENDUM
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PROPOSAL

Proposal of: Flyway Excavating, Inc.

Name: 4070 Old Harrisburg Pike

Mount Joy, PA 17552
Address:

TO: Mayor Moran
City of Reading
815 Washington Street
Reading, PA 19601

Dear Mayor Moran:

In conformity with City Plans and spscifications, all as prepared by the Public Works Department and after an
examination of the site of the work, and the Contract Documents, including the instructions to Bidders, Form of
Proposal, Bid Bond and Conditions, the undersigned submits this proposal, and encloses herewith as proposal
guaranty, a Certified or Treasurer's Check, or Bid Bond, in an amount not less than ten percent (10%) of the
bid herein submitted, which it is understood will be forfeited if this proposal is accepted by the City of Reading,
and the undersigned fails to furnish approved bonds and execute the contract within the time stipulated;
otherwise, the guarantee will be returned.

The undersigned deciares that no Member of Council, Director of Department, Division Manager, deputy
thereof or clerk therein, or other officer of the City of Reading, is directly or indirectly interested as principal,
surety of otherwise in this proposal or has any supervision or overall responsibility for the implementation in
administration of the contract.

It is certified that the undersigned is the only person(s) interested in this proposat as principal and that the
proposal is made without collusion with any person, firm, or corporation.

It is hereby agreed to execute the contract and furnish surety company bonds, on the forms enclosed in the
Contract Documents, in the amount of one hundred percent (100%) of the contract price within ten (10) days of
mailing of the contract documents from the City to the Principal, and to begin work within ten (10) days after
receipt of Notice to Proceed from the City of Reading.

itis proposed to furnish and deliver alt materials, tools, equipment, power, tests and transportation, perform all labor,
superintendence, and all means of construction, and do all incidental work, and to execute, construct and finish in
an expeditious and workman-like manner, in accordance with the plans and specifications, to the satisfaction and
acceptance of the Department of Community Development of the City of Reading and its Engineer for the total base
bid as hersin bid:

BID PRICE: _Sixty Four Thousand Seven Hundred Dollars and No Cents
{written)

$ 64,700.00 (figures).

13
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IN WITNESS WHEREOF, this proposal has been executed this _16 _day March A.D. 20 23 | by the setting
hereunto of his or its hand and seal.

{INDIVIDUAL: PRINCIPAL)

{Seal)

(Signature of Individual)
Witness:

Trading and Doing Business as:

14
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RECEIPT OF ADDENDA

Bidder hereby acknowledges receipt of the following Addenda:

Addendum Numbex Addendum Date
1 3/ 9 2023

IN WITNESS WHEREOF, this proposal has been executed this _16 day March A.D. 20 23 , by the setting
hereunto of his or its hand and seal.

(INDIVIDUAL: PRINCIPAL)

(Seal)
(Signature of Individual)
Witness:
Trading and Doing Business as:
{PARTNERSHIP PRINCIPAL)
(Seal)
(Name of Partnership)
Witness:
By. {Seal)
{Partner)
Wilness:
By: (Seal)
{Partner)
Withess:
By: (Seal)
{Partner)
Withess:
By . (Seal}
~ (Partner) '

15
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(CORPORATION PRINCIPAL)
Attest:

- '"'("Assmtant"Se’c"’ 'fyy)
Bryan ]. Martin, Secretary

Flyway Excavating, inc.

{Name of Corporation)

_ L=<

(Vice) President
Ross A. Clubb, President

{CORPORATE SEAL)

r {if appropriate)

(Name of Corporation)

By:

Authorized Representative

Willow Creek Dam Remaoval Project
2023

16
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FORM OF BID BOND
BOND

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned,

Flyway Excavating, Inc. , as Principal (the "Principal"}, and Liberty Mutual Insurance Company
a corporation arganized and existing under laws of the _State of Massachusetts , a8
Surety (the "Surety"), are held and firmly bound unto City of Reading as

Obligee (the "Obligee"), as hereinafter set forth, in the full and just sum of

ten percent (10%) of the bid Dollars

$10% ),

lawful money of the United States of America, for the payment of which sum we bind ourselves, our

heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WITNESSETH THAT:

WHEREAS, the Principal herewith is submitting a Proposal to the Obligee to perform the

Construction Work in connection with the construction of _the Willow Creek Dam Removal Project
pursuant to plans, specifications and other documents constituting the Contract Documents which are
fncorporated into said Proposal by reference {the "Contract Documents"), as prepared by the Department of
Public Works, City Hall, 815 Washington Streets, Reading, PA 19601-3690.

WHEREAS, it is a condition of the receipt and consideration by the Obligee of said Proposal that it shall be
accompanied by proposal guaranty to be held by the Obligee on terms hereinafter set forth.

NOW, THEREFORE, the condition of this Bond shall be such that, if the Principal, within ten {10) days after
mailing of contract document by the City to Principal, shall furnish to the Obligee a Performance Bond,
Payment Bond and a Wage Rate Compliance Bond, and upon award of a contract to him by the Obligee, shall
execute and deliver the Agreement and fumish to the Obligee proper evidence of effectiveness of insurance
coverage, respectively within the time, in the forms and in the amounts, as appropriate, required by the
Contract Documents, then this Bond shall be void, otherwise, this Bond shall remain in full force and effect.

17
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The Principal and the Surely agree to pay to the Obligee the difference between the amount of said Proposal,
as accepted by the Obligee, and any higher amount for which the required work shali be contracted for by the
Obligee, together with any additional adveitising costs, architect's fees, legal fees and any all other fees and
expenses incurred by the Obligee by reason of the failure of the Principal to enter into such Agreement with
the obligee, or to furnish such Contract Bonds, or to furnish evidence of effectiveness of such insurance
coverage; provided, however, that (1) the obligation of the Surety shall not exceed the stated principal amount
of this Bond; and (2} if the Obligee should not procure an executed contract with any other person for the
performance of the work contemplated in said Proposal, as accepted by the Obligee, upon the same terms
and conditions, other than price, as provided in the Contract Documents, within the period provided in the
Contract Documents during which no proposals of bidders may be withdrawn, whether because of the lack of
other proposals, or because of the inability or refusal of any other bidder to enter into an appropriate contract,
or because the cost under any higher proposal would be greater than the Obligee shall determine, in ils sole
discretion, that it can afford, then the Principal and the Surety agree to pay to the Obligee the full amount of
this Bond as liquidated damages.

IN WITNESS WHEREOF, the Principal and the Surety cause this Bond to be signed, sealed and delivered this
16th day of March .20 23 .

(INDIVIDUAL PRINCIPAL)

(Seal}

{Signature of Individual)

Witness:

Trading and Doing Business as:

18
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{(PARTNERSHIP PRINCIPAL)

(PARTNERSHIP PRINCIPAL)

(Seal)
(Name of Partnership)
Witness:
By: (Seal)
{Partner)
Witness:
By:
{Seal) {Partner)
Witness;
By:
(Seal) {Partner)
Withess:
By: (Seal)
{Partner)
19
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{CORPORATION PRINCIPAL)

Flyway Excavating, Inc.

By: //K‘/K/(

Ross A. Clubb, President

(Name of Corporation)

(Vice) President

Attest;

— S

S{AEsistant Secretary)

Bryan J. Martin, Secretary

(Corporate Seal)

(OR, IF APPROPRIATE)

(Name of Corporation)

By:

(Authorized Representative)

Signed

(Title}

Subscribed and sworn to before me on

this __ day of , 20

(Title)

My Commission Expires:

20
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{CORPORATION SURETY)

Liberty Mutual Insurance Company

(Name of Corporation) ~ i e

N

By: { {,(:(/L/W/ R A A
(Attorney-In-Fact) Carrie Squibbs, Attonz,p_ -in-fact
Witness:
Debra L. Rineet- } .

{Corporate Seal)

- ** Altach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the
' Jauth‘orily of the Attorney-In-Fact to act in behaif of the corporation.

21
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This Power of Attorney limits the acts of those named herein, and they have no authority to
bind the Company except in the manner and to the extent herein stated.

X leer ty Liberty Mutual Insurance Company oot No: 8209225.016074
Mutuala The Ohio Casualty Insurance Company ertificate No: -
———— West American Insurance Company

SURETY
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casually Insurance Company is a corporaficn duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Cempany is a corporation duly organized
under the laws of the State of Indiana (hersin collectively called the “Comganies”), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Antheny
M. Magcinanii; Carrie Squibbs; David R. Bradbury; Debra L. Rincer; Elizabeth Shaffer; Jennifer A. Gohn; Joseph A. Kotula; Timothy C. Hoagland

alt of the city of Lancaster state of PA each individually if there be more than one named, its true and lawful attorney-in-fact 1o make,
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surely obligatiens, in pursuance
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper
persons.

IN WITNESS WHEREQF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
therefothis  10th dayof  January , 2021 .

Liberty Mutual insurance Company
The Chie Casualty Insurance Company
West American Insurance Company

A

David M. Carey, Assistant Secretary
State of PENNSYLVANIA as
County of MONTGOMERY
Onthis _10th dayof  Januwary |, 2023 before me perscnally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance

Company, The Chio Casualty Company, and West American fnsurance Cempany, and that he, as such, being autherized so to do, execute the foregoing instrument for the purposes
therein contained by signing on behaif of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at Plymouth Mesting, Pennsylvania, on the day and year first above written,

Commonwaealth of Pennsylvania - Nolary Seal
Teresa Pastella, Nolary Public

Montgomary Caunly /\ }ﬂ i i f
My commission explres Maich 28, 2025 By;

Comymission nymber 1126044 =
WMember, Pennsylvania Assoclation of Notales TBf&SB Pas‘e"a' NOthy Public

This Power of Atomey is made and executed pursuant to and by authority of the following By-faws and Authorizations of The Ohio Casualty insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resofutions are now in full force and effect reading as follows:

ARTICLE IV — OFFICERS: Section 12, Power of Attorney.

Any officer or other official of the Cerporation autherized for that purpose in writing by the Chairman or the President, and subject {o such limitation as the Chairman or the President
may prescribe, shall appeint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all
undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full
power {o bind the Corporaticn by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall
be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this
article may be revcked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or autherity.

ARTICLE Xl - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the prasident, and subject to such limitations as the chairman or the president may prescribe,
shall appoint such aliorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surely any and all undertakings,
bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forih in their respective powers of attorney, shall have full power to bind the
Company by their signature and execution of any such instruments and to atiech thereto the seal of the Company. When so executed such instriments shall be as binding as it
signed by the president and attested by the secretary.

Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Cargy, Assistant Secretary to appoint such attomeys-in-
fact as may be necessary te act on behalf of the Company to make, executs, seal, acknowledge and deliver as suesty any and &l undertakings, bonds, recognizances and other sueety
obligations.

Autherization — By unanimous censent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upen a cerfified copy of any power of attomey issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.

I, Renge C. Liewellyn, the undersigned, Assistant Secretary, The Chio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American inswrance Company da
hereby certify that the original power of attorney of which the feregeing is a full, true and correct copy of ihe Power of Attorey executed by said Companies, is in full force and effect and
has not been revoked. :

IN TESTIMONY WHEREOQF, ! have hereuntc st my kand and affixed the seals of said Companies his  16th  day of March , 2023

currency rate, interest rate or residual value guarantees.

Not valid for mortgage, note, loan, letter of credit,

Renee C. Llewellyn, Assistant Secretary

ification inguiries,

Y l_SPO{\} verif
832-8240 or email HOSUR@libertymutual.com.

For bond and/or Power of Attorne

please call 610-
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NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

State of _ Penngylvania

County of __Lancaster

Ross A. Clubb . being first duly sworn, deposes and says that:
He/Sh is _President (Owner, Partner, Officer, Representative or Agent) of
Flyway Excavating, Inc. , the Bidder that has submitted the attached Bid or Bids;

He/3h€ is fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respscting such Bid;

Such Bid is genuine and is not a collusive or sham Bid:

Neither the said Bidder nor any of its officers;
partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in any
way colluded, conspired, connived or agreed, directly or indirectly, with any other Bidder, firm or person to
submit a collusive or sham Bid in connection with the Contract for which the attached Bid has been submitted
or to refrain from bidding in connection with such Contract, or has in any manner, directly or indirectly, sought
by agreement or collusion or communication of conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix any overheld, profit or cost element of the Bid price
or the Bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful
agreement any advantage against the City of Reading or any person interested in the proposed Contract;

The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion,
conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, representatives,
owners, employees, or parties in interest, including this affiant; and,

Neither the said Bidder nor any of its officers, partners, owners, agents or parties in interest, have any
interest, present or prospective, that can be reasonably construed to result in a conflict of interest between
them and the City of Reading, which the Bidder will be required to perform.

23
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| state that __Flyway Excavating, inc. understands

(Name of Firm}
and acknowledges that the above representations are material and important, and will be relied on by the City
of Reading in awarding the contract(s) for which this bid is submitted. | understand and my firm understands
that any misstatement in this affidavit is and shall be treated as fraudulent concealment from the City of
Reading of the true facts relating to the submission of bids for this contract.

Al

{Name and Company Position)
Ross A. Clubb, President

Commonweaﬂh of Pennsylvania - Notary Seal
SWORN TO AND SUBSCRIBED Kathy E. Huber, Notary Public
BEFORE ME THIS _ |4t Lancaster Cotmnty
DAY OF Nave 2023 My commission expires January 27, 2024
i Commission number 1364638

Mamber, Pannsylvanla Association of Notaries

\J\Oﬁv-}(&&,u.ﬁré/&/ My Commission Expires

Notary Pubfic

24
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PROVIDER'S CERTIFICATION OF NON-INDEBTEDNESS
TO THE CITY OF READING

Provider hereby certifies and represents that Provider and Provider's parent company(ies) and subsidiary(ies)
are not currently indebted to the City of Reading (the "City"), and will not at any time during the term of this
Contract (including any extensions or renewals thereof) be indebted to the City, for or on account of any
delinquent taxes, liens, judgments, fees or other debts for which no written agreement or payment plan
satisfactory to the City has been established. In addition to any other rights or remedies available to the City at
law or in equity, Provider acknowledges that any breach or failure to conform to this certification may, at the
option of the City, result in the withholding of payments otherwise due to Provider and, if such breach or failure
is not resolved to the City's satisfaction within a reasonable timeframe specified by the City in writing, may
result in the offset of any such indebtedness against said payments and/or the termination of this Contract for
default (in which case Provider shall be liable for all excess costs and other damages resulting from the
termination).

Flyway Excavating, Inc.
NAME OF PROVIDER

o ALK

AUTHORIZED SIGNATORY
Ross A. Clubb

Title: President
PRESIDENT OR VICE PRESIDENT

/"”
Attest: = el -
$Bryarr], Martin, Secretary

25
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RESOLUTION NO. 192-92

WHEREAS, reportedly, tweniy-five cement manufacturing facilities in the United States are currently
burning well over two billion pounds a year of hazardous waste as a source of fuel and additional profit in the
cement manufacturing process; and

WHEREAS, approximately twenty cement manufacturing facllities are seeking permission to start this
practice, and

WHEREAS, sufficient data and evidence as to the safety of cement products made from hazardous
waste has not been proven; and

WHEREAS, it is in the best interest of the citizens of the City of Reading in regard to their health and
quality of life that cement derived from hazardous waste be banned from any City projects.

NOW, THEREFORE, the Council of the City of Reading resclves that the City of Reading will not

purchase cement from any facility that burns hazardous waste as fust in its manufacturing process, nor allow
the use of concrete made from this type of cement. This policy shall be reflected in city bid specifications.

PASSED COUNCIL April 1, 1993

WARREN H. HAGGERTY, JR.
Mayor

ATTEST:

RUTH M. THOMPSON
City Clerk

26
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STATEMENT REGARDING MANUFACTURE OF CEMENT
The following statement is to be signed by an authorized officer of the company.
The undersigned contractor hereby certifies in accordance with City of Reading Resolution #192-92, that any

cement used in performance of this contract shall not have been manufactured by a process using hazardous
materials, as defined by the Environmental Protection Agency, in the manufacture and makeup thereof.

CONTRACTOR  Flyway Excavating, Inc.

By:

Ross A, Chubb T

Title: President

ATTEST:

e — “:_—--*—-\
Biyanf-Martin, Secretary
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STATEMENT OF BIDDER'S QUALIFICATIONS

All questions must be answered and the data given must be clear and comprehensive. This statement must
be notarized. If necessary, questions may be answered on separate attached sheets. The Bidder may submit
any additional information he desires.

1.

2.

10.

11.

Name of Bidder: Flyway Excavating, Inc.

Permanent main office address: 4070 Old Harrisbure Pike Mount Joy, PA 17552

When organized; May 1987

If a corporation, where incorporated:__Pennsylvania

How many years have you heen engaged in the contracting business under your present
firm or trade name: 36 years

Contracts on hand: (Schedule these on an attached sheet, showing amount of each
contract and the appropriate anticipated dates of completion.)  See attached

Have you ever failed to complete any work awarded to you? If so, where and why?
No

Have you ever defaulted on a contract 7__ No . I so, where and why?

List the more important projects recently completed by your company on an attached sheet, stating the
approximate cost of each, and the month and year completed.  See attached

List your major equipment available for this contract.

See attached

Describe experience in construction work similar in importance to this project on an attached sheet.

28
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Page 2

Statement of Bidder's Qualifications

12.

13.

14.

15.

18.

17.

Background and experience of the principal members of your organization, including the officers.

See aftached

Credit available: $___750,000.

Give Bank reference:_Eric Lau, Fulton Bank (717)291-2585

Will you, upon request, fill out a detailed financial statement and furnish any other information that may
be required by the City? ___ yes

(A) Have you ever been a party to or otherwise involved in any action or legal proceeding
involving matters related to race, color, nationality or religion? No If so, give full details.

(B) Have you ever been accused of discrimination based upon race, color, nationality or religion in
any action or legal proceeding including any proceeding related to any Federal Agency?
No . If so, give full details

All prospective bidders are required to present proof of an acceptable disposal method approved by
the Pennsylvania Department of Environmental Protection. The proof may consist of a copy of a State
Solid Waste Disposal Permit issued to the prospective bidder by the Pennsylvania Depariment of
Environmentat Protection, or a letter of approval from the Pennsylvania Department of Environmental
Protection for the use of a proposed or existing disposal facility which has a permit or is under review
for a permit. Same to be in accordance with Section 7 (a) application and permits, Pennsylvania Solid
Waste Management - "Act 241."

29
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Page 3
Statement of Bidder's Qualifications

18. The undersigned hereby authorizes and requests any person, firm or corporation to furnish any
information requested by the "City of Reading" in verification of the recitals comprising this Statement
of Bidder's Qualifications.

19. Name, address, phone number, and contact person at surety company who will provide bonding for
this contract:

Anthony Mancinanti, agent for Liberty Mutual Insurance Co.
(717}397-9600 175 Berkeley Street

Dogfan AFA NYTT
PEATIIRYF PR PR WLV

20. Name, address, phone number, and contact person at insurance company who will provide insurance
coverage for this contract:
Wendy Ney, agent for Penn National Insurance Co.

(717)397-5600 PO Box 2361
1105

i L | A
ildlllbuuis, T A 7T

21. The undersigned hereby authorizes any person, firm or corporation to furnish any information
requested by the City of Reading in verification of the recitals comprising this Statement of Bidder's
Qualifications.

DATED at_Mount Joy this lh"’" dayof _ T\axe 204.%.

Flyway Excavating, Inc.
{(NAME OF BIDDER)

BY:

Ross A. Clubb
TITLE: President

30
Willow Creek Dam Removal Project
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Question 6

*

JOB NAME

Moon Lake Qutlet Structure

Lake Luxembourg Habitat Enhancement
Eastern PA Dam Repairs

Upper Crum Swale

Conewageo Creek Floodplain Restoration
Remington Basin Improvements

Valania Park Improvements

440 Old Mine Road T&M

Meontgomery County Maintenance Contract T&M
Cocalico Creek Restoration

Edwards Low Water Crossing

Spring Hill Basin Retrofit

BV 2022 Paving (Circie Dr & Chapel Lcop)
Finetum Stormwater Management Imps.
Perkiomen Creek Tributary Floodplain Rest.
Milburn Park Improvements

Fairlane Ave. Park Imps.

Conowingo Creek - Daniel E. Lapp
Conowingo Creek « Daniel Miller

Fulling Mill Road Boat Launch

Newlin Grist Mili Sediment Removal
Quiittapahilla Creek Floodplain Restoration
Wildwood Park Boardwalk Imps.

West Branch 8ig Elk Creek

White Wing Crossing

Comwall Phase 2C - Storm Improvements
Long's Park Water Quality Imps.
Cumberland Twp Stream Restoration
Denver Park Annex-Cocalico Greek Greenway
George Lorimer Preserve Dam Removal
Berkstresser Culvert

Hope Episcopal Church Wall Repair

Milten Hershey School Dam Removal
Marsh Creek Dam Repairs

Gross Run Restoration - Part A

Gross Run Restoration - Part B

Bushkill Dam Removals

Willow Creek Restoration Ph 1

Chiques Creek - Jonas Stoltzfus
Chiques Creek - Grace Brethren Church
Blue Marsh Shoreline Rehab

Wellhead #11 Streambank Rehab.

Spring Creek Floodplain Restoration

Stutz Dam Removal

Wedgewood Basin Dredging

F & M Hackman Steam Line Replacement

HEARAFGH AN PHRPAAARH DA AAAODDDBDPNDAANHN G DDA LO N NN PBS

Flyway Excavating’s Job List

$ REMAINING
75,118

159,500
531,418
148,500
12,500
33,793
2,500
44,000
1,118,043
209,587
1,255,100
186,300
448,500
164,500
48,700
32,950
264,620

As of 3/8/2023

CLIENT

PA DCNR

Bucks Co. Conservation District
ECS

Swarthmore College
L.ondonderry Twp

Lower Merion Twp

City of Allentown

Brad & Grant Clubb
Montgomery County
Ephrata Township

Art Edwards

Mountville Borough
Brethren Village

Haverford College
Perkiomen Twp

Lancaster City

Jackson Twp

Donegal Trout Uniimited
Donegal Trout Unlimited
Lower Swatara Twp

Newlin Grist
North Cornwall Twp
Dauphin County

RES

Longwood Gardens
Cornwall Manor

City of Lancaster
Cumberland Twp
Denver Borough

Open Land Conservancy
Joe Berkstresser

Hope Episcopal Church
Milton Hershey School
ECS Mid-Atiantic
Ephrata Borough
Ephrata Borough
Wildlands Conservancy
Borough of Fleetwood
West Hempfietd Twp
Manheim Berough

Berks Co. Consenvation District
East Cocalico Twp Authority
RES

Wildlands Conservancy
Wedgewocod Estates

F & M Gollege

START

01/31/22
08/01/22
110122
06M3/22
0503122
08123122
DE/QB/22
03/28/22
03/31/22
1116722
10/01/23
051523
05/01/23
03/15/23
04101123
06/15/23
04/15/23
02/20/23
10/01/23
1114722
09/01/23
06/01/23
02/01/23
1101722

T2
01/01/23
02/08/23
01120123
0815/23
03/01/23
06/01/23
01/23/23
04/01/23
05/01/23
08f01/23
08/01/23
05/15/23
04/01/23

03115123
03/15/23
05/01/23
10/01/23
1101/23
05/18/23

FINISH

10/28/22
10/31/23
09/30/24
09/30/22
03/15/23
05/01/23
0415123
04/30/23
03/31/24
05/M5/23
11/115/23
06/15/23
06/30/23
05/15/23
05/31/23
09/30/23
05115123
Q331123
121523
05[01/23
10/30/23
07/31/23
04/15/23
02/15/23

05/30/23
0615123
031523
05115123
09/30/23
03/30/23
06/15/23
03117/23
08/31/23
10/31/22
08/31/23
09/30/23
06/16/23
0615123

04/01/23
03/31/23
07/15/23
10/15/23
114130/23
06/14/23
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9 and 11

Questions

Flyway Excaving, Inc.
Completed Projects

Nomber  Amount pee o Job Neme Glent
1822 $ 18,014 3/24/2018 4712018 Spillway Repair Stouffer Lake Boy Scouts of America
1823 | % 225,775 8/11/2018 8/24/2018 |Bennetts Run Dam Replacement Longwood Gardens
1824 3 29,000 711412018 9/1/2018 Krady Mill Dam Removal American Rivers
1827 | % 20,008 4/21/2018 4/28/2018  |Lock 60 Wicket Repair Montgomery County
1829 3 59,010 10/1/2018 10/12/2018 [Trexler Nature Preserve Dam Removal Wildlands Conservancy
1830 |$ 1,334,405 6/19/2018 6/22/2019  |Wernersville Hospital Dam DGS
1920 $ 135,724 8/3/201¢2 9/21/2019  |Klondike Dam Removal Wildlands Conservancy
1928 | % 39,685 9/14/2019 9/28/2019  [Haskins Dam Removal PA DCNR
1945 1% 17,900 10/28/2019 11/1/2019  [Mount Joy Dam Removal Lancaster CTC
2006 $ 189,398 111172020 3/7/2020 Kehm Dam Removal - Phase | American Rivers
1843 [$ 1,205,632 10/15/2018 2M15/2020  |Scotts Run & Hopewell Dam PA DCNR
2041 $ 165,231 10/8/2020 12/9/2020  |Earle's Lake Dam Breach Greene Countrie Village Owners Assoc.
2082 |% 44 900 2/8/2021 2/20/2021  [Lenape Dam Removal Brandywine Red Clay Alliance
2108 $ 287,446 3/8/2021 8/30/2021 |Memorial Lake-Replace QOutlet Structure DCNR
2126 3 62,760 8/23/2021 9/10/2021  |Aluta Mili Dam Removal Wildlands Conservancy
2137 |% 115,325 9/6/2021 10/16/2021 |Kehm Dam - Ph 2 American Rivers
2136 $ 37,734 92712021 10/8/2021  |Geigler's Bridge Dam Removal Wildlands Conservancy
2112 $ 1,250,333 5/14/2021 12/10/2021  |Conewago Creek Dam & Rock Ramp Fishway New Oxford Municipal Authority
2165 | § 78,000 12/1/12021 12/23/2021 {O'Conner Dam Removal The Nature Conservancy
2045 $ 284,971 512412021 21412022 Worlds End State Park - Concrete Dam Repair DCNR
2169 | § 41,900 2/7/2022 2/25/2022  |East Greenville Dam Removal Aqua Pennsylvania
2170 $ 37,700 2/23/2022 3/11/2022  |Hiflegass Dam Removal Aqua Pennsylvania
2124 $ 117,788 1/2/2022 3/18/2022  |Conococheague Weir Replacement Borough of Chambersburg
2167 1§ 89,400 41252022 5/20/2022  |Bernhart's Dam Removal City of Reading
2226 |'$ 1,960 5/9/2022 5/12/2022  [Hibermia Dam Rip-Rap Placement CCWRA
2164 1 % 36,600 12/6/2021 8(10/2022  |Trout Pond Dam Repairs Milton Hershey School
2248 3 1,765 7M8f2022 712212022  |Rank Dam Debris Removal Michael and Connie Rank
2250 $ 4,859 8/20/2022 10/1/2022  |Pheasant Ridge Dam Removal Pheasant Ridge MHC, LLC
2011 $ 221,920 6/21/2022 11/16/2022 |Paper Mill Dam Removal American Rivers

Updated: 3/9/2023
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Question 10

FLYWAY EXCAVATING, INC, EQUIPMENT, SUPPLIES, & SERIAL NUMBERS

Ea.#
00

S0l
02

03"

04

05

06
07
08

09

10
g
17
18’
19
/20
101

102

103

TRUCKS
Description
2014 Ford F-150 (Bryan}
2005 Mack CV712 SA Dump’i
2022 Ford F-350 (Tyler)

+2017. Mack GU317.Tri-Axle. -

2018_Mac_k CXL_J_613 Tr_a_lctor
2018 Dodge 3500 (Keith) -2
2019 Dodge 3500 (Grant)

2022 Dodge 3500 {Justus)

2018 Chevy 1500 (Pete) _
2022 Dodge 2500 {Jeremy) 5
2019 Ford F-250 {Kent)

2015 Ford F-350 (Spare)

:2021 Mack'64FR. Dump

2013 Ford F-350 (Spare)

52017 Ford F-250:(Ross) 3 i

2017 Ford F-250 (Brad)

22022 Dodge 3500 {Colby) it

2017Dodge 3500 (Ray) -
_2020 Ford F- 350 (Ben)

BACKHOES & EXCAVATORS
LEg. # Description
“21 192016 1D 310 SL HL Backhoe i
23 2019 Volvo EC200E Excavator
1123 12020 Volvo EC160EL Excavator -
24 2008 1D 410] 4WD Ext, Hoe

£.25:7.2022 Komatsu PCSSIMR-T1 Exc, © o/l o

125 2018 Komatsu PC88MR-10 Exc.

26 2017 -Volvo EC220EL Excavator 7 i

27 2018 Bobcat E45 Mini Excavator
1128 2018 Volvo ECRIA5EL Excavator . 0 i
29 2015 Volvo EC250EL Excavator

7129772012 Volvo EC250DL Excavator: =i

30 2015 Volvo EC220EL Excavator

Eq. #
11

12

13
114

15
116

Description

2012 Towmaster Trailer

2018 Talbert Trailer 0
2012 Towmaster Trailer

72013 CAM 820 Trailer 7 hi i

2020 CAM Trailer

72021 CAM Dump Trailer

TRAILERS

TRACK MACHINES. ROLLERS, SKIDLOADERS
Eq.# Description
31 2013 D 700K Dozer
32°12007D.750) Dozer - :
33 2022 Bobcat T770 Track Loader
“'34'.:2015 Bobcat T870 Track Loader:.
134 2019 Bobcat T870 Track Loader
°35 2019 Bobcat 5650 Skid Loader =
36 2002 Bomag BW177DH3 Roller
3742021 Bobcat T770 Track Loader: i
38 2023 Bobcat T770 Track Loader

392021 Prinoth Panther TLAR 11 70 L T

40 2019 Prinoth Panther T14R

141772020 Prinoth Panther 716,

57 2022 Bergman 8155

42
43
44

a5

46

47

48

490

52
‘85
56
66

ATTACHMENTS

Description
Indeco HP1500 Breaker

12011 NPK GH10 Breaker. =77

2002 Tramac 300 Breaker

2013 72" Bobcat Sweeper -

2006 Tramac TR- 14TM Shaker

2010 NPK-C6C Shaker:

2012 Bobcat Auger
18" Bobcat Planer.
Tramac TR14 Shaker

{'NPK GH7 Breakef "

Bobcat HB980 Breaker
Level Best Grading Box PD96
Krypto Klaw Bucket

PUMPS & OTHER

LEg. # Description

50  Atlas Copco XAS60 Compressor
"51.2009 Wacker RT82-5C Roller "

53 2015 Doosan Light Tower
542016 Wacker RTLX-SC3 Roller.

60 6" Dieset Pump, Godwin

761 4" Silenced Diesel Pump

62 6" Silenced Diesel Pump
638" Silenced Diesel Pump -

65 2018 Epic TM35-Straw Chopper
'75 . Toyota 8FDU25 Forklift:

Updated: 3/9/2023

9:35 AM
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Question 12

Ross A. Clubb, EIT Flyway Excavatmg, Inc.

Preszdent

EDUCATION
University of Delaware, College of Engineering, Bachelor of Civil Engineering, 5/2011

ADDITIONAL TRAINING

Competent Person Certification: Excavation & Confined Spaces
MSHA Miner Training

Applied Fluvial Geomorphology Level 1 & 2 by Dave Rosgen
ACI Concrete Field Testing Technician — Grade 1

EXPERIENCE
Ross Clubb has 13 years of experience from laborer to estimator and project management:
s As Vice President of Estimating, Ross is responsible for pursuing projects to bid,
obtaining plans, contacting subcontractors for pricing, completing takeoffs, and
preparing the estimates for projects from $1,000 to $3,000,000. The types of
projects include typical site work, utilities, bridges and culverts, street
reconstruction, and stream restoration work.
e Served as project manager for several projects including:

'2012 Red Clay Creek Stream Restoration  $586,121 . Kennett Square Golf Course

2012 Highland Elementary Playground $182,600  Ephrata Area School Dlstnct
2013 South Gulph Road Basin® 81169603 PA Tumplke Commission
2013  Plum Run Restoratlon Seg 19 26 $478,826  Chester County Cons Dlstnet

2013 Chester Valley Trail o $1,147,777 - County of Chester £
2014 Rockhill Road Bndge ~ $837,393  East Rockhill Townshlp

2014 Pennypack Pedestrian Bridge -+ $398,692 - Montgomery County.

2014 Little Buck Run 15-17 ~ $248,400  Brandywine Valley Assoc

2014 Teaser Lake Dam Repair =0 " $186,616  PA Fish & Boat Commission
2015 Heistand Sawmill Dam _ $119,200 American Rivers

12015 Little Buck Run Restoration 9-15. 7 '$234,228 .- Brandywine Valley Assoc:
2015 Little Conowingo Creek $296,202 Donegal Tlout Unhlmted N

;_;5'2016_5{ W Blanch Brandywme Slte 34 _'$245 365 s0C.
2016 7T—955 Stleam & Wetland Mlugatlon _ _____$9_QS_,7_43_ ) _PA Tu1np1ke Comrmssmn

2016 Conowingo Creek — Daniel Lapp: . $392,506 - Donegal Trout Unlimited:

2016  Killinger Road Relocation $778,573  MFS, Inc. -

12017 . Virginia Drive Rapp Run Culvert -~ $965,693 -~ Upper Dublin Township = =
2017 Middletown Streetscapes 82,9060, 775 _ Middletown Dev. Co. .

12019 Gunter Valley Dam 0 $450,700- ¢ Department of General Sves
2019  Broad Run Bridge . $420,581  Tast B1adf01d Townsh1p

12019 - Little Buffalo Lake Improvements = $1,634,689 'PA DCNR

2019 Klondike Dam Removal $135,724  Wildlands Conselvancy )
2020 Plum Run 18-66 Phase 1~ = ' ' $176,525 ' ‘Brandywine Red Clay Alliarice -
2020 Plum Run 18-66 Phase 2 $360,359 Brandywine Red Clay Alliance
12020 Sehuylkill Trail Bast 0 $842,871°  Upper Providence Township
2020 Anson B Nixon Park Stleam Rest $167,616  Brandywine Red Clay Alllance___

2020 Fox Run Floodplain Restoration: - $865,485 Landstudies; Inc.
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2021

2021 Po

2021

2021
2022

2022

“Big Spring Run Restoration :
_Stonebridge Apartments St1eam Rest
022 Conestoga River UNT @ Turtle Hﬂl -

UNT Kieutz CLeek Stream Rest

Chlques Creek Restom‘uon

2021 Stormwater BMP’s Retrofits

$182,230

o $1019 890

$1,079,760

Plum Run Stream Restoration-Phi3 ::f'$24o 810

$220,954

0 $560:163

$808,384

"-$245 225;’_.__.--

Hallam Bomugh

Clty of York
Manheim Bmo_u_gh

" Brandywine Red Clay Alliance
‘Mechanicsburg Borough
“West Lampeter Twp. -

Lower Paxton Twp.

-;-_'West Eaf_ TWP " S |

Promptly and accurately generating estimates and proposals

Schedules and coordinates work with Flyway Field Supervisors, Owners,
Engineers, General Contractors, other trades and hired Subcontractors
Partners with customers to assist them in achieving their objectives

VOLUNTEER WORK AND PROFESSIONAL AFFILIATIONS

Little League Baseball Coach, 2004-Present

Counselor at Youth Conservation School in Lancaster, PA, 2005-Present
Member of ABC Keystone Workforce Development Committee, 2014-Present
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Jeremy A. Coble

Flyway Excavating, Inc.

Career History at Flyway Excavating

VP of Project Management

Jeremy started at Flyway Excavating as a labor/operator in June of 1998. After three years in those
positions, Jeremy was promoted to Field Supervisor in June of 2001. In August of 2007 he was
promoted to project manager/estimator. Due to Jeremy’s field experience and knowledge of our
systems, the transition to the project management position occurred very quickly. Jeremy began to serve
as the project manager on our more challenging projects almost immediately. In 2014 he was then
promoted to VP of Project Management,

Projects Completed at Flvwav Excavatmg as Prolect Manager

2009

2009

2011

2012

2012

2012 Wetland Mitigation

2012

12012 Jenkintown Court & Parking Lot -

2012

2013

2013

2013 Route 501 Storm Crossing -

2013

2013
_Hldeout Wetland

Ephrata Library Parking Lot R
Lancaster Liederkranz Streambank o
Honeybrook Streetscape g

2013

2013

2013

2013

2013

12013 - Luxembourg Shoreline Restoration =
Bell & Evans T1ench1ng

WCU Quad - Phase 2

2014

2014

2014
2014

2014

2014

2014

2014

2014

2004
2014

2015

_Turkey Hill Dairy Access Dr. Wldenlng
‘Evergreen Road Bridge = 0

2015

2015

© Highland Presbyterian Chuich

- Main Street Streetscape

" Bell & Evans Trenchmg s
Millcross Properties / The Water Front )

Lancaster Newspaper Pal kmg Galage

Silver Creek. Discharge :
Fourth Street Recons‘uuctlon o

Weiser State Forest
Brandon Park

Speedwell Forge Emergency Dam
Crystal.& Rodney Park Reconstruction -
1-95 Stream Restoration

Wildlands Dam Removals o
HBI Dam Removal - :

Fulton Bank Fill

Temple Brith Achim Parkmg Lot
Milleross Patking Improvements - .
Schuylkill Canal Towpath Phase II

- Beaumont Road Headwall = 000 -
Turkey Hill Access Drive Wldemng

" Evergreen Road: Brldge Replacement

Heistand Sawmill Dam Removal

Dillerville Road Storm Sewer Improv.
_ Keller Brothers Dodge Impxovements _
22015 . Utility Trestle Bridge Replacement =+
2015
2015

Strasburg Railroad Culvert

Schuylkill Canal Towpath =~

Ingham Spring Dam Removal

% 941,904

$ 391,667

$1 489 297

$ 274,733

" $321938 PA Tumpike Commission
City of Lancaster

‘School District of Jenkintown

$1,780,820

S $ 73951

$ 282,100

©$1,937,645 -

761,640

194,693

239,440
347,465
202,470
278,000
826,034
193,009
119,853
82,539
124,696
218,409
179,328

510,910

9,199
89,125
157,569
123365
1,103,936 Honeybrook Borough
©144:750
747900 West Chester: University. -
189,968
51,400
284,771
115,798
448700
221,774
826,034 1

" High Construction, Inc.-

High Construction, Inc.

- Schuylkill Headwater Assoc: =+
Quarryville Bomugh -

© % 689,308 Borough of Elverson

PA DCNR

PA Dept of General Seiv1ces

‘City of Lancaster =~

PA Turnpike Comrmssmﬁ

Brethren Village
‘Wildlands Consewancy
City of Bethlehem
_Property Owners of Hldeout _
Borough of Ephrata =+,

Lancaster Liederkr anz

Fulton Bank

‘Bucks County Conservation

James Craft & Son, Inc.

Temple Brith Acth R

The Water Front

Montgomery County

Upper Makefield Township.
High Construction, Inc L
‘Robeson Township S

American Rivers

Armstrong World Industries
Keller Brothers Dodge o
County of Berks - s
Strasburg Ra11r0ad o

‘Bell: & Evans. -

Millcross Propertles
Montgomery County
Turkey Hill Dairies

Robeson Townshlp

Solebury Townshlp




DocuSign Envelope ID: 10E259B4-2CC5-4743-9F7D-22FF1C448666

2015 - Jenkintown Creek X 0 $66,825 -+ Mont. Cnty Conserv. District™ -
2016 Upper Schuylkill Valley T1a1l $ 834,866 Montgomery County
2016 Lancaster Downtown Streetscapes © . $2,337,656 Lancaster City
2016 Hibernia Dike Culvert % 97800 CCWRA
2016 - West Chester Sidewalk Project - $:617,013  West Chester Umvers1ty
2016  Intersection Improvements at Doe Run $1,930,605 Penn Township
2016 Fern Avenue Pedéstrian'Bridge: ~ ~ +''$ 445,527 Montgomery County =~
2016  Bell & Evans Hatchery $ 169,125 Bell & Evans
2017 - Wildeat'& Dugan Dam Removals = '$. 87,773 ' Marietta Gravity Water Co. = .
2017  Winterthur Rte 100 ~§ 108,324  Winterthur Museum
2017 Kaercher Creek Battery Abatement ~ ~*'$ 214,098 S.J. Thomas Company
2017 Struble Trail Dorlan Mill Rd T1a1lhead $ 304,413 County of Chester -
2017 Broomall Lake Dam Breach - - 07$ 314,183 PADEP. -
2017  Locust Lane Curb & S1dewalk $ 455,227 West Lampetel Townsh1p o
2018 - Lancaster City Green —McCaskey - = $ 281,812 Lancaster City -0l
2018 Geryville Pike Culveﬁ; $ 100,661 Montgomery County
2018 Suplee Road Street Sl $7204,924 - Honey Brook Borough
2018  Lancaster City Gleen Challotte St _ $ 129941 Lancaster City
12018 ¢ 'Ocean Avenue : . $ 158,367 Lancaster City " AR
2018 ~ E-Town College Young Centez $ 221,625 Elizabethtown College -
2018 = Lancaster City Green Infra = Clipper - = $ 337,303 City of Lancaster’ i
2018  Lancaster City Green Infra— Donnelly ~ § 177,069  City of Lancaster
2018 Sumneytown Pike Rt 63 Improvements - $1,028,610  “Lower Salford Twp
2018  Jordan Cleek Gleenway o _Sl 144,407  PennDot S
2019 . Fulton:St. s ©$.213,929. City of Lancaster = = i
2019  Hand M1ddle School Lanc C1ty Gleen $ 105,425 City of Lancaster
2019 Lancaster Square — Phase 1~ L $103,429 ¢ City of Lancaster
2019 Manor & King St, — Street L1ght1ng $1,765,517  City of Lancaster
2019 Armstrong Storm Sewer — Phase 2. $ 457400 Rettew Field Services
2020  JMH Retaining Wall $ 81,130 JMH, Inc.
12020 Kehm Dam Removal = Phase 1 - 2$189,398 . American Rivers
2020  Scotts Run & Hopewell Dam $1,205,632  PA DCNR
:2020: Lancaster Green-Christian Street: - ~.$1,703,889 - ‘Lancaster City =
2020  Fulton Bank ASC Parking Lot - $ 443,069 Fulton Bank
12021 Montgomery Co. Storm Repair- "$ 99,912 County of Montgomery -
2021  Plum Run S‘ueam Restoratlon ~§ 748,250 West Chester Bozough
2021 Culliton Park ~ LR $3.339,849. :"-..-C1ty of Lancaster
2021  Bell & Evans Plant #3 Substat1on Duct $ 54,823 C.M. High, Inc.
Bank
2021 Groff’s Run Restoration -+ =0 0:$1,939,103 - City of Lancaster. " 70
2021 Bell & Evans Plant #3 Electnc $ 133,953 CM High, Inc.
2021 Bell & EvansPlant 3 L0 $7394,6700 James Craft and Sons
2021  White Clay Creek Stleambank Imps ~§ 143,020 Avondale Bo1ough
2021 KehmDam=Ph2 S 80115325 American Rivers
2021  Honey Brook Curb & Sldewalk - § 450,788 Honey Brook Borough
2021 Pennypack Trail & Canopy = = ©§ 573,634 Monigomery County =
Schuylkill East Towpath & Trail Repan $ 139,434 Montgomery County
'Conewago Creek Dam & Rock Ramp B -_}.'i.l_$l 250 333 - New Oxford Mun1c1pa
- Fishway - S 7 Authority . G
~ ¥Conner Dam Removal _ _$ 78 000 The Nature Conservancy
. Worlds End State Park °$ 284971 DENR R
Cedar Mill Culvert Rehab $ 182,603 Kennett Twp
22 Conococheague Weir Replacement $ 117,788 Borough of Chambe1sburg_ o
' SRT Pipe Repair Near Longford Dog Park -.*$ 119,981 - Montgomery County = * =7
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2022 Retina Parking Lot Imps. $ 293,867 PA Retina Propertles LLC
2022 Bernhart’s Dam Removal - - -~ -:§ - 89,400 - City of Reading" - S
2022  HACC Stormwater Modifications $ 59,600 HACC Lancaster Campus -

12022 F&M Cenfral Sennces Steam Lme 8 97107 o F&M College B

'--'-'3-.;'.Excavatmg R _ B T A
2022 Ewell PIaga - N $2,990,710  City of Lancaster
2022 - Oxford Transit CenterImps. =0 $1,346,719 .+ Oxford Borough -

2022  Little Cacoosing Floodplain
2022 Western Berks Intake Cleaning = o i

2022  Paper Mill Dam Removal
2022 St Davids Pipe Replacement - -

2022  Eshelman Run Streambank Stablllzatlon
2022 - Cleve Fredricksen Patio A

2023  Perryman EWP Pr OJect
2023 Sinoot Site EWP.

2023  Lenhartsville EWP

222,800  LandStudies
163,300 “Western Berks Authority
221,920 American Rivers _
159,600 St Davids Golf Course = & -
~ 88,100  Strasburg Borough
52,650 " Cleve Fredricksen Library: -
145,000  Watershed Alliance of Yoxk
- 84500 Chester.Co. Consérvation Dist, -
77,900 Berks Co. Conservation Dist.

© G50 5o A e e

Skills:
e Schedules and coordinates work with Flyway Field Supervisors, Owners, Engineers, General
Contractors, other trades and hired Subcontractors
Partners with customers to assist them in achieving their objectives
Serves on Flyway’s Safety Committee
Spotted Lanternfly training
Creating a Great Team: Dysfunctions of a Team - Professional Development Emerging Leaders
in Construction
Leadership Development Series
First Aid & CPR Training
Confined Space in Construction Training
The Laws of Leadership — Professional Development — Emerging Leaders in Construction
Certified Forklift Operator
Competent Person Training
10 Hour OSHA Training

« & 2 @

Awards:

e ABC Keystone Excellence in Construction Award — July 14, 2008 — F&M College, College Row

e 2012 Envision Achievement Award for Lancaster Eastern Market

* ABC Keystone Excellence in Construction Award — July 22, 2015 — Phase IT at West Chester
University Quad

¢ ABC Keystone Excellence in Construction Award — October 25, 2017 — City of Lancaster
Downtown Streetscapes Phase I11

e ABC Keystone Excellence in Construction Award — November 3, 2021 — City of Lancaster
Culliton Park

Updated: 3/7/2023
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BIDDER'S SWORN QUALIFICATION STATEMENT

COUNTY OF  Lancaster

[777]

STATEOF Pennsylvania

The Undersigned, being duly sworn under oath, certifies that the following statements are true and correct:

SUBMITTED TO: City of Reading
815 Washington Street

ADDRESS: Reading, PA 19601
SUBMITTED BY: Flyway Excavating, Inc.
NAME: 4070 Old Harrisburg Pike
ADDRESS: Mount Joy, PA 17552
PRINCIPAL: Ross A. Clubb, President
1. What is the bidder's form of business, i.e., corporation, parinership, sole proprietor, or joint venture:
Corporation
2. How many years has your organization been in business?
36 years
3. How many years have your organization been in business under its present name?
36 years
4, Give all trade names and former names that your organization has or is using?
None
5. if your organization is a corporation, give the:
A Date of incorporation: May 1987
B State of incorporation: Pennsylvania
C. President's name: Ross A. Clubb
D Vice President's name(s): Jeremy A, Coble
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10.

11

12.

13.

14,

if an individual or a partnership, give the:
A. Date or organization:

B. Name and address of all partners (state whether general or limited partnership):

If other than a corporation or partnership, describe your organization and name all principals or owners:

List states and categories in which your organization is legally qualified to do business giving all

registration or license numbers. Pennsylvania

List states in which partnership or trade name is filed.

List the types of work normally performed by your own forces.
Sitework and excavation

Have you ever failed to complete any work awarded to you? If 0, note when, where, and why:
No

Within the last five years, has any owner, officer or partner of your organization ever been an owner,
officer or partner of another organization when it failed to complete a construction contract? If so, attach
a separate sheet of explanation. No

On a separate sheet, list major construction projects your crganization has in process, giving the name
or project, owner, architect, contract amount, percent complete, and scheduled completion date.

On a separate sheet, list the major projects your organization has completed in the past five years, giving
the name of project, owner, architect, contract amount, date of completion, and percentage of the cost of
the work performed with your own forces.

32
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185.

16.

17.

18.

19.

On a separate sheet, list the construction experience of the key individuals of your organization.

Trade Refi :
rade References See attached

Bank References: Fric Lau
Fulton Banl
(717)291-2585
Name of Bonding Company and name and address of agent:
Liberty Mutual Insurance Co. Agent: Anthony Mancinanti
Murray 39 N. Duke St, Lancaster, PA 17602

Aftach a financial statement, audited if available, including Contractor's latest balance sheet and income
statement showing the following items:

A. Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable,
accrued income, deposits, materials inventory and prepaid expenses):

B. Net Fixed Assets:
C. Other Assets:
D, Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for

income taxes, advances, accrued salaries, and accrued payroll taxes).

E. Other Liabilities {e.g., capital, capital stock, authorized and outstanding shares per values,
earned surplus, and retained earnings):

Name of firm preparing financial statement and date thereof.  Hatter, Harris and Beittel, LLP

32A E. Roseville Road
Lancaster, PA 17601-3861
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Is this financial statement for the identical organization named on page 00420-17 es

¥
If not, explain the refationship and financial responsibility of the organization whose financial statement is
provided {e.g., parent-subsidiary).

Will this organization act as guarantor of the contractor for construction? yes

4
Dated at __Mount Joy, PA this |4 of __ [Naureh , 2043,
Name of Organization: Flyway Excavating, Inc.
BY:

Ross A. Clubb '
TITLE: President

)
Subscribed and sworn before me this !_"_ﬁ_ dayof _[Nanclr 2083
Notary Public: \)\aﬁu&&ﬂuﬁm

My Commission Expires:

Commonwealth of Pennsyivania -
Kathy E. Huber, f&ota';?P:!flgzw Sodl
Lancaster County
My commission expires Janyary 27,2024
Commission number 1364638
Member, Pennsylvanla Association of Notarles

Willow Creek Dam Removat Project
2023
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13

Question

+

JOB NAME

Moon Lake Outlet Structure

Lake Luxembourg Habitat Enhancement
Eastern PA Dam Repairs

Upper Crum Swale

Conewago Creek Floodplain Restoration
Remington Basin Improvements
Valania Park Improvements

440 Old Mine Road T&M

Montgomery County Maintenance Gontract T&M
Cocalico Creek Restoration

Edwards Low Water Crossing

Spring Hill Basin Retrofit

BV 2022 Paving (Circle Dr & Chapel Loop)
Finetum Stormwater Management imps.
Perkiomen Creek Fributary Floodplain Rest,
Milburn Park Improvements

Fairlane Ave. Park Imps.

Conowingo Creek - Baniel E. Lapp
Conowingo Creek - Daniel Miller

Fulling Mili Road Boat Launch

Newiin Grist Mill Sediment Removal
Quittapahilla Creek Floodplain Restoration
Wildwood Park Boardwalk Imps.

West Branch Big Elk Creek

White Wing Crossing

Comwalt Phase 2G - Storm Improvements
Long's Park Water Quality imps.
Cumberland Twp Stream Restoration
Denver Park Annex.Cocatico Creek Greenway
George Lorimer Preserve Dam Removal
Berkstresser Culvert

Hope Episcopal Church Wall Repair

Milton Hershey School Dam Removal
Marsh Creek Dam Repairs

Gross Run Restoration - Part A

Gross Run Restoration - Part B

Bushkill Dam Removals

Willow Creek Restoration Ph 1

Chiques Creek - Jonas Stoltzfus
Chiques Creek - Grace Brethren Church
Blue Marsh Shoreline Rehab

Wetlhead #11 Streambank Rehab.

Spring Creek Floodplain Restoration

Stutz Dam Removal

Wedgewcod Basin Dredging

F & M Hackman $team Line Replacement

WARAAD OO RO RN ANRAPH PR AOAA DDA AAIH A DARBABNGR A OO OO

Flyway Excavating's Job List

$ REMAINING

75,418
298,074
3,453,000
73,605
362,079
90,937

1,255,100
186,300
448,500
164,500

48,700
22,050
264,620

As of 3/8/2023

CLIENT

PADCNR

Bucks Co. Conservation District
ECS

Swarthmore Cellege
Londonderry Twp

Lower Merion Twp

City of Allentown

Brad & Grant Clubb
Montgemery County
Ephrata Township

Art Edwards

Mountville Borough
Brethren Village

Haverfor¢ College
Perkiomen Twp

Lancaster City

Jackson Twp

Donegal Trout Unlimited
Donegal Trout Unlimited
Lower Swatara Twp

Newlin Grist
North Cornwall Twp
Dauphin County

RES

Longwood Gardens
Comwall Manor

City of Lancaster
Cumberiand Twp
Denver Borough

Open Land Conservancy
Joe Berkstresser

Hope Episcopal Church
Milton Hershey School
ECS Mid-Atlantic
Ephrata Borough
Ephrata Borough
Wildlands Conservancy
Borough of Fleetwood
West Hempfield Twp
Manheim Borough

Berks Co. Conservation District
East Cocalico Twp Authority
RES

Wildlands Conservancy
Wedgewood Estates

F & M College

START

0131722
08/01/22
10122
06/13/22
05/03/22
08/23/22
06/06/22
03/28/22
03/31/22
11/16/22
10/01/23
051523
05/01/23
03/15/23
04/01/23
06/15(23
04115123
02120123
10/01/23
1MH4/22
09/01/23
06/01/23
02/01/23
11/01/22

11/07/22
01/01123
02108123
01/20/23
08115123
03/01/23
06/01/23
01/23/23
04/01/23
05/01/23
08/01/23
06101123
0515123
04/01/23

02115123
031523
05101723
10/01/23
11/01/23
05/18/23

FINISH

10/28/22
10031723
09/30/24
09430722
03715723
05/01/23
04/15/23
04/30/23
03/31124
0515123
11/18/23
06/15/23
06/30/23
05/15/23
05/31/23
09/30/23
0515123
03131723
1215123
05/01/23
10/30/23
07131123
04715123
02/15/23

05/30/23
06/15/23
03415122
0511523
09/30/23
03/30:23
08/15/23
0a17/23
08f31/23
10/31/23
08/31/23
09/30/23
06/15/23
D6MS/23

04/01/23
03/31/23
Q7/15/23
10M5/23
11/30/23
06/14/23




DocuSign Envelope ID: 10E259B4-2CC5-4743-9F7D-22FF1C448666

14

Question

Flyway Excaving, Inc.
Completed Projects

Number __ Amount b Date Job Nare Cient
1822 | % 18,014 3/24/2018 4/7/2018 Spillway Repair Stouffer Lake Boy Scouts of America
1823 | % 225775 8M1/2018 8/24/2018  |Bennefts Run Dam Replacement Longwood Gardens
1824 | $ 29,000 7M14/2018 9/1/2018 Krady Mill Dam Removal American Rivers
1827 |'$ 20,608 42172018 4/28/2018  |Lock 80 Wicket Repair Montgomery County
1829 | § 59,010 10/1/2018 10/12/2018  [Trexler Nature Preserve Dam Removal Witdlands Conservancy
1830 | $ 1,334,405 6/19/2018 6/22/2019  |Wemersville Hospital Dam DGS
1920 | $ 135,724 8/3/2019 97212019 |Klondike Dam Removal Wildlands Conservancy
1928 $ 39,695 9/14/2019 9/28/2019 {Haskins Dam Removal PA DCNR
1945 1% 17,900 10/28/2019 11/1/2019  {Mount Joy Dam Removal Lancaster CTC
2008 $ 189,388 1/11/2020 3/7/2020 Kehm Dam Removal - Phase [ American Rivers
1843 $ 1,205632 10/15/2018 2/15/2020 |Scotts Run & Hopewell Dam PA DCNR
2041 % 165,231 10/8/2020 12/9/2020 |Earle's Lake Dam Breach Greene Countrie Village Owners Assce.
2062 | $ 44,900 21812021 2/20/2021 |Lenape Dam Removal Brandywine Red Clay Alliance
2108 $ 287,446 31872021 8/30/2021  |Memorial Lake-Replace Qutlet Structure DCNR !
2126 % 82,760 8/23/2021 9/10/2021  |Aluta Mill Dam Removal Wildlands Conservancy
2137 $ 115,325 9/6/2021 10/16/2021 |Kehm Dam -Ph 2 American Rivers
2136 | % 37,734 9/2712021 10/8/2021  |Geigler's Bridge Dam Removal Wildlands Conservancy
2112 $ 1,250,333 5M14/2021 12/10/2021 |Conewago Creek Dam & Rock Ramp Fishway New Oxford Municipal Authority
2185 $ 78,000 12/1/2021 12/23/2021 |O'Conner Dam Removal The Nature Conservancy
2045 $ 284,971 52472021 21412022 Worlds End State Park - Concrete Dam Repair DCNR
2169 $ 41,800 2712022 2/25/2022 |East Greenville Dam Removal Aqua Pennsylvania
2170 | % 37,700 2/23/2022 31142022  |Hillegass Dam Removal Agua Pennsylvania
2124 $ 117,788 1/2/2022 3/18/2022  |Conococheague Weir Replacement Borough of Chambersburg
2167 |$ 89,400 412512022 5/20/2022 {Bernhart's Dam Removal City of Reading
2228 (% 1,960 5/9/2022 5/12/2022  {Hibernia Dam Rip-Rap Placement CCWRA,
2164 1§ 36,500 12/6/2021 6/10/2022  |Trout Pond Dam Repairs Milton Hershey School
2246 1'% 1,765 718f2022 7/22/2022  [Rank Dam Debris Removal Michael and Connie Rank
2250 $ 4,859 8/20/2022 10/1/2022  |Pheasant Ridge Dam Removal Pheasant Ridge MHC, LLC
201 $ 221,920 6/21/2022 11/16/2022  [Paper Mill Dam Removal American Rivers

Updated: 3/9/2023
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) Question 15

Ross A. Clubb, EIT Flyway Excavatmg, Inc.

Preszdent

EDUCATION
University of Delaware, College of Engineering, Bachelor of Civil Engineering, 5/2011

ADDITIONAL TRAINING

Competent Person Certification: Excavation & Confined Spaces
MSHA Miner Training

Applied Fluvial Geomorphology Level 1 & 2 by Dave Rosgen
ACI Concrete Field Testing Technician — Grade 1

EXPERIENCE
Ross Clubb has 13 years of experience from laborer to estimator and project management:
e As Vice President of Estimating, Ross is responsible for pursuing projects to bid,
obtaining plans, contacting subcontractors for pricing, completing takeoffs, and
preparing the estimates for projects from $1,000 to $3,000,000. The types of
projects include typical site work, utilities, bridges and culvetts, street
reconstruction, and stream restoration work.
e Served as project manager for several projects including:

012 "Red Clay Creek Streami Restoration = $586,121 Kennett Square Golf Couirse
: Highland Elementary Playglound $182,600  Ephrata Area School Dlstnet
013 South Gulph Road Basin =~~~ $1:169,603 - PA Turnpike Commission .
Plum Run Restoratlon Seg 19 26 $478,826 Chester County Cons Dlstrlct

Chester Valley Trail -0 o000 $1.147.977 - of Chest
oz i ~ $837,393  Rast Rock}u Tow sh1p
2014 ypack Pedestrian Bridge " "$398,692° " Monitgomet
2014 Little Buck Run 15-17 $248,400  Brandywine Valley Assoc. _
2014 - Leaser Lake DamRepair- -~ $186,616 =~ PA Fish'& Boat Commission -
2015 Heistand Sawmill Dam $119,200  American Rivers
12015 Little Buck Run Restoration 915~ = $234,228 = Brandywine Valley Assoé.
2015 thtle Conowmgo Creek $296,202 Donegal Trout Unlimit d
2016 inch Brandywine Site 34 .. $245,365 B wine Valley A
2016 T- Stream & Wetland M1t1gat10n ~ $905,743 PA Tumplke Comnnssw -
‘2016 - Conowingo Creck —Daniel Lapp ~ ~ $392,506.  Donegal Trout Unlimited =
2016  Killinger Road Reloca’uon ' $778,573  MFS, Inc. )
2 Virginia Drive Rapp Run Culvert - $965,693 * Upper Dublin Township"
Middletown Streetscapes _ $2,960,775 Middletown Dev. Co,
Gunter Valley Dami - =7 o $450,700 * - Department of General Sves
Broad Run Bridge - $420,581  East Bradford Township
Liitie Buffalo Lake Improvements” .~ - $1,634;689 ' PA DCNR S
ike Dam Removal _ $135,724  Wildlands Conselvancy B
: 18-66 Phase 1 T $176;525 . Brandywine Re
Plum Run 18-66 Phase 2 $360,359
20" Schuylkill Trail Bast " T 88428710
Anson B Nixon Park Stream Rest - $167,616

Fox Run Floodplain Restoration /& $868, 485.5'7'?- ‘."'_:-':Landstudies Inc.
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2021 UNT Kreutz Creek Stream Rest. $182,230  Hallam Borough

;_;_oorhouse Run Stream Restoratlon 81,019,890 City of York 2 i
$1,079,760 Manheim Borough
Jum Run Stream Restoration-Ph 3 - $240,810- . Brandywine Red Clay: Alliance
2021 Stormwater BMP’s Retloﬁts _ $2_20 954 Mechanicsburg Borough

Big Sprmg Run Restoratlon T $560,163. 0 West Lampeter Twp:
'$808,384  Lower Paxton Twp
$2 55225 R e

o Promptly and accurately generating estimates and proposals

o Schedules and coordinates work with Flyway Field Supervisors, Owners,
Engineers, General Contractors, other trades and hired Subcontractors

e Partners with customers to assist them in achieving their objectives

YOLUNTEER WORK AND PROFESSIONAL AFFILIATIONS

Little League Baseball Coach, 2004-Present

Counselor at Youth Conservation School in Lancaster, PA, 2005-Present
Member of ABC Keystone Workforce Development Committee, 2014-Present
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Jeremy A. Coble

Flyway Excavatmg, Inc.

Career History at Flyway Excavating

VP of Project Management

Jeremy started at Flyway Excavating as a labor/operator in June of 1998. After three years in those
positions, Jeremy was promoted to Field Supervisor in June of 2001. In August of 2007 he was
promoted to project manager/estimator. Due to Jeremy’s field experience and knowledge of our
systems, the transition to the project management position occurred very quickly. Jeremy began to serve
as the project manager on our more challenging projects almost immediately. In 2014 he was then

promoted to VP of Project Management,

Pr01ects Completed at Flvwav Excavatmg as ProIect Manager

12009 Highland Presbyterian Church -

2009  Lancaster Newspaper Parkmg Galage
/2010 Silver Creek Discharge e
2011 Fourth Sireet Reconstructlon _

2012 Main Sireet Streetscape = 1

2012 Weiser State Forest
2012 Wetland Mitigation -

2012 Brandon Park
2012 Jenkintown Cotitt & Parkmg Lot

2002 Speedwell Forge Emergency Dam
2013 Crystal & Rodney Park Reconstruction

2013 195 Stream Restoration

3 Route 501 Stotin Crossing -
~ Wildlands Dam Removais
'HBI Dam Removal .
2013 Hideout Wetland
013 - Ephrata Libraty Parking Lot
013  Lancaster Liederkranz Streambank
3. Honeybrook Streetscape .~
)13 Fulton Bank Fill _
013" Tuxémbourg Shoreline Restoration
014 ~ Bell & Evans Tlenchlng
014 WCU Quad Z Phase 2
014  Temple Brith Achim Parkmg Lot
4 . Milleross Parking Improvemeénts:
14 Schuylkill Canal Towpath Phase I
4+ ‘Beatimont Road Headwall =
Turkey Hill Access Drive Wldemng
4:- ‘Everpreen Road Bridge Replacement
4  Heistand Sawmill Dam Removal
4 Dillerville Road Stottn Sewer Improv.

15 Utility Trestle Bridge Replacerent

2015  Strasburg Railroad Culvert
"2015" " Bell & Evans Trenching :
2015  Millcross Properties / The Watez Front
/2015 " Schuylkill Canal Towpath D
2015  Turkey Hill Dairy Acccss Dr W1demng

5. Evergreen Road Bridge'
Ingham Spring Dam Removal

Keller Brothers Dodge Improvements N

9955‘99-_99 @ h s o ea-e_egee L TN R ee-eeéeea'{ééf% eeee &

' $941,904"

$ 391,667

S$0759,739

$1,489,297

08 689,308

$ 274,733

Cog32d, 938-.'-5“

$1,780,820

o $ 173,951

$ 282,100

'$-1-,937-,645 .

761,640
194,693
157,569
239,440
347,465
202,470
747,900
278,000

826,034

119,853
115,798

82,539
124,696
218,409
179,328

510,910

119,199 Brethren Village
123, 365;155
1,103,936

144,750

189,968
+ 51,400

193,009
284,771

448700
221,774
826,034

208,650

" High Construction; Iric: -
High Construction, Inc.
Schuylkill Headwater Assoc.
Quarryville Borough
j-‘Borough of Elverson -
PA DCNR
PA Tumpﬂ(e Commission
City of Lancaster
‘School District of Jenkintown
PA Dept of General Sel vwes _
City of Lancaster B
PA Turnpike Comrm 1on ‘

- Wildlands Conservancy

©89,125 - City of Bethichem

‘Borough of Ephrata’
Lancaster Liederkranz =~
Honeybrook Borotigh "
Fulton Bank
‘Bucks County Conservation -
James Craft & Son, Ine,
“West Chester. Umvers1ty
Temple Brith Achlm
The Water Front
Montgomery County -
“Upper Makefield Township
High Construction, Inc o
Robeson Townshlp AR
American Rivers

- ’Armstrong World Industries:

Keller Brothers Dodge o
County of Berks el
Strasburg Rallro
“Bell & Evans ' AR
Milleross Propernes _
Montgomery’ County.
Turkey Hill Dairies
Robeson Township:
Solebury Township
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2015 -

2016

20167

2016

2016 .V

2016

2016 Fern Avenue Pedestrian Bridge

2016

2017

2017

2017

2017

D017

2017

2018

2018

2018

2018

12018

2018

2018

2018

2018

2019

12019 Lancastér Square — Phase 1

2019

Jenkintown Creek e
‘Upper Schuylkill Valley Trall
- Laneaster Downtown Streetscapes

‘Lancaster City Green - McCaskey . .

-.cea.n Avenue

Tancaster City Green Infra— Clipper:-
Lancaster City Green Infra — Donnelly
“: Sumneytown Pike Rt 63 Improvements

Hibernia Dike Culvert
West Chester Sidewalk Project -
Intersection Improvements at Doe Run

Bell & Evans Hatchery

Wildeat & Dugan Dam Removals
Winterthur Rte 100

Kaercher Creek Battery Abatement

Struble Trail Dorlan Mill Rd Trallhead
Broomall Lake Dam Breach . ;

Locust Lane Curb & Sidewalk
Geryville Pike Culvert

Suplee Road Street = v
Lancaster City ¢ G1 een — Charlotte St

E-Town College Young Center

Jordan Creek Greenway

“Fulton St

Hand Middle School - Lanc. Clly Green

Manor & King St. — Sireet nghting

“Armstrong Storm Sewer = Phase 2

JMH Retaining Wall

20 - ‘Kehm Dam Removal — Phasé'1

Scotts Run & Hopewell Dam

20 Lanicaster Green-Christian Street

1 "Bell & Evans Plant 3
1 Kehm Dam — Ph 2
1+ Pennypéck Trail & Canopy. -

Schuylkill East Towpath & Trall Repalr
51,250,333

Fulton Bank ASC Parking Lot

1+ Moritgomery Co. Storm Repair

Plum Run Stream Restoration

1 Culliton Park

Bell & Evans Plant #3 Substation Duct
Bank

21 {Groff’s Run Restoration

Bell & Evans Plant #3 Electric

White Clay Creek Streambank Imps
Honey Brook Curb & Sidewalk
Conewago. Creek Dam & Rock Ramp

Fishway °
O’Conner Dam Removal

2 “Worlds End State Park

Cedar Mill Culvert Rehab -
Conococheague Weir Replacement

). SRT Pipe Repair Near Longford Dog Park

866,825
- $ 834,866
182,337,656

$ 97,800

8 617,013

$1,930,605

169,125
87,773
108,324
214,098
304,413

455227
281,812
100,661
©204,924
129,941
158,367
221,625
337,303
177,069

$1,028,610

$1,144,407
$ 213,929
$ 105,425

-$ 103,429

$1,765,517

$ 457,400

$ 81,130

$ 189,398

$1,205,632
$1,703,889
$ 443,069

$ 99912
- $ 748,250

$3,339,849
$ 54,823

- $1,939,103

133,953
394,670
143,020
115,325
450,788
573,634
139,434

$ 78,000
$ 284,971
$ 182,603
$ 117,788

$.119,981

“West Chester University -~

445,527

~314,183

- New Oxford Mumclpal
“Authority - '

“ Mont. Cnty Conserv. District

Montgomery County

Lancaster City

CCWRA

Penn Township

"Montgomery County

Bell & Evans

‘Marietta Gravity Water Co.

Winterthur Museum

~'8.J. Thomas Company. -

County of Chester

-PA'DEP

West Lampeter TownshIp :

‘Lancaster-City -

Montgomery County

*.Honey Brook Borough. -

Lancaster City

‘Lancaster City - -

Elizabethtown Colleg_e kl

City of Lancaster -

City of Lancaster

‘Lower Salford Twp' -

PennDot o
City OfLaDCHSth' G R
City of Lancaster

“City of Lancaster. =7

City of Lancaster

. Rettew Field Servmes

JMH, Inc.

“‘American Rivers

PA DCNR

Lancaster City

Fulton Bank

County of Montgomery "
West Chester Borough

City of Lancaster

C.M. High, Inc.

‘City of Lancaster

CM High, Inc,
James Craft and Sons. = o7
Avondale Borough

“American Rivers

Honey Brook B01 ough

“Montgomery County.

Montgomery County

The Nature Consewancy
DCNR '
Kennett Twp

Borough of Chambersburg
Montgomery County .. - 5t
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2022  Retina Parking Lot Imps. ~$ 293,867 PARetina Plopertles LLC_
”‘20225-" f':'f'_BemhaIt’s Dam Removal B U [ () 400: : ':3CIty of Readlng R
2022 HACC Stormwater Modlﬁcatlons $ 59,600 HACC Lancastel Cam us

F&M Centrs 1-‘S'rv1ces Steam Lme $ 97 107:.{_{:_
-Excavating - ‘ R ‘.';;'_
Ewell Plaza

$2 990 710 .Clty of Lancastel

2022 Oxford Transit Center Imps. 81,346,719 Oxford Borough
2022  Little Cacoosmg Floodplain 7 $ 222,800 LandStudies o
_511.2;'0:;2;:2_2‘15'f‘-;;"f;Westem Berks Intake Cleaning~ = * " $163; 300‘?7"'-._Westem Berks: Authorlty Gt
2022 Paper Mill Dam Removal $ 221,920 American Rivers
12022 . St. Davids Pipe Replacement: = $ 59,600 - St. Davids Golf Course
2022  Hshelman Run Streambank Stabilization $ 88,100 Strasburg Borough
2022 Cleye Fredricksen Patio® = - $. 52,650 Cleve Fredricksen Library. -
2023  Perryman EWP PlO_]BCt $ 145,000 Watershed Alliance of York
2023 Smoot Sit¢ EWP : s '$ 84,500 Chester Co. Conservation Dist..”
2023  Lenhartsville EWP § 77900 Berks Co. Conservation Dist.
Skills

e Schedules and coordinates work with Flyway Field Supervisors, Owners, Engineers, General
Contractors, other trades and hired Subcontractors

Partners with customers to assist them in achieving their objectives

Serves on Flyway’s Safety Committee

Spotted Lanternfly training

Creating a Great Team: Dysfunctions of a Team - Professional Development Emerging Leaders
in Construction

Leadership Development Series

First Aid & CPR Training

Confined Space in Construction Training

The Laws of Leadership — Professional Development — Emerging Leaders in Construction
Certified Forklift Operator

Competent Person Training

10 Hour OSHA Training

Awards:

» ABC Keystone Excellence in Construction Award — July 14, 2008 — F&M College, College Row

e 2012 Envision Achievement Award for Lancaster Eastern Market

¢ ABC Keystone Excellence in Construction Award — July 22, 2015 — Phase IT at West Chester
University Quad

¢ ABC Keystone Excellence in Construction Award — October 25, 2017 — City of Lancaster
Downtown Streetscapes Phase III

o ABC Keystone Excellence in Construction Award — November 3, 2021 — City of Lancaster
Culliton Park

Updated: 3/7/2023
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Question 16

Company

ARRO Consulting Group
108 W Airport Rd
Lititz, PA 17543

Brandywine Red Clay Alliance
1760 Unionville Wawaset Rd
West Chester, PA 19382

Brethren Village

3001 Lititz Pike

PO Box 5093

Lancaster, PA 17601-5093

Cornwall Manor
1 Boyd St.
Cornwall, PA 17016

Department of Conservation and Natural Resources
Bureau of Facility Design and Construction

8™ Fioor, 400 Market Street

Harrisburg, PA 17101

Derck & Edson, Inc.
33 8. Broad Street
Lititz, PA 17543

Donegal Trout Unlimited
P.0. Box 8001
Lancaster, PA 17604

City of Lancaster
120 N. Duke St., PO Box 1599
Lancaster, PA 17608-1599

High Construction Company
1853 William Penn Way

PO Box 10008

Lancaster, PA 17605-0008

PA Fish & Boat Commission
450 Robinson Lane
Bellefonte, PA 16823

RETTEW Associates
3020 Columbia Ave.
Lancaster, PA 17603

Flyway Excavating's Trade References

Contact Person

Darrell Becker
Office: 717-569-7021

Brian Winslow
Office: 610-793-1090

Todd English
Cell: 717-468-7222

Paul Weidman
Ofiice; 717-274-8055

Edward Raptosh
Office: 717-783-3328

James A. Wenger
Office: 717-626-2054

Bob Kutz
Office: 717-940-1541

Matthew Metzler
Office: 717-291-4777

Bob Walsh
Office: 717-390-4613

Tyler Neimond
Office: 814-359-5185

Mark Lauriello
Office; 717-394-3721
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Flyway Excavating Inc
Income Statement

For the Period ®nded December 31, 2022
Current 1 Year Ago YTD-2022 YTD 2022 YTP-2021 YTD 2621
Account Title Activity Activity PERCENT PERCENT
Income
3000 Sales, Fees, Income $ 854,760 $ 639,353 § 15,256,816 100.00 % 12,897,877 99.98
3800 Sales of Scrap 900 2,018 L0t 1,980 .02
Total Income $ 855,660 $ 639,353 § 15,258,832 100.0F % 12,699,857 100.00
Cost of Sales
4000 Purchases-Materials 5 156, 689 5 163,469 § 2,588,508 16.97 %5 1,631,647 12.85
4010 Equipment 17,244 2,789 186,474 1.22 135,025 L.06
4020 Purchases~Sub Contract 199,163 63,047 4,605, 698 36.1% 3,765,975 29.65
4040 Purchases-Qther Job Costs 7,722 5,944 438,282 2,87 268,247 2.11
4300 Labor~dJdoch 136,580 115,812 2,430,630 15,93 2,135,466 16.81
Total Cost of Sales $ 517,398 5.351.06% $ 592 67,18 %8 7 6,360 62.48
Gross Margin $ 338,262 5 288,292 5% 5,009,240 32.83 %3 4,763,497 317.52
Expensos
4350 Payroll Taxes-FICA & MED 5 1,402 5 5,844 $ 21,074 L4 0% 5 19,947 .16
1351 Payroll Tares-FUTA 87 19 480 220
4352 Payroll Taxes-SUTA 468 134 2,26% .01 2,137 G2
4509 Labor - Vac, Hol, Pers, E 34,545 60,424 141,122 .92 149,843 1.18
4505 Cares ACT -~ COVID 19 (3,050) {27,540) {.18) {3,604} (.03}
5000 Labor-Equipment and Other 4,970 14,2006 63,649 .42 5%, 389 .47
5050 Equipment Repairs 43,157 43,949 514,760 3.37 358, 932 2.83
5060 Safety Equipment 1,475 483 14,203 .09 16,001 .13
5070 Sm Tools & Equip Purchase 2,353 2,979 30,876 .20 25,04¢ .20
5400 bepreciation {24,370) {20,755) 458, 630 3.01 472,41% 3.72
5450 Fuel for Equipment 42,848 21,944 550, 324 3,61 293,496 2.31
5500 Repairs—Insurance Claims 10,000 11,322 .07 10, 664 .08
5520 Vehicle Registration & H 4,872 9,933 .07 26,152 .21
5750 Insurance-Bquipment 1,843 1,598 20,157 .13 19,035 .15
5800 Insurance-Employee Benefi (1,673) (10,617) 35,252 .23 5,853 .05
5810 Supplemental Insurance (24) 119 295 1,539 L G1
5820 Massachusetts Casualty 597 596 2,385 .02 2,983 .02
5830 401 (K) Employee Contribuj 293 853 {869) (.01} 97
5850 Insurance-Worker's Comp. 17,465 13,481 85,494 .56 66,552 .52
5900 Miscellaneous Job Expense {1,120 {.01} 12,0714 1]
5919 Bid Costs 209 590 5,054 .03 4,405 .03
5915 Highway Tolls 1,955 1,955 21,516 .14 14,1711 .12
5920 Mileage Reimbursement 107 69 2,964 02 1,753 .01
5950 Employee Work Apparel _&09Q 133 5,708 .04 6,202 .05
3 138,307 $ 139,806 $ 1,968,532 12.88 %% 1,566,141 12.34
6000 Building Maintenance/Repa 8 1,659 $ 1,620 % 26,198 L1700 5 25,843 .20
8010 Shop Yard & Lawn Care
6100 Heat, Light and Power 755 485 5,798 .04 4,377 W03
6120 Water and Sewer 248 204 825 01 989 .01
6200 Real Estate Taxes 7,369 7,008 18,9686 .12 18,445 W15
6250 Building Insurance 184 169 2,084 .01 1,801 .01
6350 Rent Expense 17,000 17,000 204,000 1.34 204,000 1.61
6450 Trash Removal 250 239 3,144 02 2,580 .02
5 27,465 $ 26,725 5 261,116 1.73 % & 258,035 2.03
7000 Saiaries-Administrative $ 344,498 $ 546,295 35 1,091,185% T.15 %5 1,193,243 9.40
T0L0 Salaries-Vacation
7050 Salaries-Holiday
1060 PERSONAL PAY
71400 Payroll Taxes-Admin, {873 253 1,063 .01 2,676 .02
7110 Insurance - Admin. Employ 217 {'7,400) 40,179 26 30,156 .24
7120 Emplecyer Contribution 401 2,504 2,190 29,104 .19 24,501 .19
7130 401 (k) Administrative Cos 2,250 2,75%0 .02 BG&0 .01
7140 Profit Sharing Plan Expen 125,000 .82 125,000 .98
7150 Office Supplies & Expense 1,947 1,424 30,183 .20 26,1640 .21
7160 Postage 748 294 4,044 .03 5,149 .04
7180 Advertising 3,818 536 30,989 .20 27,195 21
7200 Safety Committee 891 .01 1,051 .01
Confidential: For Internal Use Only
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Flyway Excavating Inc
Income Statement

For the Period Ended December 31, 2022

Current 1 Year Ago YTD-2022 YTD 2022 YTD-2021 YTD 2021
Account Title Activity Activity PERCENT PERCENT
7210 Parking $ 5 $ 6B
1220 Meals/Entertainment/Cther 1,154 588 17,472 .11 11,409 .08
7230 Safety Training 4,212 31,809 .21 16,027 .13
7240 Depreciation Expense-admi 25,459 21,108 25,459 .17 21,108 .17
7245 Empleyee Assistance 900 .01 450
7250 DOT Compliance/Drug Testi 148 598 3,030 .02 4,746 .04
7269 Field Development/Trainin 225 189 8,984 06 15,036 12
7265 Apprenticeship Program 6,113 .04 12,183 .10
7270 Field Supervisor Developm 1,101 85 32,594 .21 40, 988 .32
7280 Employee Incentives / App 6,381 5,966 18,147 .12 22,166 17
7230 Office Development/Traini 40 55,374 .36 47,675 38
7426 Telephone 2,303 1,563 24,730 16 20,727 .16
7520 Sales Tax (2,530) {.02)
7580 Licenses and Permits 1,836 569 7,887 .05 6,235 .05
7590 Motor Truck Cargo Tax 1,772 01
7600 Bad Pebt Expense
7610 Duas and Subscriptions 1,520 1,355 28,178 .19 31,163 .25
7620 Contributions 922 3,644 44,362 .29 45,909 .38
7630 Office Equip, Repalir & Ma
7650 Legal and Professional 187 8,959 58,387 .38 54,642 .43
7670 Insurance~General 27,502 8,918 160,418 .66 66,434 .52
7680 Insurance=Comm. Auto 2,048 1,971 23,962 .16 20,870 .16
7690 Meeting Expense
7700 PA Capital Stock & Loans
7750 Federal Income Taxes
7760 State Income Taxes
7200 Miscellaneous Gen/Admin E 1,438 1,078 13,677 .09 7,028 .06
7910 Water Cooler 93 87 1,192 L01 1,094 01
$ 431,983 $ 609,572 § 1,860,503 12,20 ®$ 1,879,351 14.81
8050 Interest Expense $ 4,801 $ 1,930 $ 35,003 .23 % $ 39,103 .31
8060 Late Fees 483 483 130
$ 5,284 $ 1,930 $ 35,486 .23 0% $ 39,233 .31
Total Expenses $ 603,039 $ 76%,033 5 4,125,637 27.02 %$ 3,743,060 29.49
Other Income
8109 Interest Income § 607 $ 2,539 .02
8200 Loss{gainjon Saie/Fixed A (945) (945} {.01)
8250 Miscellaneous Income 200 1,242 259 1,247 .01
8350 Discounts Earned 2 93 351 542
Total Other Income $ 202 § 380 $ 1,217 $ 3,378 .02
Net Tncome (LoSs} 5 (264,575)_$ (480,351 __ 5 884,820 5.8l %$ 1,023,819 8.05

Confidential:

For Internal Use Only
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Current Assets
1020
1060
1090
1100
1110
1190
1250
1400
1450
1460

Flyway Excavating Inc

Balance Sheet

December 31, 2022

Assets

Cash - Checking

Cash - Payroll

Petty Cash

Accounts Receivable-Trade
Retainage Receivable
Allowance for Doubtful Acc
AR-Employees -
Prepaid Insurance

Prepaid Expenses

Security Deposit

Total Current Assets

Long Term Assets
1530
1540
1630

Equipment (field)
Office Furniture & Equipme
Accumulated Depreciation

Total Long Term Assets

Total Assets

$ 493,443
18, 564
350
2,452,123
319,146
(95,333)
269
55,069
13,771
17,000

$ 6,018,101
203,999
(3,237,181)

Confidential: For Internal Use Only

$ 3,274,402

S 2,984,919

S 6,259,321
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Flyway Excavating Inc
Balance Sheet
December 31, 2022

Liabilities and Equity

Current Liabilities

2000
2010
2040
2070
2120
2200
2210
2220
2230
2250
2260
2265
2270
2275
2280
2295
2300
2310
2315
2450

Accounts Payable

Accounts Payable-Retainage
Current Portion of Debt
Interest Payable

Accrued Expenses

401 (K) Employer Match Paya
FFederal Income Tax Withhel
FICA Withheld

FICA Payable- Employer
Local Income Tax Withheld
LST Tax Withheld

P.W. Fringe Payable

SUTA Payable

SUTA Employee Payable

FUTA Payable

York County Taxes Withheld
401K Loan W/H

Health Insurance Fringe
Health Insurance - Employe
Deferred Income

Total Current Liabilities

Long Term Liabilities

2500
2510
2515
2520
2525
2530
2540
2550
2570
2580
25%0
2600
2605
2610
2615
2620

Notes Payable-Stockholders
Prinoth Panther #490

2021 Mack Tri-Axle #18
2022 Dodge Ram 3500

Volvo 160 Excavator #123
2022 Bobcat T770 #30

2022 Komatsu PC-88 # 25
2017 Dodge 3500 (#102)
2022 Ford F-350 # 02

2022 Dodge Ram 3500 #07
Prinoth Panther T16 (#41)
2020 ¥350 (#103)

Prinoth Panther T14R (#39)
2021 T770 Bobecat (#37)
2017 Ford Super Duty #20
2018 Komatsu PCB8 #125

782,870
137,127
376,207
2,142
108,389
434
2,912
2,285
2,285
5,257
381
3,369
1,158
334
229
274
897
(13,151)
(4,927)
140,000

168, 480
129,258
101, 604
94,385
73,871
36,567
26,213
5,269
82,967
94,385
263,531
44,891
57,718
43,297
8,775
20,340

Confidential: For Internal Use Only
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2625
2630
2635
2790

Flyway Excavating Inc
Balance Sheet
December 31, 2022

2019 Bobcat $650 #35
2019 Bobcat T870 (#134)
2015 vVolvo EC250EL( #29)
Current Portion of Debt

Long Term Liabilities
Total Liabilities

Equity
2800
2970
2980
2985

Total Equity

Common Stock

Retained Earnings
Distributions—Shareholders
Corporate Officer Life Ins
Net Income

Total Liabilities & Equity

$ 11,933
27,386
12,898

(376,207)

$ 10,000
3,378,465
(484,792)
{(5,208)
884,821

Confidential: For Internal Use Only

S 927,561
$ 2,476,033

$ 3,783,286
—2 0,299,319
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CERTIFICATION OF NON-SEGREGATED FACILITIES

The Bidder certifies that he does not maintain or provide for his employees any segregated facilities at any of
his establishments and that he does not permit his employees to perform their services at any location, under
his control, where segregated facilities are maintained. The Bidder certifies further that he will not maintain or
provide for his employees any segregated facilities at any of his establishments, and that he will not permit his
employees to perform their services at any focation under his control where segregated facilities are
maintained. The Bidder agrees that a breach of this certification wilf be a violation of the Equal Opportunity
clause in any contract resulting from acceptance of this bid. As used in this certification, the term "segregated
facilities” means any waiting rooms, work areas, restrooms and washrooms, restaurants and other eating
areas, timeclocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing facilities provided for employees which are
segregated by explicit directive or are in fact segregated on the basis of race, color, religion or national origin,
because of habit, local custom or otherwise. The Bidder agrees that (except where he has obtained identical
certification from proposed subcontractors for specific time periods) he will obtain identical certification from
proposed subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from the
provisions of the Equal Opportunity clause, and that he will retain such certifications in his files.

Note: The penalty for making false statement in offers is prescribed in 18 U.S.C. 1001.

DATE: _ March 16, 2023

BY: Flyway Excavating, Inc. %&%\

{NAME OF BIDDER) (TITLE) President

OFFICIAL ADDRESS: 4070 Old Harrisburg Pike
Mount Joy, PA 17552

35
Willow Creek Dam Removal Project
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CONTRACTOR'S STATEMENT FOR PUBLIC DISCLOSURE *

1. al Name of Contractor; Flyway Excavating, Inc.

b/ Address and Zip Code of Contractor: 4070 Old Harrisburg Pike Mount Joy, PA 17552

2, If the Contractor is not an individual doing business under his own name, the Contractor has the status
indicated below and is organized or operating under the laws of PA :

__X acorporation
__ apartnership known as:

a business association or a joint venture known as:
—__aFederal, State or Local government or instrumentality thersof
_____ other (explain)

3. If the Contractor is not an individual or a government agency or instrumentality, give
date of organization:___May 1987

4, Names, addresses, title of position (if any), and nature and extent of the interest of the officers and
principal members, shareholders, investors other than a government agency or instrumentality, are set
forth as follows:

If the Contractor is a corporation, the officers, directors, trustees, and each stockholder owning
more than 10% of any share of stock.  See attached

b/ if the Contractor is a partnership, each partner, whether a general or limited partner, and
either the percent of interest or a description of the character and extent of interest.

c/ If the Contractor is a business association or a joint venture, each pariicipant and either the
percent of interest or a description of the character and extent of interest.

d/ if the Contractor is some other entity, the officers, the members of the governing body, and
each person having an interest of mare than 10%.

* If space on this form is inadequate for any requested information, this should be furnished
on an attached page which is referred to under the appropriate numbered item on the form.

36
Willow Creek Dam Remaoval Project
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Page 2
Contractor's Statement for Public Disclosure

POSITION TITLE (if any) AND PERCENT
OF INTEREST OR DESCRIPTICON OF
NAME, ADDRESS & ZIP CODE CHARACTER AND EXTENT OF INTEREST

5. Name, address and nature and extent of interest of each person or entity (not named in response to
item 4) who has a beneficial interest in any of the shareholders or investors named in response to ltem
5 which gives such person or entity more than a computed 10% interest in the Contractor (for
example, more than 20% of the stock in a corporation which holds 50% of the stock of the Contractor,
or more than 50% of the stock in a corporation which holds 20% of the stock of the Contractor).

DESCRIPTION OF CHARACTER
NAME, ADDRESS & ZIP CCDE AND EXTENT OF INTEREST

6. Names (if not given above} of officers and directors or trustees of any corporation or firm listed under
ttem 4 or ltem 5 above:

7. Is the Contractor a subsidiary of or affiliated with any other corporation or any other firm or firms?
____YES _X NO. if yes, list each such corporation or firm by hame and address, specify its
relationship to the Contractor, and identify the officers and directors or trustees common to the
Contractor and such other corporation or firm;

8. Other federal grant projects under Title | of the Housing and Community Development Act of 1974
{CP.L.93-383), as amended, in which the Contractor or any of the principals of the Contractor is or has
been the contractor, or a stock-holder, officer, director or trustee, or partner of such a contractor;

None
9. if the Contractor or a parent corporation, a subsidiary, an affiliate or a principal of the Contractor is to
participate in the work or services as a Subcontractor or consultant: NA
al Name and address of such Subcontractor or consultant:
b/ Has such Subcontractor within the last 10 years ever failed to qualify as a responsible bidder,
refused to enter into a contract after an award has been made, or failed to complete a

contract?
__YES ___ NO. If yes, explain:

a7
Willow Creek Dam Removal Project
2023
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Page 3

Contractor's Statement for Public Disciosure

10.

11.

c/ Outstanding contract bids of such Subcontractor or consultant;
Awarding Agency Amount Date Opened
$

Brief statement respecting equipment, experience, financial capacity, and other resources available to
such Subcontractor or consultant for the performance of the work or services involved in the contract,
specifying particularly the qualifications of the personnel, the nature of the equipment, and the general
expetrience of the Subcontractor or consultant.

al Does any member of the governing body or employee of the Local Public Agency or any
officer or employee of the Local Public Agency who exercises any functions or responsibilities in
connection with the awarding and/or carrying out of the contract have any direct or indirect personal
interest in the Contractor or in the Contractor's performance under the contract? _YES X NO. If
yes, explain: -

b/ Does any member of the governing body of the locality in which the Public Improvement
Project is situated or any other public official of the locality, who exercises any functions or
responsibilities in the review or approval of the awarding and/or carrying out of the confract
have any direct or indirect personal interest in the Cantractor or in the Contractor's
performance under the contract? __ YES NG. If yes, explain:

38
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CERTIFICATION

I (We) Flyway Excavating, Inc. certify that this
Contractor's Statement for Public Disclosure is true and correct to the best of my (our) knowledge and beliefs.

DATED: March 16, 2023 DATED;
(ﬂ%hslﬂﬂ(ﬁi%b (SIGNATURE)
President

(TITLE) (TITLE)

4070 Old Harrisburg Pike Mount Joy, PA 17552
(ADDRESS & ZIP CODE) (ADDRESS & ZIP CODE)

1- If the Contractor is an individual, this Statement should be signed by such individual; if a partnership, by
one of the partners; if a corporation or other entity, by one of its chief officers having knowledge of the facts
required by this Statement.

2 - Penalty For False Certification: Section 1001, Title 18, of the U.S.C. provides a fine of not more than
$10,000, or imprisonment of not more than five years, or both, for knowingly and willfully making or using any
false writing or document, knowing the same to contain any false, fictitious or fraudulent statement or entry in a
matter within the jurisdiction of any Department of the United States.

39
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40784 (d Harvisburg Pike, Mount Joy, PA 175352
Phone (717} 560-0731 Fax (717) 560-9267

i www. ilvwavexcavating.com
EXCAVATING, INC.

Question 4a.

Stockholders with Greater Than 10% of Any Share of Stock

Bradford T. Clubb, CEQ 2600 Lebanon Road Manheim, PA 17545
Ross A. Clubb, President 10 Burkhardt Lane Newmanstown, PA 17037
Jeremy A. Coble, Vice President 531 Madison Way Manheim, PA 17545

Bryan J. Martin, Secretary/Treasurer 2364 Stumptown Road Lancaster, PA 17602
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(ONLY AS NEEDED)
CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM
THE CITY OF READING

ADDENDUM NO. | ToBDEOR: Willow Creek Dam Removal

OPENING DATE;  3/16/23

NOTICE

This addendum must be signed, attached to, and returned with your proposal to the City of Reading by the
time and date indicated above. This sheet is now part of the Contract Documents.

l, HEREBY CERTIFY, THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE BEEN TAKEN INTO
ACCOUNT WITH THE TOTAL BID PRICE.

Firm Name (Type or Print)__ Flyway Excavating Inc.

Lo ,/) .
Authorized Signature 7/ 7 CM“"%\.‘_Title President

Name (Type or Print)_R0ss Clubb Date 3/9/23

40
Willow Creek Dam Removal Project
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CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM

THE CITY OF READING

ADDENDUM NO. 1 RFP: Willow Creek Dam Removal Project

DUE DATE: March 16, 2023
3:00 P.M. Prevailing Time

This addendum must be signed, attached to, and returned with your proposal to the City of Reading
by the time and date indicated ABOVE.

Ql.  What is the Engineer’s estimate for this project?

Al.  The Engineers Opinion of Probable cost is $85,000

Q2. What is the estimated start date for this project?

A2.  The City does not have an estimated start date. The City expects the project to be completed
prior to October 1, 2023. These projects are typically completed in mid to late summer
during low flow conditions. We will allow the selected contractor to defermine the start
date however, there is a special condition in the permit that no in-stream work can be done
between after October 1% and December 31%,

Q3.  After going through the bid documents, it appears we are missing the EEO Section 3 form,
could this be provided?

A3. The EFO Section 3 form is not needed.

Q4.  Also, there are two different bidder qualification packets included, which one should we
use or do we need to compiete both?

Ad.  [we do notunderstand the question.]

Q5. Idon’tsee a size of the silt soxx required. Please provide.

A5.  Minimum 12-inch diameter silt sock.

Q6. 1 don’t see a type of erosion control blanket required for the fill area. Please provide.

A6.  Erosion control blankets are only required for slope steeper than 3Horizontal to 1Vertical
(3H:1V). Slopes flatter than 3H:1V, do not require erosion control blanket and seed and
mulch or hydroseed shall be used for stabilization.

i
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Q7. Do you have an approximate quantity of sediment to be removed that you can provide?

A7, Hisdifficult to estimate the volume of impounded sediment to be removed. Sediment will
only be removed between the dam and the Berkely Road bridge. During the phased breach
and dewatering, sediment will mobilize downstream towards the dam and shall be
removed. Once the final breach is achieved and final grading is complete, no additional
sediment shall be removed.

Q8. #2 on construction sequence on Sheet 3 shows the sediment removal beginning prior to the
dam breach. This may not be practical to remove sediment in the impoundment prior to
the initial breach of the dam. Can the dam be notched out a foot or two to lower the water

level and then begin the sediment removal in stages along with the dam removal per the
sequence?

A8.  Yes, a phased breach is allowed and illustrated in the upper left hand corner of sheet 6.
The phase of the breach shall not exceed 1foot /unless otherwise directed by the City’s on-
site design engineer.

Q9.  What size Filter Sock is to be installed?

A9, Minimum 12-inch diameter

Q10. Will there be a quantity given for the amount of expected sediment removal?

Al10. No, see No. 7 above

**PA STATE WAGE RATES ARE ATTACHED TO THIS ADDENDUM,

I, HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE
BEEN TAKEN INTO ACCOUNT.

Firm Name (Type or Print) F/? Wiy é-k Ay ][J’\g '
Authorized Signature 2227 4. s

Title //&fc‘/ (A F
Name (Type or Print) ﬂui A 464
Date 3 / 7 / 27

Addendum 1
Willow Creek Dam Removal Project
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Project Manual

Department of Public Works

City Of Reading, Pennsylvania

Willow Creek Dam removal
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CITY OF READING, PENNSYLVANIA

NOTICE TO CONTRACTORS

The City of Reading will receive sealed proposals via the Pennbid program at www.pennbid.procureware.com
until 3:00 PM, prevailing time on March 16, 2023 for the Willow Creek Dam Removal Project for the City of
Reading, Pennsylvania, as per specifications on file in the Office of the Purchasing Coordinator.

The Contract documents and Proposal Form for the above work can be obtained via PennBid at
www.pennbidprocureware.com

There will be a mandatory pre-bid meeting for this project that will take place on February 23, 2023 at 11:00
a.m. at 108 Berkley Road, Reading, PA.

Each proposal shall be accompanied by bid surety in the amount of ten percent (10%) of the proposal. A
certified check or bid bond will be accepted.

Attention is called to the fact that prevailing wage rates must be paid by the contractor and that employees
shall not be discriminated against because of race, color, age, religion, sex or national origin.

The City of Reading reserves the right to accept or reject any and all bids, and to accept or reject any part of a
bid, as may be in the public interest.

Purchasing Coordinator

Willow Creek Dam Removal Project
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INSTRUCTIONS TO BIDDERS

PROPOSAL SUBMISSION

Proposals shall be submitted on the PennBid website at www.pennbid.procureware.com on March 16, 2023 at
3:00 pm prevailing time.

Bids received via the PennBid website at www.pennbid.procureware.com after the hour specified, will not be
considered.

BONDS

Bid security, in the amount of ten percent (10%) of the bid price shall accompany each proposal. This bid
security may be a Certified or Cashier's Check, or a bid bond furnished by a surety company, satisfactory to
the City of Reading. The successful bidder, upon award of contract, shall furnish at the time of execution of
the same, a Maintenance Bond, Payment Bond, and Performance Bond by a surety company acceptable to
the City of Reading, in an amount equal to ONE HUNDRED PERCENT (100%) of the contract to guarantee
satisfactory performance, and a Wage Rate Compliance Bond in an amount equal to FIFTY PERCENT (50%)
of the contract. All bonds are subject to approval by the City Solicitor.

In case the contract is awarded to a bidder who fails to enter the contract or to deliver all required bonds and
affidavits, the cash or check deposited shall become absolute property of the City; or if a bond has been
deposited, it shall become payable immediately. Cash, checks or bonds deposited will be returned to
unsuccessful bidders as soon as the contract is awarded, or all bids rejected.

INSURANCE

The Contractor, at the time of execution of the contract, shall also furnish the City with insurance certificates of
adequate limits, as later indicated, to protect the City of Reading, its agents, and employees from any litigation
involving Worker's Compensation, Public Liability and Property Damage, involved in the work. All
subcontractors must also furnish copies of their liability insurance and Worker's Compensation Insurance
certificates to the City. No subcontractor will be allowed to perform any work under this contract by the City
unless such certificates are submitted to and approved by the City beforehand.

WORKERS’ COMPENSATION AND PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE

The status of the Contractor in the work to be performed by the Contractor is that of any independent
Contractor and as such, he shall properly safeguard against any and all injury or damage to the public, to
public and private property, materials and things, and as such he alone shall be responsible for any and all
damage, loss or injury to persons or property that may arise, or be incurred, in or during the conduct or
progress of said work without regard to whether or not the Contractor, his sub-contractors, agents, or
employees have been negligent, and the Contractor shall keep the City free and discharged of and from any
and all responsibility and liability therefore of any sort or kind. The Contractor shall assume all responsibility
for risks or casualties of every description, for any or all damage, loss or injury to persons or property arising
out of the nature of the work from the action of the elements, or from any unforeseen or unusual difficulty. The
Contractor shall assume and be liable for all blame and loss of whatsoever nature by reason of neglect or
violation of any Federal, State, County or Local laws, regulations, or ordinances; the Contractor shall indemnify
and save harmless the City from all suits or actions of law of any kind whatsoever in connection with this work
and shall if required by the City, produce evidence of settlement of any such action before final payment shall

Willow Creek Dam Removal Project
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be made by the City. Contractor's Liability Insurance Certificate shall include the save harmless clause and
shall be filed with the City.

The Contractor shall maintain such insurance as will protect him from claims under worker's compensation
acts and from claims for damages because of bodily injury, including death, and property damage, which may
arise from and during operations under this Contract, whether such operations be by himself, by any
subcontractor or anyone directly or indirectly employed by either of them. Contractor's liability insurance shall
be in the names of the Contractor and the City, as their respective interests may appear. Certificates of such
insurance shall be filed with the City Risk and Safety Manager.

The minimum amount of liability insurance to be maintained by the Contractor during the life of the contract
shall be as follows:

Comprehensive General Liability — for bodily injury and property damage — including any liability
normally covered by a general liability policy with limits of not less than $1,000,000 per occurrence
and $2,000,000 in the annual aggregate.

Business Automobile Liability — For owned, non-owned, leased and hired vehicles with a combined
single limit of not less than $1,000,000 for bodily injury and property damage.

Professional Liability — in minimum amounts of $1,000,000 per occurrence and $2,000,000
aggregate.

Worker’'s Compensation — Statutory limits in each state in which Service Provider is required to
provide Worker's Compensation coverage including “All States” and “Voluntary Compensation”
endorsement, and a Waiver of Subrogation endorsement in favor of the County.

Employer’s Liability — with limits of not less than $100,000 Accident — Each Accident, $100,000
Disease — Each Employee; and $500,000 Disease — Policy Limit.

Prior to commencement of performance of this Agreement, Contractor shall furnish to the City a
certificate of insurance evidencing all required coverage in at least the limits required herein, naming
the City of Reading, its elected officials, agents, and employees as additional insureds under the
Comprehensive General Liability coverage, and providing that no policies may be modified or
cancelled without thirty (30) days advance written notice to the City. Such certificate shall be issued
to: City of Reading, 815 Washington Street, Reading, PA 19601. All policies shall be in effect with
companies holding an A.M. Best rating of “A-" or better and shall be licensed to do business in the
Commonwealth of Pennsylvania. Such companies shall also be acceptable to the City.

Please forward a certificate of insurance verifying these insurance requirements.
Liability insurance shall include automobile coverage, including "hired automobiles and non-ownership
automobiles."
Liability insurance shall include the hazard of collapse, damage to underground utilities, underground blasting,
and excavation. Prior to any blasting which may be required, blasting insurance shall be obtained by the

Contractor in an amount satisfactory to the City Engineer.

Liability insurance shall include the hazard of building collapse and of damage to adjoining properties and/or to
individuals located within or adjacent to each project site.

Willow Creek Dam Removal Project
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All subcontractors performing work under this contract must furnish to the City a copy of their Certificate of
Insurance for Workers’ Compensation and liability for bodily injury and property damage.

WAGES AND EMPLOYMENT REQUIREMENTS
Bidder agrees that not less than the Prevailing wages will be paid.
Wage Tables will be posted in advance of the bidding procedure

The Contractor will further agree to comply with Commonwealth of Pennsylvania Act of August 15, 1961, P.L.
1225 and amendments as applicable.

EQUAL EMPLOYMENT OPPORTUNITY
During the performance of this Contract, the Contractor agrees as follows:

The Contractor will not discriminate against any employees or applicant for employment because of race,
color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without regard to race, color, religion, sex, or
national origin. Such action shall include, but not be limited to, the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices which may be provided by
the City setting forth the provisions of this nondiscrimination clause.

The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to race,
color, religion, sex, or national origin.

The Contractor will send to each labor union or representative of workers with which the Contractor has a
collective bargaining agreement or other contract or understanding, a notice advising the labor union or
workers' representatives of the Contractor, commitments under this Section and shall post copies of the notice
in conspicuous places available to employees and applicants for employment.

In the event of the Contractor's noncompliance with the non-discrimination clauses of this Contract or with any
of the said rules, regulations, or orders, this Contract may be canceled, terminated, or suspended in whole or
in part and the Contractor may be declared ineligible for further City contracts.

The Contractor will include the provisions of these paragraphs in every subcontract or purchase order unless
exempted.

EMPLOYMENT OF CERTAIN PERSONS PROHIBITED

No person who, at the time, is serving sentence in a penal or correctional institution shall be employed on the
work covered by this Contract.

SUPERVISION OF WORKERS

The Contractor shall provide qualified supervision of each crew at all times while working under this contract.
Each supervisor shall be authorized by the Contractor to accept and act upon all directives issued by the City.
Failure for the supervisor to act on said directives shall be sufficient cause to give notice that the Contractor is
in default of the contract unless such directives would create potential personal injury or safety hazards.
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This contract will be under the direct supervision of the City or its authorized representatives. Any alterations
or modifications of the work performed under this contract shall be made only by written agreement between
the Contractor and the City authorized representatives and shall be made prior to commencement of the
altered or modified work. No claims for extra work or materials shall be allowed unless covered by written
agreement.

SUBCONTRACTS

The Contractor will not be allowed to subcontract work under this contract unless written approval is granted
by the City. The Subcontractor, as approved, shall be bound by the conditions of the contract between the
City and the Contractor. The authorization of a Subcontractor is to perform in accordance with all terms of the
contract and specifications. All required notices, work orders, directives, and requests for emergency services
will be directed to the Contractor. All directions given to the Subcontractor in the field shall bind the Contractor
as if the notice had been given directly to the Contractor.

QUALITY

Where a bid is asked for a certain article or "Approved Equal” and the bidder intends to furnish an article which
the bidder considers equal to the one named, the bidder must specify in the bid the name and grade of said
article. All disputes concerning grade and quality of materials or work shall be determined by a person duly
authorized by the City.

TIME OF COMPLETION

The bidders are herewith cautioned that the time of completion 270 calendar days from the date of the notice
to proceed. To insure timely completion, the successful bidder will be required to furnish adequate equipment,
and qualified personnel in sufficient numbers at all times.

Where a date is set for delivery of materials or the performance of work, said materials must be delivered, or
work performed, in accordance with the specifications or description herein contained on or before said date,
or the order to the delinquent party will be canceled and awarded to the next lowest responsible bidder.

BUSINESS PRIVILEGE TAX

The City of Reading imposes a Business Privilege License, at $55.00 per calendar year. In addition, a
Business Privilege Tax is imposed at the rate of 2-1/4 mills upon the gross receipts attributable to business
conducted within the City of Reading.

PERMITS/LICENSES

The Contractor shall, at their expense, pay all fees and procure all necessary licenses and permits needed to
conduct the work required under the terms of this contract. The fees for such permits shall be documented
within the submission of the bid proposal and will not be considered as a change order. The Contractor shall
give any and all necessary formal notices required in conjunction with the lawful prosecution of the work of this
contract. Permits will be posted on or available at the jobsite at all times. Permits shall be submitted to the
City’s designated project manager prior to project mobilization.

Permits includes the acquisition of all relevant local, regional, and state level Permits and Licenses, including
but not limited to all required City of Reading construction permits (i.e. building, mechanical, electrical,
plumbing), City of Reading Trade Licenses, as well as region County of Berks (i.e. Berks County Conservation
District), and State of Pennsylvania Permits (i.e. Highway Occupancy Permits).

BASIS OF PAYMENT
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All prices to be quoted F.O.B. Reading, PA destination. The City of Reading is tax exempt.
OBSERVANCE OF LAWS, ORDINANCES AND REGULATIONS

The Contractor at all times during the term of this contract shall observe and abide by all Federal, State, and
Local laws which in any way affect the conduct of the work and shall comply with all decrees and orders of
courts of competent jurisdiction. The Contractor shall comply fully and completely with any and all applicable
State and Federal Statutes, rules and regulations as they relate with hiring, wages, and any other applicable
conditions of employment.

MANDATORY PRE-BID MEETING

There will be a mandatory pre-bid meeting held for this project. This meeting will take place on 11:00 a.m. at
the Willow Creek Dam that is located at 108 Berkley Road, Reading, PA.

WITHDRAWAL OF PROPOSALS/BIDS

After a bid has been opened, it may not be withdrawn except as provided by Act of January 23, 1974, P.L. 9
No. 4, as same may be amended.

No bids may be withdrawn for a period of ninety (90) days following the formal opening and receipt of bids by
the City of Reading.

BID REJECTION

The City of Reading reserves the right to reject any or all bids and to accept or reject any part of any bid. It
also reserves the right to waive any technical defects or minor irregularities, which in its discretion, is in the
best interest of the City.

EXECUTION OF CONTRACT

The successful Bidder shall, within ten (10) calendar days after mailing of contract documents by the City to
the Principal, enter into contract with the City on form as included within the bidding documents for the
appropriate bonds, indemnities and insurances required hereunder.

The contract, when executed, shall be deemed to include the entire agreement between the parties; the
Contractor shall not base any claim for modification of the contract upon any prior representation or promise
made by the representatives or the City, or other persons.

All attachments are considered as part of this document.
METHOD OF PAYMENT

Payments shall be based on an invoice submitted by the General Contractor or approved representative
Construction Manager. The City shall have the right to withhold disbursement funds if in the City's opinion
construction work for which payment has been requested is of poor workmanship, contrary to any applicable
codes and contract specifications, violation of appropriate paperwork requirements that are not up to date and
approved for this billing period, General Contractor fails to comply with this Agreement, or for other conditions
or circumstances which the City deems not to be in the best interest of the public.

Ten percent (10%) of each General Contractor invoice request shall be retained by the City on this contract
until it is completed up to City codes and contract specifications and approved by a City Official or person
representing a City Official (Architect or Engineer).
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ACCESS TO ACCOUNTING RECORDS

The contractor shall certify that all materials, equipment, and labor charged to the City are accounted for and
shall keep such full and detailed accounts as may be necessary for proper financial management under this
Agreement. The City or its representative shall be afforded access the all the Contractor’s records, books,
correspondence, instructions, drawings, receipts, vouchers, memoranda, and similar data relating to this
Contract, and the Contractor shall preserve all such records for a period of three (3) years, or for such longer
period as may be required by law, after the final payment.

ASSIGNMENT OF REFUND RIGHTS

The City is not subject to federal, state, or local sales or use tax or federal excise tax. Contractor hereby
assigns to City all of its rights, title, and interest in any sales or use tax which may be refunded as a result of
the purchase of any materials purchased in connection with the Contract and Contractor, unless directed by
the City, shall not file a claim for any sales or use tax refund subject to this assignment. Contractor authorizes
the City, in its own name or the name of the Contractor, to file a claim for a refund of any sales or use tax
subject to this assignment.

CONTRACTS WITH SUBCONTRACTORS

The Contractor agrees to include the above references paragraphs in any contract with subcontractors and to
provide proof thereof to the City of Reading if requested.

NOTICE TO PROCEED

The Contractor shall begin work on the job site within ten (10) days after receiving Notice to Proceed from the
City.

DISCONTINUANCE OF WORK

Any practice obviously hazardous as determined by the City shall be immediately discontinued by the
Contractor upon receipt of either written or oral notice to discontinue such practice.

CONTRACT TERMINATION

The City shall have the right to terminate a contract or a part thereof before the work is completed in the event:
1. Previous unknown circumstances arise making it desirable in the public interest to void the contract.

2. The contractor is not adequately complying with the specifications.

3. The contractor refuses, neglects, or fails to supply properly trained or skilled supervisory personal and/or
workers or proper equipment.

4. The contractor in the judgment of the City is unnecessarily or willfully delaying the performance and
completion of the work.

5. The contractor refuses to proceed with work when and as directed by the City.

6. The contractor abandons the work.
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Contractors who have questions concerning various aspects of this Contract should contact the following
persons:

QUESTIONS REGARDING SPECIFICATIONS OR BID PROCESS

To ensure fair consideration for all proposers, the City prohibits communication to or with any department
director, division manager or employee during the submission process with the exception of those questions
relative to interpretation of specifications or the proposal process. No interpretations of the meaning of the Bid
documents will be made to any bidder orally.

Every request for such interpretation shall be submitted via the “Questions” tab within PennBid to be given
consideration must be sent in prior to 10:00 a.m. on March 2, 2023.

Any and all such interpretation will be in the form of an Addendum to the Contract Documents and will be
issued via PennBid to all prospective proposers no later than March 9, 203.

Additionally, the city prohibits communications initiated by a proposer to any City Official or employee
evaluating or considering the proposals prior to the time an award decision has been made. Any
communication between proposer and the City will be initiated by the appropriate City Official or employee in
order to obtain information or clarification needed to develop a proper, accurate evaluation of the proposal.
Such communications initiated by a proposer may be grounds for disqualifying the offending proposer from
consideration for award of the proposal and/or any future proposal.

Notice: Payment of invoices are subject to the terms and conditions of the sources of funding for this
project.
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DOCUMENTS TO BE SUBMITTED WITH BID
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PROPOSAL
Proposal of:
Name:
Address:

TO: Mayor Moran
City of Reading
815 Washington Street
Reading, PA 19601

Dear Mayor Moran:

In conformity with City Plans and specifications, all as prepared by the Public Works Department and after an
examination of the site of the work, and the Contract Documents, including the instructions to Bidders, Form of
Proposal, Bid Bond and Conditions, the undersigned submits this proposal, and encloses herewith as proposal
guaranty, a Certified or Treasurer's Check, or Bid Bond, in an amount not less than ten percent (10%) of the
bid herein submitted, which it is understood will be forfeited if this proposal is accepted by the City of Reading,
and the undersigned fails to furnish approved bonds and execute the contract within the time stipulated;
otherwise, the guarantee will be returned.

The undersigned declares that no Member of Council, Director of Department, Division Manager, deputy
thereof or clerk therein, or other officer of the City of Reading, is directly or indirectly interested as principal,
surety of otherwise in this proposal or has any supervision or overall responsibility for the implementation in
administration of the contract.

It is certified that the undersigned is the only person(s) interested in this proposal as principal and that the
proposal is made without collusion with any person, firm, or corporation.

It is hereby agreed to execute the contract and furnish surety company bonds, on the forms enclosed in the
Contract Documents, in the amount of one hundred percent (100%) of the contract price within ten (10) days of
mailing of the contract documents from the City to the Principal, and to begin work within ten (10) days after
receipt of Notice to Proceed from the City of Reading.

Itis proposed to furnish and deliver all materials, tools, equipment, power, tests and transportation, perform all labor,
superintendence, and all means of construction, and do all incidental work, and to execute, construct and finish in
an expeditious and workman-like manner, in accordance with the plans and specifications, to the satisfaction and
acceptance of the Department of Community Development of the City of Reading and its Engineer for the total base
bid as herein bid:

BID PRICE:

(written)

$ (figures).
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IN WITNESS WHEREOF, this proposal has been executed this day A.D. 20 , by the setting
hereunto of his or its hand and seal.

(INDIVIDUAL: PRINCIPAL)

(Seal)

(Signature of Individual)
Witness:

Trading and Doing Business as:
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RECEIPT OF ADDENDA

Bidder hereby acknowledges receipt of the following Addenda:

Addendum Number Addendum Date

IN WITNESS WHEREOF, this proposal has been executed this day A.D. 20 , by the setting
hereunto of his or its hand and seal.

(INDIVIDUAL: PRINCIPAL)

(Seal)
(Signature of Individual)
Witness:
Trading and Doing Business as:
(PARTNERSHIP PRINCIPAL)
(Seal)
(Name of Partnership)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)

15
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Attest:

(CORPORATION PRINCIPAL)

(Assistant Secretary)

(CORPORATE SEAL)

(Name of Corporation)

By:

(Vice) President

or (if appropriate)

(Name of Corporation)

By:

Authorized Representative

Willow Creek Dam Removal Project
2023
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FORM OF BID BOND

BOND

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned,

, as Principal (the "Principal”), and

a corporation organized and existing under laws of the of , as

Surety (the "Surety"), are held and firmly bound unto as

Obligee (the "Obligee™), as hereinafter set forth, in the full and just sum of

Dollars

% ),

lawful money of the United States of America, for the payment of which sum we bind ourselves, our
heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.
WITNESSETH THAT:

WHEREAS, the Principal herewith is submitting a Proposal to the Obligee to perform the

Work in connection with the construction of
pursuant to plans, specifications and other documents constituting the Contract Documents which are
incorporated into said Proposal by reference (the "Contract Documents™), as prepared by the Department of
Public Works, City Hall, 815 Washington Streets, Reading, PA 19601-3690.

WHEREAS, it is a condition of the receipt and consideration by the Obligee of said Proposal that it shall be
accompanied by proposal guaranty to be held by the Obligee on terms hereinafter set forth.

NOW, THEREFORE, the condition of this Bond shall be such that, if the Principal, within ten (10) days after
mailing of contract document by the City to Principal, shall furnish to the Obligee a Performance Bond,
Payment Bond and a Wage Rate Compliance Bond, and upon award of a contract to him by the Obligee, shall
execute and deliver the Agreement and furnish to the Obligee proper evidence of effectiveness of insurance
coverage, respectively within the time, in the forms and in the amounts, as appropriate, required by the
Contract Documents, then this Bond shall be void, otherwise, this Bond shall remain in full force and effect.
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The Principal and the Surety agree to pay to the Obligee the difference between the amount of said Proposal,
as accepted by the Obligee, and any higher amount for which the required work shall be contracted for by the
Obligee, together with any additional advertising costs, architect's fees, legal fees and any all other fees and
expenses incurred by the Obligee by reason of the failure of the Principal to enter into such Agreement with
the obligee, or to furnish such Contract Bonds, or to furnish evidence of effectiveness of such insurance
coverage; provided, however, that (1) the obligation of the Surety shall not exceed the stated principal amount
of this Bond; and (2) if the Obligee should not procure an executed contract with any other person for the
performance of the work contemplated in said Proposal, as accepted by the Obligee, upon the same terms
and conditions, other than price, as provided in the Contract Documents, within the period provided in the
Contract Documents during which no proposals of bidders may be withdrawn, whether because of the lack of
other proposals, or because of the inability or refusal of any other bidder to enter into an appropriate contract,
or because the cost under any higher proposal would be greater than the Obligee shall determine, in its sole
discretion, that it can afford, then the Principal and the Surety agree to pay to the Obligee the full amount of
this Bond as liquidated damages.

IN WITNESS WHEREOF, the Principal and the Surety cause this Bond to be signed, sealed and delivered this
day of , 20

(INDIVIDUAL PRINCIPAL)

(Seal)

(Signature of Individual)

Witness:

Trading and Doing Business as:
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(PARTNERSHIP PRINCIPAL)

(PARTNERSHIP PRINCIPAL)

(Seal)
(Name of Partnership)
Witness:
By: (Seal)
(Partner)
Witness:
By:
(Seal) (Partner)
Witness:
By:
(Seal) (Partner)
Witness:
By: (Seal)
(Partner)
19
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(CORPORATION PRINCIPAL)

(Name of Corporation)

By:

(Vice) President

Attest:

(Assistant Secretary)

(Corporate Seal)

(OR, IF APPROPRIATE)

(Name of Corporation)

By:

(Authorized Representative)

Signed

(Title)

Subscribed and sworn to before me on

this __ day of , 20

(Title)

My Commission Expires:

Willow Creek Dam Removal Project
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(CORPORATION SURETY)

(Name of Corporation)

By:

(Attorney-In-Fact)

Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the
authority of the Attorney-In-Fact to act in behalf of the corporation.
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NON-COLLUSION AFFIDAVIT

INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT

This Non-Collusion Affidavit is material to any contract pursuant to this bid. According to the Pennsylvania
Antibid-Rigging Act, 73 P.S. 1611 et seq., governmental agencies may require Non-Collusion Affidavits to be
submitted together with bids.

This Non-Collusion affidavit must be executed by the member, officer, or employee of the bidder who is
authorized to legally bind the bidder.

Bid rigging and other efforts to restrain competition, and the making of false sworn statements in connection
with the submission of bids are unlawful and may be subject to criminal prosecution. The person who signs
the Affidavit should examine it carefully before signing and assure himself or herself that each statement is
true and accurate, making diligent inquiry, as necessary, of all other persons employed by or associated with
the bidder with responsibilities for the preparation, approval, or submission of the bid.

In the case of a bid submitted by a joint venture, each party to the venture must be identified in the bid
documents, and an Affidavit must be submitted separately on behalf of each party.

The term "complementary bid" as used in the Affidavit has the meaning commonly associated with that term in
the bidding process, and includes the knowing submission of bids higher than the bid of another firm, any
intentionally high or noncompetitive bid, and any form of bid submitted for the purpose of giving a false
appearance of competition.

Failure to file an Affidavit in compliance with these instructions will result in disqualification of the bid.
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NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

State of

County of

, being first duly sworn, deposes and says that:

He/She is (Owner, Partner, Officer, Representative or Agent) of
, the Bidder that has submitted the attached Bid or Bids;

He/She is fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said Bidder nor any of its officers;
partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in any
way colluded, conspired, connived or agreed, directly or indirectly, with any other Bidder, firm or person to
submit a collusive or sham Bid in connection with the Contract for which the attached Bid has been submitted
or to refrain from bidding in connection with such Contract, or has in any manner, directly or indirectly, sought
by agreement or collusion or communication of conference with any other Bidder, firm or person to fix the price
or prices in the attached Bid or of any other Bidder, or to fix any overheld, profit or cost element of the Bid price
or the Bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful
agreement any advantage against the City of Reading or any person interested in the proposed Contract;

The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion,
conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, representatives,
owners, employees, or parties in interest, including this affiant; and,

Neither the said Bidder nor any of its officers, partners, owners, agents or parties in interest, have any
interest, present or prospective, that can be reasonably construed to result in a conflict of interest between
them and the City of Reading, which the Bidder will be required to perform.
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| state that understands

(Name of Firm)
and acknowledges that the above representations are material and important, and will be relied on by the City
of Reading in awarding the contract(s) for which this bid is submitted. | understand and my firm understands
that any misstatement in this affidavit is and shall be treated as fraudulent concealment from the City of
Reading of the true facts relating to the submission of bids for this contract.

(Name and Company Position)

SWORN TO AND SUBSCRIBED
BEFORE ME THIS
DAY OF , 20

My Commission Expires

Notary Public
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PROVIDER'S CERTIFICATION OF NON-INDEBTEDNESS
TO THE CITY OF READING

Provider hereby certifies and represents that Provider and Provider's parent company(ies) and subsidiary(ies)
are not currently indebted to the City of Reading (the "City"), and will not at any time during the term of this
Contract (including any extensions or renewals thereof) be indebted to the City, for or on account of any
delinquent taxes, liens, judgments, fees or other debts for which no written agreement or payment plan
satisfactory to the City has been established. In addition to any other rights or remedies available to the City at
law or in equity, Provider acknowledges that any breach or failure to conform to this certification may, at the
option of the City, result in the withholding of payments otherwise due to Provider and, if such breach or failure
is not resolved to the City's satisfaction within a reasonable timeframe specified by the City in writing, may
result in the offset of any such indebtedness against said payments and/or the termination of this Contract for
default (in which case Provider shall be liable for all excess costs and other damages resulting from the
termination).

NAME OF PROVIDER

By:
AUTHORIZED SIGNATORY
Title:
PRESIDENT OR VICE PRESIDENT
Attest:
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RESOLUTION NO. 192-92

WHEREAS, reportedly, twenty-five cement manufacturing facilities in the United States are currently
burning well over two billion pounds a year of hazardous waste as a source of fuel and additional profit in the
cement manufacturing process; and

WHEREAS, approximately twenty cement manufacturing facilities are seeking permission to start this
practice; and

WHEREAS, sufficient data and evidence as to the safety of cement products made from hazardous
waste has not been proven; and

WHEREAS, it is in the best interest of the citizens of the City of Reading in regard to their health and
quality of life that cement derived from hazardous waste be banned from any City projects.

NOW, THEREFORE, the Council of the City of Reading resolves that the City of Reading will not

purchase cement from any facility that burns hazardous waste as fuel in its manufacturing process, nor allow
the use of concrete made from this type of cement. This policy shall be reflected in city bid specifications.

PASSED COUNCIL April 1, 1993

WARREN H. HAGGERTY, JR.
Mayor

ATTEST:

RUTH M. THOMPSON
City Clerk
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STATEMENT REGARDING MANUFACTURE OF CEMENT

The following statement is to be signed by an authorized officer of the company.

The undersigned contractor hereby certifies in accordance with City of Reading Resolution #192-92, that any
cement used in performance of this contract shall not have been manufactured by a process using hazardous
materials, as defined by the Environmental Protection Agency, in the manufacture and makeup thereof.

CONTRACTOR

By:

Title:

ATTEST:
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STATEMENT OF BIDDER'S QUALIFICATIONS

All guestions must be answered and the data given must be clear and comprehensive. This statement must
be notarized. If necessary, questions may be answered on separate attached sheets. The Bidder may submit
any additional information he desires.

1.

2.

10.

11.

Name of Bidder:

Permanent main office address:

When organized:

If a corporation, where incorporated:

How many years have you been engaged in the contracting business under your present
firm or trade name:

Contracts on hand: (Schedule these on an attached sheet, showing amount of each
contract and the appropriate anticipated dates of completion.)

Have you ever failed to complete any work awarded to you? If so, where and why?

Have you ever defaulted on a contract ? . If so, where and why?

List the more important projects recently completed by your company on an attached sheet, stating the
approximate cost of each, and the month and year completed.

List your major equipment available for this contract.

Describe experience in construction work similar in importance to this project on an attached sheet.
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Page 2

Statement of Bidder's Qualifications

12.

13.

14.

15.

16.

17.

Background and experience of the principal members of your organization, including the officers.

Credit available: $

Give Bank reference:

Will you, upon request, fill out a detailed financial statement and furnish any other information that may
be required by the City?

(A) Have you ever been a party to or otherwise involved in any action or legal proceeding
involving matters related to race, color, nationality or religion? If so, give full details.
(B) Have you ever been accused of discrimination based upon race, color, nationality or religion in

any action or legal proceeding including any proceeding related to any Federal Agency?
. If so, give full details

All prospective bidders are required to present proof of an acceptable disposal method approved by
the Pennsylvania Department of Environmental Protection. The proof may consist of a copy of a State
Solid Waste Disposal Permit issued to the prospective bidder by the Pennsylvania Department of
Environmental Protection, or a letter of approval from the Pennsylvania Department of Environmental
Protection for the use of a proposed or existing disposal facility which has a permit or is under review
for a permit. Same to be in accordance with Section 7 (a) application and permits, Pennsylvania Solid
Waste Management - "Act 241."
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Page 3

Statement of Bidder's Qualifications

18. The undersigned hereby authorizes and requests any person, firm or corporation to furnish any
information requested by the "City of Reading" in verification of the recitals comprising this Statement
of Bidder's Qualifications.

19. Name, address, phone number, and contact person at surety company who will provide bonding for
this contract:

20. Name, address, phone number, and contact person at insurance company who will provide insurance
coverage for this contract:

21. The undersigned hereby authorizes any person, firm or corporation to furnish any information
requested by the City of Reading in verification of the recitals comprising this Statement of Bidder's
Qualifications.

DATED at this day of , 20

(NAME OF BIDDER)

BY:

TITLE:
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BIDDER'S SWORN QUALIFICATION STATEMENT

COUNTY OF

~— —
wn

STATE OF

The Undersigned, being duly sworn under oath, certifies that the following statements are true and correct:
SUBMITTED TO:

ADDRESS:

SUBMITTED BY:

NAME:
ADDRESS:
PRINCIPAL:
1. What is the bidder's form of business, i.e., corporation, partnership, sole proprietor, or joint venture:
2. How many years has your organization been in business?
3. How many years have your organization been in business under its present name?
4, Give all trade names and former names that your organization has or is using?
5. If your organization is a corporation, give the:
A. Date of incorporation:
B. State of incorporation:
C. President's name:
D. Vice President's name(s):

Willow Creek Dam Removal Project
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10.

11.

12.

13.

14.

If an individual or a partnership, give the:
A. Date or organization:

B. Name and address of all partners (state whether general or limited partnership):

If other than a corporation or partnership, describe your organization and name all principals or owners:

List states and categories in which your organization is legally qualified to do business giving all
registration or license numbers.

List states in which partnership or trade name is filed.

List the types of work normally performed by your own forces.

Have you ever failed to complete any work awarded to you? If so, note when, where, and why:

Within the last five years, has any owner, officer or partner of your organization ever been an owner,
officer or partner of another organization when it failed to complete a construction contract? If so, attach
a separate sheet of explanation.

On a separate sheet, list major construction projects your organization has in process, giving the name
or project, owner, architect, contract amount, percent complete, and scheduled completion date.

On a separate sheet, list the major projects your organization has completed in the past five years, giving
the name of project, owner, architect, contract amount, date of completion, and percentage of the cost of
the work performed with your own forces.
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15.

16.

17.

18.

19.

On a separate sheet, list the construction experience of the key individuals of your organization.

Trade References:

Bank References:

Name of Bonding Company and name and address of agent:

Attach a financial statement, audited if available, including Contractor's latest balance sheet and income
statement showing the following items:

A.

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable,
accrued income, deposits, materials inventory and prepaid expenses):

Net Fixed Assets:

Other Assets:

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for
income taxes, advances, accrued salaries, and accrued payroll taxes):

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares per values,
earned surplus, and retained earnings):

Name of firm preparing financial statement and date thereof:
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Is this financial statement for the identical organization named on page 00420-17?

If not, explain the relationship and financial responsibility of the organization whose financial statement is
provided (e.g., parent-subsidiary).

Will this organization act as guarantor of the contractor for construction?

Dated at this of , 20

Name of Organization:

BY:

TITLE:

Subscribed and sworn before me this day of , 20

Notary Public:

My Commission Expires:

Willow Creek Dam Removal Project
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CERTIFICATION OF NON-SEGREGATED FACILITIES

The Bidder certifies that he does not maintain or provide for his employees any segregated facilities at any of
his establishments and that he does not permit his employees to perform their services at any location, under
his control, where segregated facilities are maintained. The Bidder certifies further that he will not maintain or
provide for his employees any segregated facilities at any of his establishments, and that he will not permit his
employees to perform their services at any location under his control where segregated facilities are
maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal Opportunity
clause in any contract resulting from acceptance of this bid. As used in this certification, the term "segregated
facilities" means any waiting rooms, work areas, restrooms and washrooms, restaurants and other eating
areas, timeclocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing facilities provided for employees which are
segregated by explicit directive or are in fact segregated on the basis of race, color, religion or national origin,
because of habit, local custom or otherwise. The Bidder agrees that (except where he has obtained identical
certification from proposed subcontractors for specific time periods) he will obtain identical certification from
proposed subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from the
provisions of the Equal Opportunity clause, and that he will retain such certifications in his files.

Note: The penalty for making false statement in offers is prescribed in 18 U.S.C. 1001.

DATE:

BY:

(NAME OF BIDDER) (TITLE)

OFFICIAL ADDRESS:
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CONTRACTOR'S STATEMENT FOR PUBLIC DISCLOSURE *

1. a/ Name of Contractor:
b/ Address and Zip Code of Contractor:
2. If the Contractor is not an individual doing business under his own name, the Contractor has the status

indicated below and is organized or operating under the laws of

a corporation
a partnership known as:

a business association or a joint venture known as:

a Federal, State or Local government or instrumentality thereof

other (explain)

3. If the Contractor is not an individual or a government agency or instrumentality, give

date of organization:

4, Names, addresses, title of position (if any), and nature and extent of the interest of the officers and
principal members, shareholders, investors other than a government agency or instrumentality, are set
forth as follows:

a/

b/

c/

d/

If the Contractor is a corporation, the officers, directors, trustees, and each stockholder owning
more than 10% of any share of stock.

If the Contractor is a partnership, each partner, whether a general or limited partner, and
either the percent of interest or a description of the character and extent of interest.

If the Contractor is a business association or a joint venture, each participant and either the
percent of interest or a description of the character and extent of interest.

If the Contractor is some other entity, the officers, the members of the governing body, and
each person having an interest of more than 10%.

* If space on this form is inadequate for any requested information, this should be furnished
on an attached page which is referred to under the appropriate numbered item on the form.
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Page 2
Contractor's Statement for Public Disclosure

POSITION TITLE (if any) AND PERCENT
OF INTEREST OR DESCRIPTION OF
NAME, ADDRESS & ZIP CODE CHARACTER AND EXTENT OF INTEREST

5. Name, address and nature and extent of interest of each person or entity (not named in response to
Item 4) who has a beneficial interest in any of the shareholders or investors named in response to Item
5 which gives such person or entity more than a computed 10% interest in the Contractor (for
example, more than 20% of the stock in a corporation which holds 50% of the stock of the Contractor,
or more than 50% of the stock in a corporation which holds 20% of the stock of the Contractor).

DESCRIPTION OF CHARACTER
NAME, ADDRESS & ZIP CODE AND EXTENT OF INTEREST

6. Names (if not given above) of officers and directors or trustees of any corporation or firm listed under
Item 4 or Item 5 above:

7. Is the Contractor a subsidiary of or affiliated with any other corporation or any other firm or firms?
____YES __ NO. Ifyes, list each such corporation or firm by name and address, specify its
relationship to the Contractor, and identify the officers and directors or trustees common to the
Contractor and such other corporation or firm:

8. Other federal grant projects under Title | of the Housing and Community Development Act of 1974
(CP.L.93-383), as amended, in which the Contractor or any of the principals of the Contractor is or has
been the contractor, or a stock-holder, officer, director or trustee, or partner of such a contractor:

9. If the Contractor or a parent corporation, a subsidiary, an affiliate or a principal of the Contractor is to
participate in the work or services as a Subcontractor or consultant:

a/ Name and address of such Subcontractor or consultant:

b/ Has such Subcontractor within the last 10 years ever failed to qualify as a responsible bidder,
refused to enter into a contract after an award has been made, or failed to complete a
contract?

___YES ___ NO. Ifyes, explain:

37
Willow Creek Dam Removal Project
2023



DocuSign Envelope ID: 10E259B4-2CC5-4743-9F7D-22FF1C448666

Page 3
Contractor's Statement for Public Disclosure

c/ Outstanding contract bids of such Subcontractor or consultant:
Awarding Agency Amount Date Opened
$
10. Brief statement respecting equipment, experience, financial capacity, and other resources available to

such Subcontractor or consultant for the performance of the work or services involved in the contract,
specifying particularly the qualifications of the personnel, the nature of the equipment, and the general
experience of the Subcontractor or consultant.

11. a/ Does any member of the governing body or employee of the Local Public Agency or any
officer or employee of the Local Public Agency who exercises any functions or responsibilities in
connection with the awarding and/or carrying out of the contract have any direct or indirect personal
interest in the Contractor or in the Contractor's performance under the contract? _ YES __ NO. If
yes, explain:

b/ Does any member of the governing body of the locality in which the Public Improvement
Project is situated or any other public official of the locality, who exercises any functions or
responsibilities in the review or approval of the awarding and/or carrying out of the contract
have any direct or indirect personal interest in the Contractor or in the Contractor's
performance under the contract? _ YES __ NO. If yes, explain:
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CERTIFICATION

I (We) certify that this
Contractor's Statement for Public Disclosure is true and correct to the best of my (our) knowledge and beliefs.

DATED: DATED:
(SIGNATURE) (SIGNATURE)

(TITLE) (TITLE)

(ADDRESS & ZIP CODE) (ADDRESS & ZIP CODE)

1 - If the Contractor is an individual, this Statement should be signed by such individual; if a partnership, by
one of the partners; if a corporation or other entity, by one of its chief officers having knowledge of the facts
required by this Statement.

2 - Penalty For False Certification: Section 1001, Title 18, of the U.S.C. provides a fine of not more than
$10,000, or imprisonment of not more than five years, or both, for knowingly and willfully making or using any
false writing or document, knowing the same to contain any false, fictitious or fraudulent statement or entry in a
matter within the jurisdiction of any Department of the United States.
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(ONLY AS NEEDED)
CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM

THE CITY OF READING

ADDENDUM NO. TO BID FOR:

OPENING DATE:

NOTICE

This addendum must be signed, attached to, and returned with your proposal to the City of Reading by the
time and date indicated above. This sheet is now part of the Contract Documents.

I, HEREBY CERTIFY, THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE BEEN TAKEN INTO
ACCOUNT WITH THE TOTAL BID PRICE.

Firm Name (Type or Print)

Authorized Signature Title

Name (Type or Print) Date
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CONTRACT DOCUMENTS
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CONTRACT
NOTE; This contract is not to be filled in until contract is awarded.

THIS AGREEMENT, made and concluded this day of , inthe
year two thousand and , by and between the City of Reading, a municipal corporation of the
Commonwealth of Pennsylvania, located in the County of Berks, said Commonwealth, party of the first part,
and , Contractor, party of the second part, pursuant to law and to the provisions and
requirements of the ordinance of the City of Reading, Pennsylvania.

WITNESSETH, that the parties to these presents, each in consideration of the agreements on the part
of the other herein contained, have agreed, and hereby do agree, the party of the first part for itself, its
successors and assign, and the party of the second part for itself, himself, or themselves, its successors, or his
or their executors and administrators as follows:

CONTRACTOR'S GENERAL AGREEMENT. The Contractor covenant, promises and agrees to and
with the party of the first part, for the consideration hereinafter mentioned and contained, and under the
penalty expressed in a bond bearing date of and hereto attached, to furnish all the
material, machinery, equipment, tools, labor and transportation, except as hereinafter otherwise provided, at
his own cost, necessary or proper for the purpose of executing the work embraced in this contract in a good,
substantial and workmanlike manner, and in strict accordance with the specifications pertaining to this contract
a herein contained.

PARTS OF CONTRACT. The Location Map; Notice to Contractors; Bid Instructions; Documents to be
Submitted with Bid; Contract Documents; Documents to be Submitted During the Course of the Contract;
Wage Rate Determinations; Notice of Preconstruction Requirements and Pre-Construction Conference
Questionnaire; Affirmative Action Requirements; General Provisions; Supplementary General Terms and
Conditions; Technical Specifications; Supplementary Technical Specifications; and Correspondence and
Supportive Documentation shall each form a part of the Contract.

THE CONTRACT SUM. The City shall pay the Contractor for the performance of the Contract, subject
to additions and deductions provided therein, in current funds as follows:
(state here the lump sum amount, unit

prices, or both as desired in individual cases.)

Where the quantities originally contemplated are so changed that application of the agreed unit price to the
quantity of work performed is shown to create a hardship to the Owner or the Contractor, there shall be an
equitable adjustment of the Contract to prevent such hardship.

TIME & MANNER OF DOING WORK. The party of the second part agrees to commence the
construction of the work to be done under this contract, immediately upon receiving written notice from the Director
of Public Works, or other applicable Director, so to do and to complete the entire work as specified in the technical
specifications, it being expressly agreed and understood that the time of beginning, rates of progress and time of
completion of the work are essential under this contract. Time is to be considered to be the essence of this
contract.

STIPULATED DAMAGES. The Contractor shall begin work within ten (10) days of receipt of written
notice from the applicable Director, to do so. If the Contractor fails to complete and finish the work in
conformity with the terms and provisions of this Contract within the time hereinbefore specified, he shall pay to
the City the sum of Five Hundred Dollars ($500.00) for each and every day thereafter, including Sundays and
holidays, that the finishing of the Contract is delayed, which sum shall be construed as stipulated and
liquidated damages and not as a penalty and shall be deducted from the amount due by the terms of the
Contract; provided, however, that in case of justifiable delay, the City shall extend the time for completion of
said work as provided for in Article G.7, but no extension of time for any reason beyond the time fixed herein
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for the completion of the work shall be deemed a waiver by the City of the right to abrogate this Contract for
abandonment for delay.

LIENS. Neither the final payment nor any part of the retained percentage shall become due until the
Contractor, if required, shall deliver to the City a complete release of all liens arising out of this Contract, or
receipts in full in lien thereof, and, if required in either case, an affidavit that so far as he has knowledge or
information the release and receipts include all the labor and material for which a lien could be filed. If any lien
remains unsatisfied after all payments are made, the Contractor shall refund to the City all monies that the
latter may be compelled to pay in discharging such a lien, including all costs and a reasonable attorney's fee.

BASIS OF CONTRACT. This contract is founded on

IN WITNESS WHEREOF, the said City of Reading has caused this Agreement to be executed by its Mayor,
and its corporate seal to be hereunto affixed, duly attested by its City Clerk, and the party of the second part.

the day and year first above written.

CITY OF READING

By:
Mayor

ATTEST:

City Clerk

Signed and Sealed in the Presence of

CONTRACTOR

PRESIDENT

SECRETARY
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PERFORMANCE BOND

Know All Men By These Presents that we,

(CONTRACTOR)

hereinafter called the PRINCIPAL, and

(SURETY)
hereinafter called the SURETY, a corporation organized and existing under the laws of

the are held and firmly bound unto

hereinafter called the OBLIGEE, as hereinafter

set forth, in the full and just sum of Dollars

($ ), lawful money of the United States of America, for the payment of which sum we bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

WITNESSETH THAT:
WHEREAS, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated

, 20 , to perform the WORK for the OBLIGEE, in connection with the
as set forth in CONTRACT DOCUMENTS.

WHEREAS, the OBLIGEE is a "contracting body" under provisions of Act No. 385 of the General
Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, known
and cited as the "Public Works Contractors Bond Law of 1967" (the "Act"); and

WHEREAS, the Act, in Section 3(a), requires that, before an award shall be made to the PRINCIPAL
by the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this BOND to the
OBLIGEE, with this BOND to become binding upon the award of the CONTRACT to the PRINCIPAL by the
OBLIGEE in accordance with the PROPOSAL; and

WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be furnished
by the PRINCIPAL to the OBLIGEE; and

WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided inter alia, that if the PRINCIPAL
shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the PRINCIPAL, in
accordance with the PROPOSAL, then the PRINCIPAL and OBLIGEE shall enter into a CONTRACT with
respect to performance of the WORK, the form of which CONTRACT is set forth in the CONTRACT
DOCUMENTS.

NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the PRINCIPAL
will truly and faithfully comply with and perform the WORK in accordance with the CONTRACT DOCUMENTS,
at the time and in the manner provided in the CONTRACT DOCUMENTS, and if the PRINCIPAL shall satisfy
all claims and demands incurred in or related to the performance of the WORK by the PRINCIPAL, and if the
PRINCIPAL shall indemnify completely and shall hold harmless the OBLIGEE and all of its officers, agents and
employees from any and all costs and damages which the OBLIGEE and all of its officers, agents and
employees may sustain or suffer by reason of the failure of the PRINCIPAL to do so, and if the PRINCIPAL
shall reimburse completely and shall pay to the OBLIGEE any and all costs and expenses which the OBLIGEE
and all of its officers, agents or employees may incur by reason of any such default or failure of the
PRINCIPAL, then this BOND shall be void; otherwise, this BOND shall remain in force and effect.
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This BOND, is executed and delivered under and subject to the Act, to which reference hereby is
made.

The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be performed in
accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the
CONTRACT , and/or any giving by the OBLIGEE of any extensions of time for the performance of the WORK
in accordance with the CONTRACT DOCUMENTS, and/or any act of forebearance of either the PRINCIPAL or
the OBLIGEE toward the other with respect to the CONTRACT DOCUMENTS, and/or the reduction of any
percentage to be retained by the OBLIGEE as permitted by the CONTRACT DOCUMENTS, shall not release,
in any manner whatsoever, the PRINCIPAL and the SURETY, or either of them, or their heirs, executors,
administrators, successors and assigns, from liability and obligations under this BOND; and the SURETY, for
value received, does waive notice of any such alterations, changes, additions, extensions of time, acts of
forebearance and/or reduction of retained percentage.

IN WITNESS WHEREOF, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed
and delivered this day of ,20

(INDIVIDUAL PRINCIPAL)

(Seal)

(Signature of Individual)
Witness:

Trading and Doing Business as:
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(PARTNERSHIP PRINCIPAL)

(Seal)
(Name of Partnership)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
(CORPORATION PRINCIPAL)
(Name of Corporation)
By:
(Vice) President
Attest:

(Assistant Secretary)

(Corporate Seal)

Signed

(OR, IF APPROPRIATE)

(Name of Corporation)

By:

(Authorized Representative)

(Title)
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(CORPORATION SURETY)

(Name of Corporation)

By:

(Attorney-In-Fact)

Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the
authority of the Attorney-In-Fact to act in behalf of the corporation.
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PAYMENT BOND

Know All Men by These Presents:

That We, (CONTRACTOR) hereinafter called the PRINCIPAL, and
(SURETY) hereinafter called the SURETY, a corporation organized and
existing under laws of the of are held and firmly bound unto

, hereinafter called the OBLIGEE, as hereinafter set forth, in the full and just sum of
dollar ( ), lawful money of the United States of America, for
the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

Witnesseth That:

WHEREAS, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated
, 20 __, to perform the WORK for the OBLIGEE, in connection with the
as set forth in the CONTRACT,
DOCUMENTS; and Public Works, City of Reading, Pennsylvania.

WHEREAS, the OBLIGEE is a "contracting body" under provisions of the Act of the General Assembly
of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, known as and cited
as the "Public Works Contractors” Bond Law of 1967", P L 869 (the Act"): and

WHEREAS, the Act, in section 3(a), requires that, before an award shall be made to the PRINCIPAL
by the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this BOND to the
OBLIGEE, with this BOND to become binding upon the award of a CONTRACT to the PRINCIPAL by the
OBLIGEE in accordance with the PROPOSAL: and

WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be furnished
by the PRINCIPAL to the OBLIGEE; and

WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided, inter alia, that if the PRINCIPAL
shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the PRINCIPAL in
accordance with the PROPOSAL then the PRINCIPAL and the OBLIGEE shall enter into a CONTRACT with
respect to performance of the WORK, the form of which CONTRACT is set forth in the CONTRACT
DOCUMENTS.

NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the PRINCIPAL
and any SUBCONTRACTOR of the PRINCIPAL to whom any portion of the WORK shall be subcontracted,
and if all assignees of the PRINCIPAL and of any such SUBCONTRACTOR, promptly shall pay or shall cause
to be paid, in full all money which may be due any claimant supplying labor or materials in the prosecution and
performance of the WORK in accordance with the CONTRACT DOCUMENTS, including any amendment,
extension or addition to the CONTRACT DOCUMENTS, for material furnished or labor supplied or labor
performed, then this BOND shall be void; otherwise, this BOND shall be and shall remain in force and effect.

This BOND, as provided by the Act, shall be solely for the protection of claimants supplying labor or
materials to the PRINCIPAL or to any SUBCONTRACTOR of the PRINCIPAL in the prosecution of the WORK
covered by the CONTRACT DOCUMENTS, including any amendment, extension or addition thereto. The
term "claimant"”, where used herein and as required by the Act, shall mean any individual, firm, partnership,
association or corporation. The phrase "labor or materials”, when used herein and as required by the Act,
shall include public utility services and reasonable rentals of equipment, but only for periods when he
equipment rented is actually used at the site of the WORK covered by the CONTRACT. As required by the
Act, the provisions of this BOND shall be applicable whether or not the material furnished or labor performed
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enters into and becomes a component part of the public building, public work or public improvement
contemplated by the CONTRACT DOCUMENTS.

As provided and required by the Act, the PRINCIPAL and the SURETY agree that any claimant, who
has performed labor or furnished material in the prosecution of the WORK in accordance with the CONTRACT
DOCUMENTS, including any amendment, extension or addition to the CONTRACT DOCUMENTS, and who
has not been paid therefore, in full, before the expiration of ninety (90) days after the last day on which such
claimant performed the last of such labor or furnished the last of such materials for which payment is claimed,
may institute an action upon this BOND, in the name of the claimant, in assumpsit, to recover any amount due
the claimant for such labor or material, and may prosecute such action to final judgment and may have
execution upon the judgment; provided, however, that:

(a) Any claimant who has a direct contractual relationship with any SUBCONTRACTOR of the
PRINCIPAL, but has no contractual relationship, express or implied, with the PRINCIPAL, may institute an
action upon this BOND only if such claimant first shall have given written notice, served in the manner
provided in the Act, to the PRINCIPAL, within ninety (90) days from the date upon which such claimant
performed in the last of the labor or furnished the last of the materials for which payment is claimed, stating,
with substantial accuracy, the amount claimed and the name of the person for whom the WORK was
performed or to whom the material was furnished; and

(b) No action upon this BOND shall be commenced after the expiration of one (1) year from the day upon
which the last of the labor was performed or material was supplied, for the payment of which such action is
instituted by the claimant; and

(c) Every action upon this BOND shall be instituted either in the appropriate court of the County where the
WORK is to be performed or of such other County as Pennsylvania statutes shall provide, or in the United
States District Court for the district in which the PROJECT, to which the CONTRACT relates, is situated, and
not elsewhere.

This BOND is executed and delivered under and subject to the Act, to which reference hereby is
made.

The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be performed in
accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the
CONTRACT, and/or any given by the OBLIGEE of any extensions of time for the performance of the WORK in
accordance with the CONTRACT DOCUMENTS, and/or any act of forebearance of either the PRINCIPAL or
the OBLIGEE toward the other with respect to the CONTRACT DOCUMENTS, and/or the reduction of any
percentage to be retained by the OBLIGEE as permitted by the CONTRACT DOCUMENTS, shall not release,
in any manner whatsoever, the PRINCIPAL and the SURETY, or either of them, or their heirs, executors,
administrators, successors and assigns, from liability and obligations under this BOND; and the SURETY for
value received, does waive notice of any such alterations, changes, additions, extensions of time, acts of
forebearance and/or reduction of retained percentage.

If the PRINCIPAL is a foreign corporation (incorporated under the laws other than those of the
Commonwealth of Pennsylvania) then further terms and conditions of this BOND are and shall be that the
PRINCIPAL or the SURETY shall not be discharged from liability on this BOND, nor this BOND surrendered
until such PRINCIPAL files with the OBLIGEE a certificate from the Pennsylvania Department of Revenue
evidencing the payment in full of all bonus taxes, penalties and interest, and a certificate from the Bureau of
Employment and Unemployment Compensation of the Pennsylvania Department of Labor and Industry,
evidencing the payment of all unemployment compensation, contributions, penalties and interest due the
Commonwealth from said PRINCIPAL or any foreign corporation,
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SUBCONTRACTOR thereunder or for which liability has accrued but the time for payment has not
arrived, all in accordance with provisions of the Act of June 10, 1947, P.L 493, of the Commonwealth of
Pennsylvania.

In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and
delivered this day of , 20 .

(INDIVIDUAL PRINCIPAL)

(Seal)
(Signature of Individual)
Witness:
Trading and Doing Business as:
(PARTNERSHIP PRINCIPAL)
(Seal)
(Name of Partnership)
Witness:
By: (Seal)
(Partner)
Witness:
By:
(Seal) (Partner)
Witness:
By: (Seal)
(Partner)
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Witness:
By: (Seal)
(Partner)
(CORPORATION PRINCIPAL)
(Name of Corporation)
By:
(Vice) President
Attest:
(Assistant Secretary)
(Corporate Seal)
(OR, IF APPROPRIATE)
(Name of Corporation)
By:
(Authorized Representative)
Signed
(Title)
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(CORPORATION SURETY)

(Name of Corporation)

By:

(Attorney-In-Fact)

Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the
authority of the Attorney-In-Fact to act in behalf of the corporation.
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WAGE RATE COMPLIANCE BOND

BOND NO.

KNOW ALL MEN BY THESE PRESENTS, that ,

(Contractor)
, (hereinafter referred
(Full Address)
to as EMPLOYER), , Insurance Company, a corporation organized
(Surety Company)
and existing under the laws of the State of (hereinafter referred to as SURETY),
are hereby severally held and firmly bound in the sum of Dollars, being 50% of the

estimated or bidded price of the contract, lawful money of the United States of America, unto the City of

Reading, City Hall, 815 Washington Street, Reading, PA, 19601-3690, (hereinafter referred to as CITY), as its
interests may appear.

NOW THE CONDITION OF THE ABOVE OBLIGATION IS SUCH that if Employer and any
subcontractors shall promptly pay wages due their employees for work performed under an agreement dated

, 20 (including amendments thereto), between Employer and City based on the
minimum prevailing wages specified in said Agreement as published by the United States Department of Labor
and as reflected in a Contract between Employer and City, dated , 20__, then the above obligation
shall be void, otherwise it shall remain in full force and effect.

The Surety's obligation under this Bond shall cover payments due as aforesaid for work performed by
employees during the period commencing , 20 , and ending with the completion
of the project in accordance with a certificate of Completion issuable by the City.
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We, the said Employer and Surety, and each of us do bind and oblige ourselves, to the extent of our
respective liabilities hereunder, as well as our heirs, executors, administrators, successors and assigns, and
every one of them, firmly by these presents.

SIGNED, SEALED, AND DATED this day of , 20

(INDIVIDUAL PRINCIPAL)

(Seal)
(Signature of Individual)
Witness:
Trading and Doing Business as:
(PARTNERSHIP PRINCIPAL)
(Seal)
(Name of Partnership)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By; (Seal)
(Partner)
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(CORPORATION PRINCIPAL)

(Name of Corporation)

By:

(Vice) President

Attest:

(Assistant Secretary)

(Corporate Seal)

(OR, IF APPROPRIATE)

(Name of Corporation)

By:

(Authorized Representative)

(CORPORATION SURETY)

(Name of Corporation)

By:

(Attorney-In-Fact)

Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the
authority of the Attorney-In-Fact to act in behalf of the corporation.

55
Willow Creek Dam Removal Project
2023



DocuSign Envelope ID: 10E259B4-2CC5-4743-9F7D-22FF1C448666

MAINTENANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we,

hereinafter called the PRINCIPAL, and

(CONTRACTOR)
hereinafter called the SURETY, a corporation organized and existing
(SURETY)
under laws of the of , are held and firmly
bound unto , hereinafter called the OBLIGEE, as hereinafter set (OWNER)
forth, in the full and just sum of Dollars ($ )

lawful money of the United States of America, for the payment of which we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents,

WITNESSETH THAT:

Whereas, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated ,
20___ to perform the WORK for the OBLIGEE, in connection with the construction of

as set forth in the

CONTRACT
DOCUMENTS as prepared by the CITY OF READING.

Now, therefore, the condition of this BOND shall be such that: If the PRINCIPAL shall remedy, without cost to
the OBLIGEE, all defects which may develop during the period of one (1) year from the date of completion by
the PRINCIPAL and final acceptance of the OBLIGEE of the WORK performed in accordance with the
CONTRACT DOCUMENTS, which defects, in the sole judgment of the OBLIGEE, shall be caused by or shall
result from defective or inferior materials or workmanship, and if the PRINCIPAL shall satisfy all claims and
demands arising from or related to such defects or growing out of such defects. and if the PRINCIPAL shall
indemnify completely and shall save harmless the OBLIGEE from any and all costs and damages which the
OBLIGEE may sustain or suffer by reason of the failure so to do; and if the PRINCIPAL shall reimburse
completely and shall pay to the OBLIGEE any and all costs and expenses which the OBLIGEE may incur by
reason of anv such default or failure of the PRINCIPAL, then this BOND shall be void; otherwise, this BOND
shall be and shall remain in full force and effect.

The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the CONTRACT
DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be performed in accordance
with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the CONTRACT,
and/or any giving by the OBLIGEE of any extensions of time for the performance of the WORK in accordance
with the CONTRACT DOCUMENTS, and/or any act of forbearance of either the PRINCIPAL or the OBLIGEE
toward the other with respect to the CONTRACT DOCUMENTS, and/or the reduction of any percentage to be
retained by the OBLIGEE as permitted by the CONTRACT DOCUMENTS, shall not release, in any manner
whatsoever, the PRINCIPAL and the SURETY, or either of them, or their heirs, executors, administrators,
successors and assigns from liability and obligations under this BOND; and the SURETY for value received,
does waive notice of any such alterations, changes, additions, extensions of time, acts of forbearance and/or
reduction of retained percentage.

In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and delivered
this day of , 20
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(INDIVIDUAL PRINCIPAL)

(Seal)
(Signature of Individual)
Witness:
Trading and Doing Business as:
(PARTNERSHIP PRINCIPAL)
(Seal)
(Name of Partnership)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
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(CORPORATION PRINCIPAL)

(Name of Corporation)

By:

(Vice) President

Attest:

(Assistant Secretary)

(Corporate Seal)

(OR, IF APPROPRIATE)

(Name of Corporation)

By:

(Authorized Representative)

(CORPORATION SURETY)

(Name of Corporation)

By:

(Attorney-In-Fact)

Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the
authority of the Attorney-In-Fact to act in behalf of the corporation.
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STATEMENT ACCEPTING PROVISIONS OF WORKERS’ COMPENSATION ACT

STATE OF

SS.

COUNTY OF

The undersigned contractor has accepted the provisions of the Workers' Compensation Act of Pennsylvania,
with all supplements, and has insured liability thereunder in accordance with the terms thereof with the
insurance company whose signature is attached hereto.

For Individual
(SEAL)
FOR CORPORATION
(Name of Corporation)
By:
(Official Title)
Attest:

(Secretary or Asst. Secretary)

FOR PARTNERSHIP

(Name of Partnership)

By: (SEAL)

(SEAL)

(Partners)

(Name of Insurance Company)

By:
(Attorney-In-Fact)
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STIPULATION AGAINST LIENS

WHEREAS, , hereinafter called the CONTRACTOR, has
entered into a CONTRACT, dated , 20, with
hereinafter called the CITY, to provide materials and
perform labor necessary for the manufacture and furnishing of the: as set forth in the CONTRACT
DOCUMENTS as prepared by the City of Reading.

NOW, THEREFORE, it is hereby stipulated and agreed by and between the said parties, as part of the
said CONTRACT, and for the consideration therein set forth, that neither the undersigned CONTRACTOR, any
SUBCONTRACTOR or material man, nor any other person furnishing labor or materials to the said
CONTRACTOR under this CONTRACT shall file a lien, commonly called a mechanic's lien, for WORK done or
materials furnished for the above manufacture.

This stipulation is made and shall be filed with the Berks County Prothonotary within ten (10) days
after execution, in accordance with the requirements of Section 1402 of the Mechanics Lien Law of 1963 of the
Commonwealth of Pennsylvania in such case provided.

IN WITNESS WHEREOF, the parties hereto have caused the signature of their proper officers to be

affixed thereto on this day of 20 .
(SEAL)
BY:
(CITY OF READING)
TITLE:
ATTEST:
BY:
TITLE:
(SEAL)
(CONTRACTOR)
ATTEST: BY:
TITLE:
BY:
TITLE:
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INDEMNITY AGREEMENT & HOLD HARMLESS

KNOW ALL MEN BY THESE PRESENTS:

WHEREAS, the undersigned has entered into a contract with the CITY OF READING, dated
, 20 __, providing for the

City of Reading, Pennsylvania.

NOW, THEREFORE, in consideration of the award of said contract to the undersigned,

, as well as in further consideration of the sum of ONE DOLLAR ($1.00) in hand paid
to the said by the City of Reading, receipt whereof is hereby acknowledged, the said
agrees to indemnify and save harmless the CITY OF READING, its officers, agents,
servants, and employees against any and all loss, damage, costs and expenses which the said CITY may
hereafter suffer, incur, be put to or pay by reason of any bodily injury (including death) or damage to property
arising out of any act or omission in performance of the work undertaken under the aforesaid contract.

EXECUTED this day of 20

By:

Title:

ATTEST:

(Title)
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NOTICE TO PROCEED

TO:

Project

Contract No.

Amount of Contract

You are hereby notified to commence work on the referenced contract on or before

20__ , and shall fully complete all of the work of said contract within consecutive calendar days
thereafter. Your completion date is therefore , 20
The contract provides for an assessment of the sum of $ as liguidated damages for each
consecutive calendar day after the above established contract completion date that the work remains
incomplete.
Dated this day of , 20

By

Title

ACCEPTANCE OF NOTICE

Receipt of foregoing Notice to Proceed is hereby acknowledged

By

this day of 20
By
Title
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PREVAILING WAGE RATES

Will be included in Addendum #2
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TECHNICAL SPECIFICATIONS

Drawings Attached
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w%s pennsylvania
r' DEPARTMENT OF ENVIRONMENTAL
PROTECTION

December 14, 2022

Timothy Krall, Utilities Manager
City of Reading

503 North 6™ Street

Reading, PA 19601

Re: DEP File No. D06-012EA
Dear Mr. Krall:

The Division of Dam Safety reviewed and approved the restoration plan to breach and remove
Willow Creek Dam to eliminate a threat to public safety and restore the stream to a free-flowing
condition. In addition, the Department conducted an environmental assessment and concluded
the project will not have a significant adverse impact on aquatic resources. The dam is located
across Willow Creek in Ontelaunee Township, Berks County. An approval letter for this work
was originally issued and dated October 16, 2018. That letter has been rescinded and this letter
supersedes that approval to include federal authorization in addition to the state authorization.

Construction associated with restoration activities is authorized under the provisions of 25 Pa.
Code, Section 105.12(a)(16). This authorization also includes Water Quality Certification under
Section 401 of the Federal Water Pollution Control Act (33 U.S.C.A. 1341(a)).

We have determined that your proposed work, if accomplished in accordance with the enclosed
terms and conditions, is authorized by the Pennsylvania State Programmatic General Permit-6
(PASPGP-6). This PASPGP-6 verification provides U.S. Army Corps of Engineers authorization
pursuant to Section 10 of the Rivers and Harbors Act and/or Section 404 of the Clean Water Act.
This authorization may be subject to modification, suspension, or revocation if any of the
information contained in the application, including the plans, is later found to be in error.

The enclosed list of conditions must be followed for purposes of the PASPGP-6.

This letter may be considered state approval to remove the dam with the following special
conditions:

e The Erosion and Sediment Pollution Control Plan has been reviewed in accordance
with the Department’s policies and procedures. Provided the erosion and sediment
control measures are properly implemented and maintained, this plan is adequate
to minimize accelerated soil erosion and sediment pollution.

Bureau of Waterways Engineering and Wetlands
Rachel Carson State Office Building | P.O. Box 8460 | Harrisburg, PA 17105-84608460 | 717.787.8568 | www.dep.pa.gov
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Timothy Krall, Utilities Manager -2- December 14, 2022
City of Reading

e Willow Creek supports a reproducing population of trout. You are requested to
refrain from working within the stream channel between October 1 and December
31 to protect the wild trout population.

e The Pennsylvania Fish and Boat Commission’s Southeast Regional Office must be
notified at 717.626.0228 prior to starting work.

e The Department’s Division of Dam Safety must be notified at least ten days in
advance of the proposed time of commencement of this work. Please contact Mr.
Josh Fair by email at josfair@pa.gov or by telephone at 717.772.5988.

e The enclosed Dam Breach Completion Certification must be submitted to this
office, with the owner signature, within ten days after completion of this work.
Please include photos of the work area with this notification. If plans were
modified during removal of the dam, a detailed set of as-built drawings must be
submitted to this office within 30 days after completion of this work.

This authorization does not give any property rights, either in real estate or material, or any
exclusive privileges. It does not grant or confer any right, title, easement, or interest in, to, or
over any land belonging to the Commonwealth of Pennsylvania. It also does not grant any
infringement of federal, state, or local laws or regulations; nor does it obviate the necessity of
obtaining Federal assent when necessary.

If you have any questions regarding our requirements in this matter, please contact Mr. Josh Fair
of our staff at josfair@pa.gov or 717.772.5988.

Sincerely,

Kirk A. Kreider, P.E.
Chief
Division of Dam Safety

Enclosures: Dam Breach Completion Certification
Drawdown Permit Application

cc:  Mr. Bill Weihbrecht, AECOM (with copy of enclosures)
Mr. David Dippold, Pennsylvania Fish and Boat Commission
Mr. Todd Schaible, U.S. Army Corps of Engineers, Philadelphia District
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Timothy Krall, Utilities Manager -3- December 14, 2022
City of Reading

bcc: File (D06-012)
OnBase

KAK: JH:JBF

Email Addresses:

TIMOTHY KRALL
Timothy.Krall@readingpa.gov

BILL WEIHBRECHT
Bill.weihbrecht@aecom.com

DAVID DIPPOLD
ddippold@pa.gov

GLENN WEITKNECHT-USACE
Glenn.R.Weitknecht@usace.army.mil
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COMMONWEALTH OF PENNSYLVANIA
DEPARTMENT OF ENVIRONMENTAL PROTECTION

DAM BREACH COMPLETION CERTIFICATION

Dam No.

Project Location: ~ Township

County
To Whom It May Concern:
I (We) hereby certify that the breaching of the dam
(Dam Name)
across in County,
(Stream Name) (County Name)
Pennsylvania, was completed on , In accordance with the plans and
(Date Completed)

specifications approved by the Department.
As-built drawings (check one):

[] Approved plans and specifications not modified — Photographs attached.

[ ] Plans were modified — As-built drawings and photographs attached.

Signature of Supervising Engineer (If required by approval letter):

Title:

Firm or Agency: P.E. Seal

Signature of Owner (Required):

Title:
Firm or Agency:

Send to:

josfair@pa.qgov

ricreising@pa.gov

Rev 8/2021
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PENNSYLVANIA STATE PROGRAMMATIC GENERAL PERMIT -6
(PASPGP-6)
July 1, 2021

Please note: the full text of the PASPGP-6 may be viewed on the Baltimore District web site
at http://www.nab.usace.army.mil/Missions/Regulatory/PermitTypesandProcess.aspx Or by calling the
Corps at 814-235-0570

Permittee: City of Reading
Date of PASPGP-6 Verification: December 15, 2022

State Authorization(s): \wajver 16 (Restoration Waiver)

Corps District:

Baltimore District

U.S. Army Corps of Engineers State College Field Office
1631 South Atherton Street

Suite 101

State College, Pennsylvania 16801-6260

Email: NAB-Regulatory@usace.army.mil

(] |Philadelphia District
U.S. Army Corps of Engineers
Wanamaker Building
100 Penn Square East Regulatory Branch
Philadelphia, Pennsylvania 19107-3390
Email: PhiladelphiaDistrictRegulatory@usace.army.mil

Pittsburgh District

U.S. Army Corps of Engineers, Regulatory Branch
William S. Moorhead Federal Building, 20" floor
1000 Liberty Avenue

Pittsburgh, Pennsylvania 15222-4186

Email: Regulatory.Permits@usace.army.mil

It has been determined that your proposed project, which includes the discharge of dredged
and/or fill material and/or the placement of structures into waters of the United States, including
wetlands, qualifies for federal authorization under the provisions of Section 404 of the Clean
Water Act and /or Section 10 of the River and Harbor Act of 1899, under the terms and
conditions of the PASPGP-6.

All activities authorized under PASPGP-6 must comply with all conditions of the
authorization, including General, Procedural, and Special Conditions. Failure to comply
with all the conditions of the authorization, including project special conditions, will
constitute a permit violation and may be subject to criminal, civil, or administrative
penalties, and /or restoration.
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The authorized activity must be performed in compliance with the following General Conditions
to be authorized under PASPGP-6:

General Conditions:

1. Permit Conditions: The permittee shall conduct all work and activities in waters of the United
States, including jurisdictional wetlands, in strict compliance with the approved
authorization/verification including all final maps, plans, profiles, and design specifications.

2. 401 State Water Quality Certification (SWQC) Conditions: The permittee shall comply with
the following conditions unless a project specific SWQC is required as identified below:

a. Prior to beginning any activity authorized by the Corps under PASPGP-6, the applicant
shall obtain from the Department all necessary environmental permits, authorizations or
approvals, and submit to the Department environmental assessments and other
information necessary to obtain the permits and approvals, as required under state law,
including The Clean Streams Law (35 P.S. 88 691.1—691.1001), the Dam Safety and
Encroachments Act (32 P.S. 88 693.1—693.27), the Surface Mining Conservation and
Reclamation Act (52 P.S. §8 1396.1—1396.19b), the Noncoal Surface Mining
Conservation and Reclamation Act (52 P.S. §8 3301—3326), the Bituminous Mine
Subsidence and Land Conservation Act (52 P.S. 88 1406.1—1406.21), the Coal Refuse
Disposal Control Act (52 P.S. 8§ 30.51—30.66), the Solid Waste Management Act (35
P.S. 8§ 6018.101—6018.1003), the Hazardous Sites Cleanup Act (35 P.S. 8§ 6020.101—
6020.1305), the Land Recycling and Environmental Remediation Standards Act (35 P.S.
88 6026.101— 6026.908), 58 Pa.C.S. 88 3201—3274 (related to development), the Air
Pollution Control Act (35 P.S. 88§ 4001—4015), the Storage Tank and Spill Prevention
Act (35 P.S. 88 6021.101— 6021.2104) and the regulations promulgated thereunder,
including 25 Pa. Code Chapters 16, 71, 77, 78, 78a, 86—91, 92a, 93, 95, 96, 102, 105,
106, 127, 245 and 260a—299.

b. Fill material may not contain any wastes as defined in the Solid Waste Management Act.

c. Applicants and projects eligible for the PASPGP-6 must obtain all state permits or
approvals, or both, necessary to ensure that the project meets the state's applicable water
quality standards, including a project-specific SWQC.

Note: As part of PADEP’s issuance of 401 SWQC for PASPGP-6 on February 12, 2021, the
following was included to clarify the meaning of this condition:

This 401 SWQC is only available for projects that do not require any federal authorization other
than authorization from the Corps under Section 404 of the Act or Section 10 of the Rivers and
Harbors Act of 1899. Applicants seeking authorization for activities not eligible for coverage
under PASPGP-6, or for activities that require another federal authorization (such as an interstate
natural gas pipeline, a gas storage field or a nuclear or hydroelectric project requiring
authorization by another federal agency), must submit a request to the Department for a project-
specific SWQC. The scope of the issuance of this SWQC is related only to the scope and
applicability of the proposed PASPGP-6. Any activity or project requiring the Department to

2
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issue 401 SWQC that is beyond the scope of the proposed PASPGP-6 or other programmatically
issued SWQC (e.g. Nationwide Permits) will require the applicant to obtain a project-specific
SWQC from the Department. This would include any activity or project requiring a SWQC
associated with an authorization, permit or license issued by a federal agency, such as Federal
Energy Regulatory Commission or Nuclear Regulatory Commission. Such activities or projects
include, but are not limited to, an interstate natural gas pipeline, a gas storage field or a nuclear
or hydroelectric project.

3. Terms and Conditions Related to Coastal Zone Management Act (CZMA) Certification: For
those projects located within Pennsylvania’s Coastal Zones, Non-Reporting Activities have
General CZMA consistency determination and Reporting Activities must obtain individual
CZMA consistency determination (see General Condition 30(b)).

4. Agquatic Life Movements: No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those
species that normally migrate through the area, unless the activity’s primary purpose is to
impound water. All permanent and temporary crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain
the movement of those aquatic species. If a bottomless crossing cannot be used, then culverts
should be designed, constructed, and appropriately depressed, if possible, below the stream
invert to minimize adverse effects to aquatic life movements.

5. Threatened and Endangered Species: By signing the Pennsylvania Natural Diversity
Inventory (PNDI) receipt, the permittee has agreed to comply with all avoidance measures
identified by the PNDI receipt. The applicant may also agree in writing to comply with all
avoidance measures identified in U.S. Fish and Wildlife Service (USFWS) correspondence,
including IPaC, as part of the application. To ensure compliance with the Endangered
Species Act (ESA), those avoidance measures associated with federally listed, threatened, or
endangered species are a condition of the PASPGP-6 verification, unless modified by the
Corps.

If an activity is verified under the PASPGP-6, and a federally listed, threatened, or endangered
species, or proposed species, is subsequently found to be present, all work must cease, and the
Corps and USFWS (or National Marine Fisheries Service (NMFS)) must be notified by
telephone immediately (contact information below). The PASPGP-6 verification is automatically
suspended without additional notification to the permittee and will not be re-issued until
consultation pursuant to Section 7 of the ESA is concluded and adverse effects to federally listed,
threatened, endangered, and proposed species are avoided, or incidental take authorization
issued.

Furthermore, persons have an independent responsibility under Section 9 of the ESA to avoid
any activity that could result in the “take” of a federally listed species.

June 11, 2021
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USFWS:

Pennsylvania Field Office

110 Radnor Rd; Suite 101

State College, PA 16801

office phone: 814 234-4090

fax: 814-234-0748 or 814 206-7452

NMFS:

Ms. Jennifer Anderson

Assistant Regional Administrator

Protected Resources Division NOAA Fisheries
55 Greater Republic Drive

Gloucester, Massachusetts 01930

6. Spawning Areas: The permittee shall comply with all time-of-year-restrictions (see below)
associated with spawning areas as set forth by the Pennsylvania Fish and Boat Commission
(PFBC) or other designated agency. Discharges or structures in spawning or nursery areas
shall not occur during spawning seasons unless written approval is obtained from the PFBC
or another designated agency. In addition, work in areas used for other time sensitive life
span activities of fish and wildlife (such as hibernation or migration) may necessitate the use
of seasonal restrictions for avoidance of adverse impacts to vulnerable species. Impacts to
these areas shall be avoided or minimized to the maximum extent practicable during all other
times of the year.

Wild Trout October 1 - December 31
Class A Wild Trout October 1 - April 1

List of Trout Streams found at:
https://www.fishandboat.com/Fish/PennsylvaniaFishes/Trout/Pages/TroutWaterClassificatio

NsS.aspx.

7. Shellfish Production: No discharge of dredged and/or fill material and/or the placement of
structures may occur in areas of concentrated shellfish production, unless the discharge is
directly related to an authorized shellfish harvesting activity.

8. Adverse Effects From Impoundment: If the regulated activity creates an impoundment of
water, the adverse effects on the aquatic system caused by the accelerated passage of water
and/or the restriction of its flow, including impacts to wetlands, shall be minimized to the
maximum extent practicable.

9. Management of High Flows: To the maximum extent practicable, the preconstruction course,
condition, capacity, and location of open waters must be maintained for each activity,
including stream channelization, storm water management activities, and temporary and
permanent road crossings, except as provided below. The activity must be constructed to
withstand expected high flows. The activity must not restrict or impede the passage of
normal or high flows unless the primary purpose of the activity is to impound water or
manage high flows. The activity may alter the pre-construction course, condition, capacity,

4
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10.

11.

12.

13.

14.

15.

and location of open waters if it benefits the aquatic environment (e.g., stream restoration or
relocation activities).

Erosion and Sediment Controls: Appropriate soil erosion and sediment controls, in
accordance with state regulations, must be used and maintained in effective operating
condition during construction, and all exposed soil and other fills, as well as any work below
the ordinary high water mark or high tide line, must be permanently stabilized at the earliest
practicable date. Permittees are encouraged to perform work within waters of the United
States, including jurisdictional wetlands, during periods of low-flow or no-flow, or during
low tides.

Suitable Material: No activities, including discharges of dredged and/or fill material or the
placement of structures, may consist of unsuitable material (i.e., asphalt, trash, debris, car
bodies, etc.). No material discharged shall contain toxic pollutants in amounts that would
violate the effluent limitation standards of § 307 of the Clean Water Act (CWA).

Temporary Fill and Structures: Temporary fill (i.e., access roads and cofferdams) and
structures in waters and/or wetlands authorized by PASPGP-6 shall be properly constructed
and stabilized during use to prevent erosion and accretion. Temporary fill in wetlands shall
be placed on geotextile fabric laid on existing wetland grade, unless such requirement is
specifically waived by the Corps. Whenever possible, rubber or wooden mats should be used
for equipment access through wetlands to the project area. Temporary fills and structures
shall be removed, in their entirety, to an upland site, and suitably contained to prevent
erosion and transport to a waterway or wetland. Temporarily impacted areas shall be restored
to their preconstruction contours, elevations, and hydrology, and revegetated with a wetland
seed mix that contains non-invasive, native species, to the maximum extent practicable.
Unless approved by the Corps, the restoration work must be completed within 30 days of the
date the temporary fill/structure is no longer needed.

Equipment Working in Wetlands: Heavy equipment working in wetlands or mudflats must be
placed on mats, or other measures must be taken to minimize soil disturbance.

Installation and Maintenance: Any regulated structure or fill authorized by PASPGP-6 shall
be properly installed and maintained to ensure public safety.

PASPGP-6 Authorization:
a. PASPGP-6 expires June 30, 2026, unless suspended or revoked.

b. Verifications of PASPGP-6 expire June 30, 2026, unless the PASPGP-6 permit is
suspended, revoked, or the PADEP authorization expires, whichever date occurs sooner.
Activities authorized under PASPGP-6 that have commenced construction or are under
contract to commence construction will remain authorized provided the activity is
completed within 12 month of the date of the PASPGP-6 expiration, modification, or
revocation; or until the expiration date of the project specific verification, whichever is
sooner.

June 11, 2021
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16.

17.

18.

19.

20.

21.

One-Time Use: A PASPGP-6 verification is valid to construct the project, or perform the
activity, one time only, except for PASPGP-6 verifications specifically issued for reoccurring
maintenance activities.

Water Supply Intakes: No regulated activity may occur in the proximity of a public water
supply intake and adversely impact the public water supply. In order to minimize the effects
of intakes on anadromous fish eggs and larvae, and oyster larvae, intake structures should be
equipped with screening (with mesh size no larger than 2 mm) of wedge wire or another
material of equal or better performance. Where feasible, intakes should be located away from
spawning or nursery grounds, or to minimize the impingement on, or entrainment of, eggs or
larvae. In addition, intake velocities should not exceed 0.5 ft/sec.

Historic Properties: For all activities verified under a PASPGP-6, upon the unanticipated
discovery of any previously unknown historic properties (historic or archeological), all work
must cease immediately, and the permittee must notify the State Historic Preservation Officer
(SHPO) and the Corps. The Corps will contact the tribes with whom they routinely consult,
within 24 hours in accordance with each District’s tribal consultation process. PASPGP-6
may be re-verified, and special conditions added if necessary, after an effect’s determination
on historic properties and/or tribal resources is made, in consultation with the SHPO, the
tribes and other interested parties. The PASPGP-6 verification may be modified and/or
rescinded for the specific activity if an adverse effect on the historic property cannot be
avoided, minimized, or mitigated.

Tribal Rights: No activity or its operation may impair reserved tribal rights, including, but
not limited to, reserved water rights and treaty fishing and hunting rights.

Corps Civil Works Projects: The PASPGP-6 does not authorize any work which will
interfere with an existing or proposed Corps Civil Works project, or any Corps-owned or
managed property or easement (i.e., flood control projects, dams, reservoirs, and navigation
projects), unless specifically approved by the Corps in writing. Pursuant to 33 U.S.C 408, a
review by, or permission from the Corps is required for activities that will alter or
temporarily or permanently occupy or use a Corps federally authorized Civil Works project.
Any activity that requires Section 408 permission and/or review is not authorized by
PASPGP-6 until the appropriate Corps office issues the Section 408 permission or completes
its review to alter, occupy, or use the Corps Civil Works project, and Corps issues a written
PASPGP-6 verification.

Navigation: No activity verified under PASPGP-6 may cause more than minimal adverse
effect on navigation. No attempt shall be made by the permittee to prevent the full and free
use by the public of all navigable waters at or adjacent to the activity authorized herein. In
addition, activities that require temporary causeways that prohibit continued navigational use
of a waterway (i.e., temporary causeways extending greater than % the width across the
waterway) shall be removed in their entirety upon completion of their use. Any safety lights
and signals prescribed by the U.S. Coast Guard (USCG), through regulation or otherwise,
must be installed and maintained at the permittee’s expense on authorized facilities in
navigable waters of the United States. The permittee understands and agrees that, if further
operations by the United States require the removal, relocation, or other alteration, of the

6
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22.

23.

24.

25.

26.

structure or work herein authorized, or if, in the opinion of the Secretary of the Army or an
authorized representative, said structure or work shall cause unreasonable obstruction to the
free navigation of the navigable waters, the permittee will be required, upon due notice from
the Corps, to remove, relocate, or alter the structural work or obstructions caused thereby,
without expense to the United States. No claim shall be made against the United States on
account of any such removal or alteration.

Inspections: The permittee shall allow a District Engineer or an authorized representative(s)
to make periodic inspections at any time deemed necessary in order to ensure that the work is
being performed in accordance with all the terms and conditions of PASPGP-6. The District
Engineer may also require post-construction engineering drawings (as-built plans) for
completed work.

Modifications of Prior Verifications: Any proposed modification of a previously verified
Single and Complete project that results in a change in the verified impact to, or use of
waters of the United States, including jurisdictional wetlands, must be approved by PADEP,
or the Corps if applicable. Corps written approval is required if the prior verification was
reviewed by the Corps, or if the proposed modification is a Reporting Activity under
PASPGP-6. Project modifications that cause a Single and Complete Project to exceed 0.5
acre of loss of waters of the United States, including jurisdictional wetlands (except those
identified in Part 11 A.2. a. and b.), or greater than 1,000 linear feet of permanent
jurisdictional stream loss (except those identified in Part Il A.2. a and b.), are not eligible for
PASPGP-6 and will be forwarded to the Corps for review under an alternative permit review
procedure.

Recorded Conservation Instruments: As per Part 111.D.27 and Part 111.E.8 of this permit,
proposed Draft Conservation Instruments may be submitted by the applicant as part of the
permit application package for review and approval. When such proposed Conservation
Instruments are submitted by the applicant, proof of the recorded deed restriction,
conservation easement, or deed restricted open space area shall be forwarded to the
appropriate Corps District and appropriate PADEP offices, prior to the initiation of any
permitted work, unless specifically waived by the Corps in writing. Conservation Instrument
templates can be found at:
http://www.nab.usace.army.mil/Missions/Regulatory/PermitTypesandProcess.aspx

Property Rights: PASPGP-6 does not obviate the need to obtain other federal, state, or local
authorizations required by law, nor does the permit grant any property rights or exclusive
privileges or authorize any injury to the property or rights of others.

Navigable Waters of the United States (Section 10 Waters):

In addition to the other general conditions, the following conditions are applicable for
activities in the eligible navigable waters of the United States identified in Appendix B:

a. For aerial transmission lines, the following minimum clearances are required for aerial
electric power transmission lines crossing navigable waters of the United States. These
clearances are related to the clearances over the navigable channel provided by the

7
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existing fixed bridges, or the clearances which would be required by the USCG for new
fixed bridges, in the vicinity of the proposed aerial transmission line. These clearances
are based on the low point of the line under conditions producing the greatest sag, taking
into consideration temperature, load, wind, length of span, and type of supports as
outlined in the National Electric Safety Code:

Minimum Additional Clearance

Nominal System Voltage (kV) |(ft.) Above Clearance Required
for Bridges

115 and below 20

138 22

161 24

230 26

350 30

500 35

700 42

750-765 45

I. Clearances for communication lines, stream gauging cables, ferry cables, and other
aerial crossings must be a minimum of ten feet above clearances required for bridges,
unless specifically authorized otherwise by the District Engineer.

ii. Corps regulation ER 1110-2-4401 prescribes minimum vertical clearances for power
communication lines over Corps lake projects. In instances where both regulation and
ER 1110-2-4401 apply, the greater minimum clearance is required.

b. Encasement: The top of any cable, encasement, or pipeline shall be located a minimum of
three feet below the existing bottom elevation of the streambed and shall be backfilled
with suitable heavy material to the preconstruction bottom elevation. Where the cable,
encasement, or pipeline is placed in rock, a minimum depth of one foot from the lowest
point in the natural contour of the streambed shall be maintained. When crossing a
maintained navigation channel, the requirements are a minimum of eight feet between the
top of the cable, encasement, or pipeline and the authorized depth of the navigation
channel. For maintained navigational channels, where the utility line is placed in rock, a
minimum depth of two feet from the authorized depth of the navigation channel shall be
maintained.

c. As-Built Drawings: Within 60 days of completing an activity that involves an aerial
transmission line, submerged cable, or submerged pipeline across a navigable water of
the United States (i.e., Section 10 waters), the permittee shall furnish the Corps and
National Oceanic and Atmospheric Administration, Nautical Data Branch, N/CS26,
Station 7317, 1315 East-West Highway, Silver Spring, Maryland, 20910 with
professional, certified as-built drawings, to scale, with control (i.e., latitude/longitude,
state plane coordinates), depicting the alignment and minimum clearance of the aerial
wires above the mean high water line at the time of survey or depicting the elevations and
alignment of the buried cable or pipeline across the navigable waterway.

8
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217.

28.

29.

d.Aids to Navigation: The permittee must prepare and provide for USCG approval, a
Private Aids to Navigation Application (CG-2554). The application can be found at:
https://media.defense.qov/2017/Nov/20/2001846135/-1/- 1/0/CG_2554.pdf. The
completed application must be sent to the appropriate USCG office as indicated below:

i. Baltimore/Philadelphia Districts: Commander Fifth Coast Guard District,
431 Crawford Street, Room 100, Portsmouth, VA 23704-5504,
Attn: Mr. Matthew Creelman; by email to_Matthew.K.Creelman2@uscg.mil; or by
FAX to (757) 398-6303.

ii. Pittsburgh District: Eighth Coast Guard District, Sector Ohio Valley, USCGC Osage,
300 McKown Ln, Sewickley, PA 15143; phone (412) 741-1180

Within 30 days of the date of receipt of the USCG approval, the permittee must
provide a copy to the appropriate Corps district office.

PADEP Waiver: If the Corps determines a specific activity, which is eligible for a PADEP
Non-reporting Waiver, has a significant adverse impact on life, property or important aquatic
resources, the Corps may require the owner to modify the activity to eliminate the adverse
condition or to obtain a Corps Individual Permit. In accordance with 33 CFR 325.7(a), “The
District Engineer may reevaluate the circumstances and conditions of any permit, including
regional permits, either on his own motion, at the request of the permittee, or a third party, or
as the result of periodic progress inspections, and initiate action to modify, suspend, or
revoke a permit as may be made necessary by considerations of the public interest. In the
case of regional permits, this reevaluation may cover individual activities, categories of
activities, or geographic areas.”

Corps Water Releases: For projects located downstream of a Corps dam, the permittee should
contact the appropriate Corps, Area Engineer Office, to obtain information on potential water
releases and to provide contact information for notification of unscheduled water releases. It
is recommended that no in-water work be performed during periods of high-water flow
velocities. Any work performed at the project site is at the permittee’s own risk.

State Authorization: The activity must receive state authorization. For the purpose of this
requirement, any one of the following is considered as a state authorization:

a. A PADEP Chapter 105 Water Obstruction and Encroachment Permit, including PADEP
approved Environmental Assessment pursuant to 25 Pa. Code § 105.15; or

b. A PADEP GP issued pursuant to 25 Pa. Code § §105.441-105.449; or

c. A PADEP approved Environmental Assessment for activities not otherwise requiring a
PADEP permit pursuant to 25 Pa. Code § 105.12; or

d. A PADEP Dam Permit, including maintenance or repairs of existing authorized dams,
including maintenance dredging; or
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30.

31

g.

A PADEP Emergency Permit issued pursuant to 25 Pa. Code § 105.64; or

A PADEP permit for the construction of a bridge or culvert which allows for
maintenance activities of bridges and culverts; or

A PADEP Chapter 105 Dam Safety and Encroachment Enforcement Action.

Other Authorizations: Additional federal, state, and/or local authorizations or approvals may
be required and where applicable must be secured by the applicant, prior to initiating any
discharge of dredged and/or fill material, and/or the placement of structures into waters of the
United States, including jurisdictional wetlands. These approvals include, but are not limited

to:

A project specific 401 SWQC issued by PADEP or considered waived, consistent with
Section 401 of the CWA.

PADEP has issued 401 SWQC for activities authorized by PASPGP-6 with conditions.
See General Condition 2 for conditions and for identification when a project specific 401
SWQC or a waiver thereof is required. If the permittee cannot comply with all of the
conditions of the 401 SWQC previously issued for PASPGP-6, then the permittee must
obtain a project specific 401 SWQC or waiver for the proposed discharge in order for the
activity to be authorized by PASPGP-6. The Corps or certifying authority may require
additional water quality management measures to ensure that the authorized activity does
not result in more than minimal degradation of water quality; and

Reporting Activities located within the designated CZM Areas. Require a CZMA
consistency determination issued by PADEP or a presumption of concurrence pursuant to
Section 307 of the Federal Coastal Zone Management Act.

The District Engineer or PADEP may require additional measures to ensure that the
authorized activity is consistent with state CAM requirements; and

Fills within the 100-year floodplains. This activity must comply with applicable Federal
Emergency Management Agency approved state or local floodplain management
requirements.

Federal Liability: In issuing this permit and any subsequent activity verification, the federal
government does not assume any liability, including but not limited to the following:

a.

Damages to permitted project or users, thereof, as a result of other permitted or
unpermitted activities or from natural causes;

Damages to the permitted project or uses, thereof, as a result of current or future activities
undertaken by or on behalf of the United States in the public interest;

Damages to persons, property, or to other permitted or unpermitted activities or structures
caused by the activity authorized by this permit;
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e. Damage claims associated with any future modification, suspension, or revocation of the
PASPGP-6.

32. False and Incomplete Information: The Corps may modify or rescind a previously issued
project specific verification, if it determines that the original verification was issued based on
false, incomplete and/or inaccurate information; or other information becomes available
whereby such action is necessary to ensure compliance with other federal laws and

regulations.

33. Anadromous Fish Waters: To protect anadromous fish during their migration and spawning,
no work can take place in the following anadromous fish waterways listed in the table below
from March 15 to June 30 unless approved in writing by the Corps. Questions on the
applicability of this condition should be directed to the Corps, Philadelphia District.

\Waterway Downstream extent Upstream extent Upstream Upstream
Latitude (N) [Longitude (E)

Delaware River in Rte. 220 Bridge PA/NY Border 41.999448 |75.359573

Pennsylvania

(including W.

Branch)

Lehigh River and confluence with 500 feet upstream of 40.690275 75.503800

adjacent canals Delaware River the Cementon Dam

Little Lehigh confluence with 500 feet upstream of the ©40.596318 |75.475570

Creek Lehigh River lowermost dam

Hokendaugua confluence with State Route 4014 (West ©40.793273  |75.439262

Creek Lehigh River Scenic Drive)

Bushkill Creek confluence with 500 feet upstream of the ©40.694859  |75.212406
Delaware River lowermost dam

\Waterway Downstream extent Upstream extent Upstream Upstream

Latitude (N) [Longitude (E)

Brodhead Creek  iconfluence with 500 feet upstream of the ¥41.018667 |75.201063

Delaware River Stroudsburg Water Co.
Dam

Bush Kill confluence with 500 feet upstream 41.111235 }75.095824
Delaware River of Resica Falls

Lackawaxen River iconfluence with 500 feet upstream of the ©40.984304 |75.191569
Delaware River Woolen Mill Dam

Dyberry Creek confluence with Jadwin Dam 41.612088 |75.263391
Lackawaxen River

Darby Creek Confluence with 500 feet upstream of 39.907278 75.255432

Delaware River

the confluence of Cobbs

Creek and Darby Creek
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Schuylkill River  |[Fairmount Dam 500 feet upstream of the 140.326411 75.934417

Bingaman St. Bridge in
Reading, Pennsylvania

Neshaminy Creek [|Confluence with 500 feet upstream of 40.143369 |74.915828
Delaware River the lowermost dam
34. Compliance Certification: Each permittee who receives a written PASPGP-6 verification

35.

36.

letter from the Corps must provide a signed certification documenting completion of the
authorized activity and implementation of any required compensatory mitigation. This
certification should indicate if the success of any required permittee-responsible mitigation
was completed in accordance with the permit conditions. If credits from a mitigation bank or
in-lieu fee program are used to satisfy the compensatory mitigation requirements, the
certification must include the documentation required by 33 CFR 332.3(1)(3) to confirm that
the permittee secured the appropriate number and resource type of credits. The signature of
the permittee is also required to certify the completion of the activity and mitigation. The
completed certification document must be submitted to the District Engineer within 30 days
of completion of the authorized activity or the implementation of any required compensatory
mitigation, whichever occurs later.

Migratory Birds and Bald and Golden Eagles: The permittee is responsible for ensuring that
an action authorized by PASPGP-6 complies with the Migratory Bird Treaty Act and the
Bald and Golden Eagle Protection Act. The permittee is responsible for contacting the
appropriate local office of the USFWS to determine what measures, if any, are necessary or
appropriate to reduce adverse effects to migratory birds or eagles, including whether
"incidental take™ permits are necessary and available under the Migratory Bird Treaty Act or
Bald and Golden Eagle Protection Act for a particular activity. The permittee should contact
the appropriate local office of the USFWS to determine if such authorizations are required
for a particular activity. Information on the conservation of migratory birds and Bald and
Golden Eagles can be found at the following USFWS web site:
http://www.fws.gov/northeast/pafo/

Migratory Bird Breeding Areas: Activities in waters of the United States, including
jurisdictional wetlands, that serve as breeding areas for migratory birds must be avoided to
the maximum extent practicable. Recommendations pertaining to the conservation of
migratory birds can be found at the following USFWS web site:
http://www.fws.gov/northeast/pafo/

By Authority of the Secretary of the Army:

LITZ.JOHN.THOMAS.1106467079 Digitally signed by LITZJOHN.THOMAS.1106467079

Date: 2021.06.24 16:54:15 -04'00"

John T. Litz

Colonel, U.S. Army

Commander and District Engineer
Baltimore District
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PARK.DAVID.CHON oigitally signed by

PARK_DAVID.CHONGWOO, 1044550808

GWOO.1044560808 Date 2021.06.14 10:26:03 0400

David C. Park
Lieutenant Colonel, Corps of Engineers

District Commander
Philadelphia District

i

Andrew J. Sh !
Colonel, Corps of Engineers
District Engineer

Pittsburgh District
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CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM

THE CITY OF READING

ADDENDUM NO. 1 RFEP: Willow Creek Dam Removal Project

DUE DATE: March 16, 2023
3:00 P.M. Prevailing Time

This addendum must be signed, attached to, and returned with your proposal to the City of Reading
by the time and date indicated ABOVE.

Q1.  What is the Engineer’s estimate for this project?

Al.  The Engineers Opinion of Probable cost is $85,000

Q2. What is the estimated start date for this project?

A2.  The City does not have an estimated start date. The City expects the project to be completed
prior to October 1, 2023. These projects are typically completed in mid to late summer
during low flow conditions. We will allow the selected contractor to determine the start
date however, there is a special condition in the permit that no in-stream work can be done
between after October 1% and December 31°.

Q3.  After going through the bid documents, it appears we are missing the EEO Section 3 form,
could this be provided?

A3.  The EEO Section 3 form is not needed.

Q4.  Also, there are two different bidder qualification packets included, which one should we
use or do we need to complete both?

A4, [we do not understand the question.]

Q5. Idon’tsee a size of the silt soxx required. Please provide.

A5.  Minimum 12-inch diameter silt sock.

Q6. Idon’tsee atype of erosion control blanket required for the fill area. Please provide.

A6.  Erosion control blankets are only required for slope steeper than 3Horizontal to 1Vertical
(3H:1V). Slopes flatter than 3H:1V, do not require erosion control blanket and seed and
mulch or hydroseed shall be used for stabilization.

1
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Q7.

AT.

Q8.

A8.

Qo.

A9.

Q10.

Al0.

Do you have an approximate quantity of sediment to be removed that you can provide?

It is difficult to estimate the volume of impounded sediment to be removed. Sediment will
only be removed between the dam and the Berkely Road bridge. During the phased breach
and dewatering, sediment will mobilize downstream towards the dam and shall be
removed. Once the final breach is achieved and final grading is complete, no additional
sediment shall be removed.

#2 on construction sequence on Sheet 3 shows the sediment removal beginning prior to the
dam breach. This may not be practical to remove sediment in the impoundment prior to
the initial breach of the dam. Can the dam be notched out a foot or two to lower the water
level and then begin the sediment removal in stages along with the dam removal per the
sequence?

Yes, a phased breach is allowed and illustrated in the upper left hand corner of sheet 6.
The phase of the breach shall not exceed 1foot /unless otherwise directed by the City’s on-
site design engineer.

What size Filter Sock is to be installed?

Minimum 12-inch diameter

Will there be a quantity given for the amount of expected sediment removal?

No, see No. 7 above

**PA STATE WAGE RATES ARE ATTACHED TO THIS ADDENDUM.

I, HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE
BEEN TAKEN INTO ACCOUNT.

Firm Name (Type or Print)
Authorized Signature
Title

Name (Type or Print)

Date

Addendum 1
Willow Creek Dam Removal Project
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FORM OF BID BOND
BOND

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned,

Flyway Excavating, Inc, . a@s Principal (the "Principal"), and _Liberty Mutual Insurance Company
a corporation organized and existing under laws of the State of Massachugetts , as
Surety (the "Surety"), are held and firmly bound unto City of Reading as

Obligee (the "Obligee"), as hereinafter set forth, in the full and just sum of

ten percent {10%) of the bid Dollars

($ 10% ),

lawful money of the United States of America, for the payment of which sum we bind ourselves, our

heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.
WITNESSETH THAT;

WHEREAS, the Principal herewith is submitting a Proposal {o the Obligee to perform the

Construction Work in connection with the construction of _the Willow Creek Dam Removal Proicct
pursuant to plans, specifications and other documents consiituting the Contract Documents which are
incorporated into said Proposal by reference (the "Contract Documents"), as prepared by the Department of
Public Works, City Hall, 815 Washington Streets, Reading, PA 19601-3690.

WHEREAS, it is a condition of the receipt and consideration by the Obligee of said Proposal that it shall be
accompanied by proposal guaranty to be held by the Obligee on terms hereinafter set forth,

NOW, THEREFORE, the condition of this Bond shall be such that, if the Principal, within ten (10) days after
malling of contract document by the City to Principal, shall furnish to the Obligee a Performance Bond,
Payment Bond and a Wage Rate Compliance Bond, and upon award of a contract to him by the Obligee, shall
execute and deliver the Agreement and furnish to the Obligee proper evidence of effectiveness of insurance
coverage, raspectively within the time, in the forms and in the amounts, as appropriate, required by the
Contract Documents, then this Bond shalf be void, otherwise, this Bond shall remain in full force and effect.

17
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The Principal and the Surely agree fo pay to the Obligee the difference between the amount of said Proposal,
as accepted by the Obligee, and any higher amount for which the required work shall be contracted for by the
Obligee, together with any additional advertising costs, architect's fees, legal fess and any all other fees and
expenses incurred by the Obligee by reason of the failure of the Principal to enter into such Agreement with
the obligee, or to furnish such Contract Bonds, or to furnish evidence of effectiveness of such insurance
coverage; provided, however, that (1) the obligation of the Surety shall not exceed the stated principal amount
of this Bond; and (2) if the Obligee should not procure an executed contract with any other person for the
performance of the work contemplated in said Proposal, as accepted by the Obligee, upon the same terms
and conditions, ather than price, as provided in the Contract Documents, within the perlod provided in the
Contract Documents during which no proposals of bidders may be withdrawn, whether because of the lack of
other proposals, or because of the inability or refusal of any other bidder to enter into an appropriate contract,
or because the cost under any higher proposal would be greater than the Obligee shall determine, in its sole
discretion, that it can afford, then the Principal and the Surety agree to pay to the Obligee the full amount of
this Bond as liquidated damages.

IN WITNESS WHERECGF, the Principal and the Surety cause this Bond to be signed, sealed and delivered this
16th day of March L2023 .

(INDIVIDUAL PRINCIPAL)

{Seal)

(Signature of Individuali)

Witness:

Trading and Doing Business as;

18
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{(PARTNERSHIP FPRINCIPAL)

(PARTNERSHIP PRINCIPAL})

{Seal)
(Name of Parinership)
Witness:
By: (Seal)
{Partner}
Withess:
By,
(Seal) (Partner)
Withess:
By:
{Seal) (Partner)
Witness:
By: (Seal)
{Partner)
18
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(CORPORATION PRINCIPAL)

Flyway Excavating, Inc.

By: /K/K/f

Ross A, Clubb, President

(Name of Corporation)

(Vice) President

Attest:

APSEEnt Secretary)

Bryan J. Martin, Secretary

(Corporate Seal)

(CR, IF APPROPRIATE)

{Name of Corporation)

By:

{Authorized Representative)

Signed

(Titte)

Subscribed and sworn to before me on

this ___ day of 4+ 20

(Title)

My Commission Expires:

20
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(CORPORATION SURETY)

Liberty Mutual Insurance Company
(Name of Corporation} I /:;>

By: _E'../i‘s;,nf./(ux)'"- rf* ,f e

(Attorney-In-Fact) Carrie Squibbs, Attor%s}{;in-fact

Withess:

= . . \'*\;;._“‘>\‘ i\-‘ . . (' -
- P, Nk b e

Debra L. Rineer . } .

(Corporate Seal)

. ™ Altach an appropriate Power of Altorney, valid and in effect as of the date of this affidavit, evidencing the
* ; .muthority of the Attorney-In-Fact to act in behalf of the corporation.

21
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This Power of Attorney limits the acts of those named herein, and they have nic autherity to
bind the Company except in the manner and to the extent herein stated.

leerty Liberty Mutual Insurance Company
Mut 1 The Ohio Casuaity Insurance Company Certificate No: 8209228018074
utuail. ;
— West American Insurance Company
SURETY
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casually Insurance Company is a corporation duly organized under the laws of the Stale of Naw Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Masszchusetts, and West American Insurance Company is a corperation duly organized
undey the faws of the State of Indiana (herein colleclively called the "Companies™), pursuznt to znd by authority herein set forth, does hereby name, constitute and appoint, Anthony
M. Macinanti, Carrie Squibbs; David R. Bradbury; Debra L. Rineer, Elizabeth Shaffer; Jennifer A. Gohu; Joseph A. Kotula; Timothy C. Hoagland

all of the city of Lancaster state of PA each individuafty if there be more than one named, its true and lawfid attorney-in-fact 1o maks,
execute, seal, acknowledge and deliver, for and on ils bshalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surely obligations, in pursuance
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper
persons.

IN WITNESS WHEREOF, this Power of Attonay has been subscribed by an authorized officer or official of the Companies and the carporate seals of the Companies have been affixed
theretothis _ 10th  dayof  January , 2023 |

tiberty Mutual Insurance Company
The Ohio Casually Insurance Company
West American Insurance Company

7

ification inquiries,

e_?{ |SPOF&? veri
please call 610-832-8240 or email HOSUR@libertymutual.com.

David M. Carey, Assistant Secretary
State of PENNSYLVANIA o
County of MONTGOMERY
Onthis  10th _dayof  Jamuary . 2023 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mulua! Insurance

Company, The Qhio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes
therein contained by signing cn behalf of the corporations by himseil as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my nofarial seal at Plymouth Mesting, Pennsylvania, on the day and year first above written,
I

Coremonwealih of Pennsylvania - Netary Saal
Teresa Pasleffa, Notary Publc
lonlgomary County f\ ]ﬂ
My commission explres March 28, 2025 By;

Commission number 1125044 T
Member. Pennsylvania Assochation of Nofades Teresa paﬂe"a' Notary Public

This Power of Attomey is made and executed pursuant 1o and by authority of the following By-laws and Authorizations of The Chio Casually Insurance Company, Liberty Mutuat
Insurance Company, and West American Insurance Company which resoltions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attomey.

Any officer or other official of the Corporation authorized for that purpose in wriling by the Chairman or the President, and subject to such limitation as the Chaimman o the Prasident
may prescribe, shall appaint such attomeys-in-fact, as may be nacessary to act in hehalf of the Carporation t make, execute, seal, acknowledge and deliver as surety any and all
undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respeciive powers of atiorney, shalt have ful
power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporatior.. When so executed, such instruments shall
te as binding as if signed by the President and aftesied to by the Secretary. Any power or authority granted 1o any representative or atiorney-in-fact under the provisions of this
arlicle may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such pawer or autherity.

ARTICLE Xl - Execution of Contracts: Seclion 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chaitman o the president, and subject to such limitations as the chairman or the president may prescribe,
shall appoint such altomeys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and defiver as surety any and all underiakings,

currency rate, interest rate or residual value guarantees.

Not valid for mortgage, note, loan, letter of credit,

For bond and/or Power of Attorn

bonds, recognizances and other sursty cbligations. Such attorneys-in-fact subject 1o the fimitations set forth in their respective powers of attorney, shall have full power {o bind the
Company by their signalure and execution of any such inslruments and o attach thereto the seal of the Company. When so execuled such instruments shall be as binding as it
signed by the president and attested by the secretary.

Certificate of Designation - The President of the Gompany, acting pursuant fo the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appeint such atiorneys-in-
fact as may be necessary lo act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety
obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents thal facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attamey Issuad by the Company in connection with surety bonds, shall be valid and hinding upon the Company with
the same force and effect as though manually affixed.

|, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Chio Casually Insurance Company, Libsrty Mutual Insurance Company, and West American Insurance Company do
heraby certify that the original power of attomey of which the foregoing is a full, true and cormect copy of the Power of Attorney executed by said Companies, is in full force and effect and
has net been revoked. s

IN TESTIMONY WHEREOF, [ have he_réunjlé set my hand and affixed the seals of said Companies this  16th day of March |, 2023 .

Renee C. Liewellyn, Assistant Secretary
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